TOWNSHIP OF WEST ORANGE

25 LAKESIDE AVENUE, WEST ORANGE, N.J, 07052

DEPARTMENT OF PUBLIC WORKS

ROBERT D. PARISI Tel: (973) 325-4160
Mayor Fax: (973) 669-9588
Email: llepore@swestorange.org

LEONARD R. LEPORE
Director/Municipal Engineer
February 2, 2018

Frank J. Mescall, PE

Senior Associates

Mott MacDonald

111 Wood Avenue South
Iselin, New Jersey 08830-4111

RE: REQUEST FOR PROPOSAL
ENGINEERING DESIGN AND CONTRACT DOCUMENTS
FOR THREE EMERGENCY POWER GENERATORS
NJ OFFICE OF EMERGENCY MANAGEMENT
DISASTER NO. 4086
NJID 1817
HMGP-DR-4086-NJ-436 R

Dear Mr. Mescall;

The Township of West Orange requests proposals for engineering services to prepare plans
specifications and bid documents for three emergency power generators at the following Municipal
Buildings:

1, West Orange Municipal Building, 66 Main Street
2. West Orange Fire Station No. 2, 84 Washington Street
3. West Orange Fire Station No. 3, 93 Ridgeway Avenue

The emergency services include general civil engineering and mechanical, electrical and
plumbing (MEP).

The Township applied to the New Jersey Office of Emergency Management, Hazard Mitigation
Grant Program for funding for the three emergency power generators under the Disaster No. 4086. The
Township received a grant in the amount of $250,000 to fund these three emergency power generators.
The New Jersey Identification No. is $1817. The full project number is HMGP-Dr-4086-NJ-436R

The tasks required under this proposal include the following:

1. Design, plans, specifications and bid documents for the three emergency power
generators at the indicated locations including but not limited to:
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Review of the NJOEM Application, attached;

Review of the NJ OEM Grant requirements;

Review and verification of emergency power generator sizes including

power, voltage and phase requirements for each building.

Design and specifications for each generator including a partial site plan at each
location.

Verification that the location of each emergency power generator has no
conflicts with underground utilities or any underground storage tanks;

This will include a sweep of all locations for emergency power generators with
ground penetrating radar (GPR);

Contracting Public Service Electric and Gas Company with a gas service inquiry
for each location. Each facility is currently serviced by Natural Gas.

Providing new main electrical service panel boxes with breakers for the West
Orange Municipal Building and West Orange Fire Station No. 3;

Preparation of Bid Documents. The three emergency power generators shall be
included in one bid document.

Attend the Bid Opening, review all bid submittals for compliance with bid
documents and New Jersey Local Public Contracts Laws and prepare a contract
award recommendation;

Provide contract administration, management and construction observation
including review and approval of design submittals and shop drawings,
attendance of kick off and monthly progress meetings as needed, schedule of
payment submissions, verification that all warranty and maintenance
documents are submitted to the Township and project closeout.

Grant Administration and Management as required by the Grant Agreement
and Grant requirements including reimbursement request, see attachment.
Preparation of any NJDEP permit requirements including air quality permits

Please submit your proposal by 10:00 A.M. February 16, 2018 to Leonard R. Lepore, P.E.,

Municipal Engineer, Township of West Orange, Department of Public Works, 25 Lakeside Avenue, West
Orange, New Jersey 07052, with your submission. Please submit evidence of Professional Liability
Insurance which names the Township of West Orange as an additional insured.

The Township is in the process of obtaining a timeline extension for this project. A Professional

Services Contract will be awarded once the timeline extension is obtained which is expected later this
summer. Once the professional services contract is awarded the successful firm will be authorized to
proceed with the professional services contract within ten (10) days and then have 60 days to complete
the design, specifications and bid documents for public bidding.
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If you have any questions please feel free to contact me.

Very trU|,Y,LQ’t]% i
J < }(’ {2 N]//// ’7"‘7 s
‘\_ Lvign Td R. Lepore,//urflcw/al Eng(neer

“—Director of Public Works
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TOWNSHIP OF WEST ORANGE

25 LARESIDE AVENUE, WEST ORANGE, N.J. 07052

DEPARTMENT OF PUBLIC WORKS

ROBERT D. PARISI Tel: (973) 325-4160
Mayor Fax: (973) 669-9588
Email: llepore@westorange.org

LEONARD R. LEPORE
Director/Municipal Engineer
April 11, 2018

Michael P. Cohen, P.E., P.M.P
Senior Vice President

PS&S

67B Mountain Blvd. Ext
Warren, New Jersey 07059

RE: REQUEST FOR PROPOSAL
ENGINEERING DESIGN AND CONTRACT DOCUMENTS
FOR THREE EMERGENCY POWER GENERATORS
NJ OFFICE OF EMERGENCY MANAGEMENT
DISASTER NO. 4086
NJID 1817
HMGP-DR-4086-NJ-436R

Dear Mr. Cohen:

The Township of West Orange request proposals for engineering services to prepare plans specifications
and bid documents for three emergency power generators at the following Municipal Buildings:

1 West Orange Municipal Building, 66 Main Street
2. West Orange Fire Station No. 2, 84 Washington Street
3 West Orange Fire Station No. 3, 93 Ridgeway Avenue

The emergency services include general civil engineering and mechanical, electrical and plumbing (MEP).

The Township applied to the New Jersey Office of Emergency Management, Hazard Mitigation Grant
Program for funding for the three emergency power generators under the Disaster No. 4086. The Township
received a grant in the amount of $250,000 to fund these three emergency power generators. The New Jersey
Identification No. is S1817. The full project number is HMGP-DR-4086-NJ-436R. Copies of the Grant Application
and other Grant Documents are attached.

The tasks required under this proposal include the following:

1. Design, plans, specifications and bid documents for the three emergency power
generators at the indicated locations including but not limited to:

A. Review of the NJDEM Application, attached;
B. Review of the NJ OEM Grant requirements;
C. Review and verification of emergency power generator sizes including

power, voltage and phase requirements for each building.
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D. Design and specifications for each generator including a partial site plan at each
location.
E. Verification that the location of each emergency power generator has no
conflicts with underground utilities or any underground storage tanks;
This will include a sweep of all locations for emergency power generators with
ground penetrating radar (GPR);
F. Contracting Public Service Electric and Gas Company with a gas service inquire
for each location. Each facility is currently serviced by Natural Gas.
G. Providing new main electrical service panel boxes with breakers for the West
Orange Municipal Building and West Orange Fire Station No. 3;
H. Preparation of Bid Documents. The three emergency power generators shall be
included in one bid document.
L Attend the Bid Opening, review all bid submittals for compliance with bid
documents and New Jersey Local Public Contracts Laws and prepare a contract
award recommendation;
J Provide contract administration, management and construction observation
including review and approval of design submittals and shop drawings,
attendance of kick off and monthly progress meetings as needed, schedule of
payment submissions, verification that all warranty and maintenance
documents are submitted to the Township and project closeout.

K. Grant Administration and Management as required by the Grant Agreement
and Grant requirements including reimbursement request, see attachment.
L. Preparation of any NJDEP permit requirements including air quality permits

Please submit your proposal by 10:00 A.M. Friday, April 27, 2018 to Leonard R. Lepore, P.E., Municipal
Engineer, Township of West Orange, Department of Public Works, 25 Lakeside Avenue, West Orange, New Jersey
07052, with your submission. Please submit evidence of Professional Liability Insurance which names the
Township of West Orange as an additional insured.

The Township is in the process of obtaining a timeline extension for this project. A Professional Services
Contract will be awarded once the timeline extension is obtained which is expected later this summer. Once the
professional services contract is awarded the successful firm will be authorized to proceed with the professional
services contract within ten (10) days and then have 90 days to complete the design, specifications and bid
documents for public bidding.

If you have any questions please feel free to contact me.

Very truly yours,

e 72/37»{

( LeopardR. Lepore, Municip/aI'E
“— Director of Pubiic\Woﬂ '
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Mr. Leonard R. Lepore
Municipal Engineer
Director of Public Works
Township of West Orange
256 Lakeside Ave.

West Orange, NJ 07052

Your Reference
HMGP-DR-4086-NJ-436 R

111 Wood Avenue South
Iselin NJ 08830-4112
United States of America

T +1(800) 832 3272
F+1(973) 376 1072
www.mottrac.com/americas

Proposal for Professional Engineering Services Township of West Orange
Standby Power Generators for Three Township Facilities

March 30, 2018

Dear Mr. LePore:

Mott MacDonald (MM) wishes to thank you again for the opportunity to provide this
proposal to Provide Engineering Design and Contract Documents for Three
Emergency Power Generators for three separate facilities in the Township of
West Orange. Itis our understanding that the Township is in the process of
securing HGMP funding for this project and that the cost for procurement and
installation of the new generators as well as professional engineering services are
eligible for reimbursement by FEMA. Accordingly, Mott MacDonald (MM) is
pleased to provide you this professional design, bid and construction engineering
phase services proposal so that the project can be designed, bid and constructed.

Understanding of Proposed Work
Given the foregoing, the Township desires the following:
West Orange Municipal Building, 66 Main Street

During the funding process, Mott MacDonald and the Township preliminarily sized
the generator at 175 KW based upon the available information at that time. This
sizing can be confirmed once we have confirmed electrical demand from utility
billing. Due to the power requirements of the facility, it is recommended that a
natural gas system be installed. The existing gas service for the building will be
utilized or upgraded as needed.

In addition to the foregoing, the building electrical service would require modifi-
cations to allow for backup power. Installation of a new automatic transfer switch
(ATS} is necessary ahead of the main power distribution panel for the building. The
existing power distribution pane! appears adequate to locate the new transfer
switch and install the new conduit connection between the ATS and the existing
power panel.

The new generator will be located on the South side of tha building on a new
reinforced concrete pad foundation, similar to the concept prepared for HMGP. The
generator would be & "non-Walk-In" style enclosure, sound attenuated to meet
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Township Ordinances for noise and would have a series of access doors as
provided by the generator manufacturer. As discussed, unless applicable codes
dictate otherwise, an access platform is not proposed to be included for this site,

In addition to the above, the only other site improvements will be trench restoration
of disturbed pavement or lawn areas, installation of bollards and pavement
markings immediately adjacent to the generator.

Fire House #2 (84 Washington Street) Proposed Improvements

Also during the funding process, the Township requested funding for a generator for
the Fire House #2. The generator was sized at 75 KW.

MM's recommendation is to install the transfer switch inside the building in an
electric room where the utility main service entrance will be located. This can be
determined firm once we have received updated architectural and engineering
plans for the building. Similar to the Municipal Building and due to the power
requirements of the facility, it is recommended that a natural gas fueled system be
installed.

The current concept plan shows that the new generator could be located South of
the building in a grass area adjacent to the vehicle driveway for the Fire Station.

This generator would also be placed on a new reinforced concrete pad foundation.
The generator would be a "non-Walk-In" style enclosure, sound attenuated to meet
Township Ordinances for noise and would have a series of access doors as
provided by the generator manufacturer. An access platform is not proposed to be
included for this site.

In addition to the above, the only other site improvements will be trench restoration
of disturbed pavement or lawn areas, installation of bollards and pavement
markings immediately adjacent to the generator.

Fire House #3 (92 Ridgeway Avenue) Proposed Improvements

Also during the funding process, the Township requested funding for a generator for
the Fire House #2. The generator was sized at 25 KW.

MM’s recommendation is to install the transfer switch inside the building in the
electric room where the utility main service entrance is located. This can be
confirmed once we have surveyed and prepared plans for the building. Similar to
the Municipal Building and due to the power requirements of the facility, it is
recommended that a natural gas fusled system be installed.

The current concept plan shows that the new generator could be located West of
the building in a grass area adjacent to the vehicle driveway for the Fire Station,

This generator would also be placed on a new reinforced concrete pad foundation.
The generator would be a “non-Walk-In" siyle enclosure, sound attenuated to meet
Township Ordinances for noise and would have a series of access doors as
provided by the generator manufacturer. An access platform is not proposed to be
included for this site.

In addition to the above, the only other site improvements will be trench restoration
of disturbed pavement or lawn areas, installation of bollards and pavement
markings immediately adjacent to the generator.
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Engineering Services Proposal

M In order to proceed with the foregoing, MM proposes the following professional
engineering services.

MACDONALD
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Design and Bid Phase Services

L]

MM will coordinate with the: NJOEM HMGP program to help administer and
manage the Grant funds and the application of the funds to the project.

MM will coordinate with the utility power company and Township to review
and document the existing electrical service (s) to the facllity. This docu-
mentation will formally support the sizing and configuration of the new
generators

Preparation of an update to the existing location survey at each building.
Existing site features and a limited amount of topographic data will be
selected. Property surveys or title deed searches are not included.

Confirm sizing and location of generator and related equipment.

Preparation of site plan, construction details and electrical plans for each
site. Construction Notes necessary for bidding the project as a part of a
public bid will also be prepared as will a construction sequence.

Preparation of technical specifications to identify the features and
standards of the proposed equipment for procurement. Technical
specifications for site, concrete and electrical work will also be prepared.

Preparation of bid documents that will incorporate Mott MacDonald
standard front end specifications.

A final construction cost estimate will also be prepared.

Soil Borings are excluded. It is assumed existing Boring data is not
required. If Soil Borings are needed, MM can provide a separate proposal
for a boring subcontractor to perform the work.

Coordinate for Ground Penetrating Radar Scan of each site by MM sub-
contracting firm. The fees for this service are $3,000. Our
subcontractor has indicated that this fee is based on getting access to
all three sites on one day.

Bid Phase

During the project bid phase, MM will assist the Township in response ta questions
from bidders. MM will include the preparation of 1 addendum if necessary to
respond to bidder questions.

MM will review the apparent low bidders experience and provide a bid award
recommendations letter.

Design and Bid Phase Cost

We would propose the design and bid phase engineering services based
upon a lump sum fee of $51,000. We would prepare monthly invoices hased
upon a percent complete basis.
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Construction Phase Services

Upon the Township successful bidding and awarding the project, MM would
propose to proceed with Construction Phase Engineering Services based upon a
time and materials basis for services actually required. Services would be provided
based upon a rate schedule in place with the Township for the current year. Our
services include the following:

Conduct and coordinate project initiation services including project
management, preparation of sealed plans for submission to the local code
official are also included. Review of bonds and insurances is not included.
Coordinate and attend a preconstruction meeting at Township Offices with
Contractor and Township staff. MM would also prepare a notice to proceed
letter to the Contractor after the meeting is held along with minutes from the
meeting. We have budgeted 40 hours for this item.

Review contractor's initial submittals and shop drawings for site and
installation work. Shop Drawing review of the contractor's shop drawings
for the generator equipment as well as for equipment testing, O&M
manuals and service agreement for conformance with the contract. Only
one round of submittal review and comments are included. Value
Engineering review or additional reviews are not included in the propasal.
We have budgeted 40 hours of time for this item.

MM will perform primarily part-time inspection services, however during
trenching and other excavations, limited full-time inspection is proposed.
Perform inspection services during the preparation and installation of the
concrete pad, conduit installation, site and restoration work. Electrical
inspection services will be performed prior to startup and testing. One
punchlist will be developed if necessary. We have budgeted 40 hours for
this task.

Office Coordination and Office time shall also be performed. We have
budgeted 40 hours for this task.

Attend 1 day of generator testing and startup per site with generator
manufacturer's representative and contractor. 1 punchlist will be developed
if necessary. We have budgeted 24 hours for this task.

Review applications for payment by the contractor for recommendation of
payment by Township upon delivery of the equipment in accordance with
the contract. MM anticipates the need to process three (3) payment
applications for the procurement contractor. We have budgeted 18 hours
for this task,

Preparation of an as-built plan depicting final site features constructed
under this contract. Plans will be prepared in an electronic cad file. We
have budgeted 16 hours for this task

Prepare a certification that the completed project is in compliance with
NFIP regulations and a certification regarding a critical facility in a special
Flood Hazard Area if applicable. We have Budgeted 18 hours ($2,500.00)
for this work,
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* Prepare and file of air quality permits for the new generators. Per our
discussions the Township will pay the fees directly. We have Budgeted 24
hours ($4,800.00) for this work.

Our not-to exceed reimbursable fee for the above construction phase
services is $37,800.

Project Costs Summary

Design Engineering $51,000
Construction Engineering $37.800
Tatal $88,800

We trust that the information and recommendations provided are adequate to allow
you to proceed. Should you have any questions or wish to discuss this in greater
detail, please do not hesitate to call me

Very truly yours, Very truly yours,

.y
v

o B
# C},r ;’?C“-"—*""———-__ .
Pelef E. Kocsik, P.E.

Frank fl‘vie -ca‘ill, P.E.

Senior Vice President 7" Senior Associate
T +1(973) 912-2549 T +1(973) 912-2499
peter.kacsik@mottmac.com frank.mescall@mottmac.com



TOWNSHIP OF WEST ORANGE

25 LAKESIDE AVENUE, WEST ORANGE, N.J, 070352

DEPARTMENT OF PUBLIC WORKS

ROBERT D. PARISI Tel: (973) 325-4160
Email: llepore@westorange.org

LEONARD R. LEPORE
Director/Municipal Engineer
February 2, 2018

FrankJ. Mescall, PE

Senior Associates
MottMacDonald

111 Wood Avenue South
Iselin, New Jersey 08830-4111

RE: REQUEST FOR PROPOSAL
ENGINEERING DESIGN AND CONTRACT DOCUMENTS
FOR THREE EMERGENCY POWER GENERATORS
NJ OFFICE OF EMERGENCY MANAGEMENT
DISASTER NO. 4086
NJID 1817
HMGP-DR-4086-NJ-436 R

Dear Mr. Mescall:

The Township of West Orange requests proposals for engineering services to prepare plans
specifications and bid documents for three emergency power generators at the following Municipal
Buildings:

1. West Orange Municipal Building, 66 Main Street
2. West Orange Fire Station No. 2, 84 Washington Street
3. West Orange Fire Station No. 3, 93 Ridgeway Avenue

The emergency services include general civil engineering and mechanical, electrical and
plumbing (MEP).

The Township applied to the New Jersey Office of Emergency Management, Hazard Mitigation
Grant Program for funding for the three emergency power generators under the Disaster No. 4086. The
Township received a grant in the amount of $250,000 to fund these three eMergency power generators.
The New Jersey Identification No. is S1817. The full project number is HMGP-Dr-4086-MJ-436R

The tasks required under this proposal include the following:

1. Design, plans, specifications and bid documents for the three emergency power
o'l ¥ S =] y
generators at the indicated locations including but not limited to:

AN EQUAL OPPORTUNITY EMPLOYER
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Review of the NJOEM Application, attached;

Review of the NJ OEM Grant requirements;

Review and verification of emergency power generator sizes including

power, voltage and phase requirements for each building.

Design and specifications for each generator including a partial site plan at each
location.

Verification that the location of each emergency power generator has no
conflicts with underground utilities or any underground storage tanks;

This will include a sweep of all locations for emergency power generators with
ground penetrating radar (GPR); '

Contracting Public Service Electric and Gas Company with a gas service inquiry
for each location. Each facility is currently serviced by Natural Gas,

Providing new main electrical service panel boxes with breakers for the West
Orange Municipal Building and West Orange Fire Station No. 3

Preparation of Bid Documents. The three emergency power generators shall be
included in one bid document.

Attend the Bid Opening, review all bid submittals for compliance with hid
documents and New Jersey Local Public Contracts Laws and prepare a contract
award recommendation;

Provide contract administration, management and construction observation
including review and approval of design submittals and shop drawings,
attendance of kick off and monthly progress meetings as needed, schedule of
payment submissions, verification that all warranty and maintenance
documents are submitted to the Township and project closeaut,

Grant Administration and Management as required by the Grant Agreement
and Grant requirements including reimbursement request, see attachment,
Preparation of any NJDEP permit requirements including air quality permits

Please submit your proposal by 10:00 A.M. February 16, 2018 to Leonard R. Lepore, P.E.,

Municipal Engineer, Township of West Orange, Department of Public Works, 25 Lakeside Avenue, West
Orange, New Jersey 07052, with your submission. Please submit evidence of Professional Liability
Insurance which names the Township of West Orange as an additional insured.

The Township is in the process of obtaining a timeline extension for this project. A Professional

services Contract will be awarded once the timeline extension is obtained which is expected later this
summer. Once the professional services contract is awarded the successful firm will be authorized to
proceed with the professional services contract within ten (10) days and then have 60 days to complete
the design, specifications and bid documents for public bidding.
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If you have any questions please feel free to contact me.

Verytrily youfe,

—

{ e A /ﬂF (i
; L@,Q;ard R. LepoLe,/M/ummpal Engineer
; \ e e L

—Director of PuBilic Worlks
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67A Mountain Blvd Ext
PO Box 4039
Warren, NJ 07059

t. 732.560.9700

PS&S
67A Mountain Blvd Ext
Warren, NJ 07059

Via Email
April 30, 2018
09018-0474

Mr. Leonard R. Lepore, Municipal Engineer
Director of Public Works

Township of West Orange

25 Lakeside Avenue

West Orange, New Jersey 07052

Re: Proposal for Engineering Design and Contract Documents
For Three Emergency Power Generators
NI Office of Emergency Management
Disaster No. 4086
NJID 1817
HMGP-DR-4086-NJ-436R

Dear Mr. Lepore:

Paulus Sokolowski and Sartor, LLC (PS&S) 1s pleased to submit this proposal to provide
professional engineering services to the Township of West Orange for the design,
permitting, bid review, and construction management services for the installation of three
new outdoor natural gas emergency power generators at Municipal Building (66 Main
Street), Fire Station No. 2 (84 Washington Street), and Fire Station No. 3 (93 Ridgeway
Ave) within the Township of West Orange, NJ.

1.0 SCOPE OF SERVICES

As part of this project, PS&S proposes to provide the following professional engineering
services:

Design, plans, specifications, and bid documents for the three emergency power
generators at Municipal Building, Fire Station No. 2, and Fire Station No. 3:

A. Review of the NJDEM Application

B. Review of the NJ OEM Grant requirements

C. Review and verification of emergency power generation sizes including power,
voltage, and phases requirements for each building.

D. Design and specification for each generator including a partial site plan at each
location.



Township of West Orange NJ: Three Emergency Power Generators
PS&SH 090180474
04/30/2018 Revl

E. Verification that the location of each emergency power generator has no conflicts
with underground utilities or any underground storage tanks; this will include a
sweep of all locations for emergency power generators with ground penetrating
radar (GPR)

F. Contacting Public Service Electric and Gas Company on behalf of the Township to
request a natural gas service for each location.

a. PS&S has verified that each facility is currently served by natural gas in the
preproposal site walkthrough on 04/19/2018.

G. Providing the design of new main electrical service panel boxes with breakers for
the Municipal Building and Fire Station No. 3.

H. Preparation of Bid Documents. The three emergency power generators will be
included in on bid document.

a. PS&S to provide twelve (12) sets of bid documents,

[. Attend the Bid Opening, review all bid submittals for compliance with bid
documents and New Jersey Local Public Contracts Laws and prepare a contract
ward recommendation.

J. Provide contract administration, management, and construction observation
including review and approval of design submittals and shop drawings, attendance
of kick off and monthly progress meetings as needed, schedule of payment
submissions, verification that all warranty and maintenance documents are
submitted to the Township and project closeout.

K. Grant administration and Management as required by the Grant Agreement and
Grant requirements including reimbursement request as stated in the RFP.

L. Preparation of any NJDEP permit requirements including air quality permits.

a.  Obtaining an NJDEP air permit for the new 175 kW natural gas-fired
Emergency Generator (EG) at the West Orange Municipal Building;

b. Obtaining an NJDEP air permit for the new 100 kW natural gas-fired EG at the
West Orange Fire Station No. 2; and

c.  Per the RFP close-out documentation requirements, obtaining an NJDEP Letter
of Confirmation stating that an NJDEP air permit is not required for the
planned 25 kW EG at the West Orange Fire Station No. 3. (As specified in
N.JA.C. 7:27-8.2(c)1, air permits are required for EGs with a maximum rated
heat input of 1,000,000 BTU/hour or greater, and based on the RFP
specifications for the 25 kW EG, the calculated max rated heat input of the 25
kW EG is well below the NJDEP air permit applicability requirement
threshold).

The design of three natural generators (175 kW, 100 kW, and 25 kW), electrical power
distribution from generators to the respective building existing main electrical power
distribution panel through a new automatic transfer switch, a new concrete pad, and a new
or upgraded natural gas service. The generators will be designed to be on a concrete pad
and be able to withstand wind loads as required by Township of West Orange codes and
standards. In addition, generators enclosures will sound attenuated if necessary.
Municipal Building and Fire Station No. 3 main distribution power panels will be replaced

Page 2 of 4
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with new panels. The existing building main electrical power service will be disconnected
from the main distribution power panel and reconnected to the new automatic transfer
switch. The existing electrical conduits and wires will be evaluated in design phase and
replaced with new conduits and wires as necessary per code and Township requirements.
The gas service will be designed appropriately for an emergency service by either having
an uninterruptable supply or an alternate supply hookup per code and Township
requirements.

PS&S will provide the addendum preparation and bid review services including the
responses to bidder’s questions and assisting Township with preparation of addendum
documents including conformed Drawings to the successful bidder.

During construction period, PS&S will provide engineering services including the review
of shop drawings, providing responses to Contractor’s requests for information,
construction progress site visit and weekly review meetings (limited to one bi-weekly
meeting for estimated three months construction period and each meeting shall be no more
than 4 hours), and a punch list at the completion of the construction.

2.0 ASSUMPTIONS AND EXCLUSIONS

We assume the following in our proposal:

1. Modifications to the building structural to accommodate the new emergency
generator electrical connections or meet all-hazard shelter requirements are not
included.

2. The design specifications will be on the drawings and that book specifications are
not required.

3. Front End and General Conditions specifications will be by others.

4. PS&S will provide Engineer’s option of construction cost estimate as required by

Township of West Orange.

All Application and Permit fees will be paid by Township of West Orange.

6. Site engineer during construction period is not required and not included in the
proposal. Daily site visit to project sites during construction period is required.

wn

3.0 SCHEDULE

PS&S will commence work within ten (10) days of authorization to proceed and estimates
up to ninety (90) days to complete the design, specifications, and bid documents with review
by Township of West Orange DPW of draft construction plans assumed as a one (1) week
duration after Week #5).

Page 3 of 4
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4.0 FEE, TERMS. AND CONDITIONS

PS&S proposes to provide the aforementioned Scope of Services for a LUMP SUM fee
of Forty-Seven Thousand Five Hundred Dollars ($47,500.00) inclusive of expenses.
These fees exclude any permit application or license fees, which will be paid directly by
the Township of West Orange. These services would be performed in accordance with
the terms and conditions of the attached PS&S Schedule of Charges and General
Conditions.

50 AUTHORIZATION

We appreciate the opportunity to prepare this proposal, and PS&S looks forward to
working with you on this project. Should you find this proposal to be acceptable, please
sign the authorization below and return one copy.

Very truly yours,

PAULUS SOKOLOWSKI and SARTOR, LLC

Fred Chen, P.E.

Project Engineer, Associate
PS&S

67A Mountain Blvd Ext
Warren, NJ 07059

CC: M. Cohen, W. Fedick

PROPOSAL, GCS, AND SCHR

ACKNOWLEDGED AND ACCEPTED:

CLIENT: Township of West Orange DPW

SIGNATURE:

NAME:

TITLE:

DATE:
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67A Mountain Blvd Ext
PO Box 4039
Warren, NJ 07059

Proposal/Contract No: 090170474
Date: 04/30/2018

GENERAL CONDITIONS OF SERVICE

These General Conditions of Service and the PS&S Rate Schedule are
attachments to this PS&S Proposal. Together they comprise the agreed
terms under which PS&S will provide its Services (hereinafter referred to as
the "Agreement”) for the project described in the Proposal (the "Project”).
Any Services requested or required that are not described in the Proposal
are considered to be Additional Services. Additional Services will require
awritten amendment to this Agreement before being performed.

1. CHARGES FOR SERVICES

When PS&S is to be paid on the basis of time expended and expenses
incurred on the Project, compensation shall be determined using the
hourly rates on the attached Schedule of Charges & Hourly Rates. These
rates are effective for six months from July 1, 2017, PS&S reserves the right
to increase its rates every six (6) months. However, in no event shall the
rates be increased by more than ten percent (10%). If PS&S is to be paid
on a fixed-fee or lump-sum basis, compensation shall be paid either on a
percentage-cf-completion basis, or in accordance with the milestone
achievement schedule included in the Proposal.

If the Client requests PS&S to provide other Services in addition to those
described in the attached Proposal, PS&S requires a written additional
service authorization amending this Agreement, before PS&S will proceed
with that work.

2. CHARGES FOR OTHER DIRECT PROJECT EXPENSES

All other expenses incurred for a Project will be separately billed at actual
cost plus fifteen percent (15%). Such expenses include, but are not limited
to, costs for: subcontractor(s)/consultani(s); laboratory; reproduction
[printing, binding, etc.]; special equipment required for Project execution;
Project-required travel; special insurance coverage in excess of or different
from PS&S's standard insurance coverage; and, any other costs particular
to Project engagement. Mileage costs will be billed at the rate authorized
by the Internal Revenue Service. If rental vehicles are used (at the option
of PS&S), the actual rental charges plus fifteen percent (15%) will be billed
insteadl of using the IRS mileage reimbursement rate.

3. TIME FOR PERFORMANCE

Delays created by scheduling of government meetings, or by Client not
responding timely to requests for input, information, or decisions may
extend the Project schedule and require an increase in PS&S's
compensation. If PS&S's Services have not been completed by the date
established in the Proposal for the completion of Services, through no fault
of PS&S, all PS&S Services provided thereafter shall be compensated on
an hourly-rate basis using the rates attached, notwithstanding any other
compensation amount set forth in the Proposal.

Neither party shall be liable to the other for any delay or failure in
performance of any of the obligations under this Agreement to the extent
such delay or failure is caused by fire, flood, earthquake, civil, governmental
or military authority, acts of God, war, terrorist acts, or other similar causes
beyond a party's reasonable control and without the fault or negligence of
the delayed or non-performing party.

4. PAYMENT

Invoices for all Services: will be issued on a monthly basis; are considered
due upon receipt; and, must be paid within 30 days of the invoice date.
Interest at one percent (1%) per month (but not exceeding any maximum
rate allowed by law) will be charged on any invoice amount not paid within
30 days of the invoice date. All reasonable atiorney’s fees and costs
incurred by PS&S to collect any delinquent amounts shall be added to the
amount to be paid by the Client.

PS&S shall not be obligated to deliver any documents for governmental
review, deliver any documents or Services for the next Project milestone,
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sign and seal documents (or any final Construction Documents), nor shall
PS&S be obligated to commence providing any Services during the
Construction Phase of a Project while any invoice for properly performed
Services (or previously delivered document) is due and remains unpaid
more than 30 days after invoice date. If any undisputed invoiced amounts
are not paid within 60 days of invoice date, PS&S may suspend its Services
or terminate this Agreement whether on this project or another PS&S
engagement. Once Services are suspended for nonpayment, they will be
resumed at the discretion of PS&S but only when all unpaid amounts,
including accrued interest, are paid in full on all other engagements. |f
PS&S terminates this Agreement for non-payment, the Client shall also be
obligated to pay the reasonable costs associated with termination.
A suspension of Services shall not preclude PS&S from later electing to
terminate this Agreement for continued non-payment of its invoices. Any
failure by PS&S to terminate or suspend Services shall not constitute a
waiver of, nor be considered a limitation of, these or any other rights and
remedies available at law or equity.

If the Client requests PS&S to suspend Project Services for more than 60
days, the Client shall pay PS&S a charge of not more than ten percent
(10%) of the amount due for the remaining unperformed Services, as a
condition for PS&S to resume the performance of its Services, according
to a mutually acceptable revised Project Schedule,

5. TAXES

If applicable, the Client shall pay the cost of any sales, use, excise, value-
added or other tax, which is or may become applicable to the Services, in
addition to the amount of compensation due to PS&S under this
Agreement.

6. PS&S’S RESPONSIBILITIES

PS&S shall perform its Services in a manner consistent with that level of
skill and care ordinarily exercised by other professional consultants
providing the same or similar Services, under similar circumstances and
location that exist at the time of providing the Services. PS&S represents
that it is duly qualified to provide the Services that are covered by this
Agreement and that it is authorized to enter into and execute this
Agreement. No other representation, express or implied, and no warranty
or any guarantee is made as part of this Agreement, or in any report,
document or other communication provided as part of the Services.

If changes are made by the Client or others to aspects of the project, such
as location, that affect the design documentation or Services provided by
PS&S, all PS&S liability for such changes and their consequences shall be
waived by the Client and Client shall have sole responsibility and liability for
such changes and their consequences, unless PS&S was previously
advised in writing of such changes, and allowed the proper time in
accordance with applicable professional standards, to evaluate such
changes. Client shall compensate PS&S for the time required to provide
any evaluation required due to such changes.

PS&S's Services are provided to meet the requirements of applicable
standards of care, applicable laws, building codes and regulations to
obtain needed approvals and permits of governmental authorities with
jurisdiction over the project. These requirements may be interpreted
differently by government inspectors and building officials, requiring
changes to the design documents and the project construction even after
permits and approvals have been issued. While this may increase the
construction costs of the Project, it does not mean that the design
documents were not prepared to meet applicable requirements or
professional standards. The additional costs that result, if any, will be
deemed to be value-added items, as if required in the original design
documentation, and shall not be the basis for any claim for damages
against PS&S.

Effective Date: July 1, 2017
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7. CLIENT'S RESPONSIBILITIES

The Client will provide to PS&S all available information pertinent to or
required for the performance of PS&S's Services as described in this
Agreement. PS&S will be permitted torely onthe accuracy and completenass
of the Client-supplied information unless doing so would be a breach of the
standard of care set forth in Section 6 above. The Client will provide PS&S
access to all public and private property as necessary for PS&S to perform
its Services, and give prompt written notice to PS&S whenever the Client
becomes aware of anything that could affect the Services.

8. PURCHASE/WORK/TASK ORDERS

It the Client issues a purchasefwork/task order or other document related
to PS&S's Services, it is agreed that such document is issued for Client's
internal accounting purposes only and shall not amend, supplement,
medify, or delete any terms or conditions of this Agreement regardless of
the language on that purchase/work/task order. If there is any conflict
between the terms and conditions of such purchase/work/task order and
this Agreement, the terms and coenditions of this Agreement shall govern.

9. MUTUAL WAIVER OF CONSEQUENTIAL DAMAGES

PS&S and the Client each waive the right to make any claims against the
other for consequential damages arising out of or related to this Agreement.

10. LIMITATION OF LIABILITY

To the fullest extent permitted by law, PS&S's total liability to the Client for
any and all injuries, claims, losses, costs, damages, or claim expenses
arising out of or related to this Agreement, however caused, shall not
exceed the total amount of $50,000 or the amount of PS&S's fee (whichever
is greater).

11. PROJECT CONSTRUCTION AND SITE SAFETY

PS&S shall not be responsible for the means, methods, techniques,
procedures or sequence of construction, nor shall PS&S be held responsible
for the safety precautions and programs of the Client's contractor(s)
working at the Project Site, or any failure of thase contractor(s) to comply
with applicable laws, rules, or regulations. To the fullest extent permitted by
law, neither PS&S nor any of its employees, consultants, authorized agents
or reprasentatives performing Services at the Project Site or elsewhere shall
be liable for any injury occurring as part of the construction of the Project or
any site work, due to a failure, breach or disregard of construction safety
standards, precedures, Site-specific pregrams, transportation regulations,
or industry practices at the construction Project (or Site) by the Client’s
contractors or others for whom PS&S is not responsible under this
Agreement. PS&S shall only be responsible for the adherence and
compliance of all PS&S employees, consultants, authorized agents and
representatives with the Project-site safety programs and procedures, and
the laws and regulations applicable to those for whom PS&S is responsible
under this Agreement.

12. HAZARDOUS OR TOXIC MATERIALS

Unless specifically agreed to in the Proposal, which is part of this
Agreement, PS&S shall not be responsible to search for, detect, test,
investigate or determine the presence of, monitor, remediate, clean up,
remove, contain, treat, detoxify or neutralize hazardous, toxic or radioactive
materials, mold, or any other pollutant or toxin within or adjacent to the
Project or Site, which is the subject of this Agreement.

13. DOCUMENTATION AND ELECTRONIC MEDIA LIMITATIONS

A. Al drawings, specifications and/or other documents created by PS&S
("Documents”) are instruments of service prepared for the Project.
PS&S, as the author, retains the intellectual property rights in the
Documents, subject to the licenses and rights to use granted in this
Agreement.

B. PS&S grants to the Client an unlimited license to make and retain capies
of Documents but solely in connection with its use on the Project. The
Documents are not intended or represented to be suitable for use by
Client or others to prepare shop drawings, for extensions of the Project

at or on land adjacent to the Project Site or at any location other than the
Project Site. Client shall not add to, modify or alter nor allow others 1o
add to, modify, or alter the Documents including any printed copies of
the Documents, unless Client shall have removed all references to
‘Paulus, Sokolowski and Sartor," "PS&S" and any other references,
marks, and the like [including metadata or other electronic tags] that
relate in any way to, or can be used to identify PS&S as the author of the
Documents,

C. Client shall indemnify, defend, save and hold PS&S, ils subconsultants
and each of their partners, officers, shareholders, directors and
employees harmless from and against any and all claims, judgments,
suits, liabilities, damages, costs or expenses (including reasonable
attorneys' fees) arising as the result of: i) Client's failure to comply with
any of the requirements of this Section 13; or ii) any use, addition to,
modification, alteration, change to or misinterpretation of the Documents
by Client, or any party that receives the Documents from the Client (the
‘User(s)").

D. Files provided in electronic media format [text, data, graphics, or other
types of information] are furnished only for the convenience of Client
andfor its authorized users. Because data slored in electronic media
format can deteriorate or be modified inadvertently or otherwise without
authorization of the data's creator, the Users shall perform acceptance
tests or procedures within 10 days of receipt of the files, after which the
Users shall be deemed to have accepted the data transferred. PS&S
shall not be responsible to maintain Documents stored in electronic
media format after acceptance by the Client or its Users.

E. When transferring documents in electronic media format, PS&S makes
no representations as to long-term compatibility, usability, or readability
of Documents resulting from the use of software application packages,
operating systems, or computer hardware differing from those used by
PS&S. Copies of Documents that may be relied upon by the Client, or its
User(s) are limited to the printed versions (also known as hard copies)
that are signed and sealed by PS&S.

F. Client accepts that the conversion of the printed versions of Documents
into electronic media format cor conversion of Documents from the format
supplied by PS&S to another format may intreduce errors or other
inaccuracies. Client and its Users shall confirm the accuracy of the
Documents before using them. Client accepts all responsibility for any
errors or inaccuracies arising from the conversion of the Documents to
another client-selected format, and releases PS&S and its subconsultants
from any liability, costs, losses, or damages or expenses arising as the
result of conversion errors or inaccuracies,

G.Client waives any and all claims and liability against PS&S and its
subconsultants resulting in any way from the use of the Documents
transmitted pursuant to this Section 13.

14. OTHER TERMS

This Agreement shall be construed in accordance with, and governed by,
the laws of the State of New Jersey excluding any choice-of-law principles,
including those of the law of the state where the Project is located that
would require the application of the laws of a jurisdiction other than New
Jersey.

Each party to this Agreement for itself, its successors and in respect of its
property, irrevocably consents and agrees that: i) any legal action or
proceeding with respect to this Agreement will be brought in a state or
fedleral court in the State of New Jersey, which shall be the exclusive
jurisdiction for all legal matters and any appeals; and ii) irrevocably waives
any objection that it may have now or later to the laying of venue of any of
the aforesaid actions or proceedings in a location in the State of New
Jersey.

If any term of this Agreement or its application to any person or circumstance
shall be determined to be invalid or unentorceable, the remaining provisions
of this Agreement and/or the application of terms or provisions other than
those that are found fo be invalid or unenforceable, shall not be affected,
and this Agreement shall be valid, binding, and enforceable to the fullest
extent permitted by law.

Effective Date: July 1, 2017



67A Mountain Blvd Ext Proposal/Contract No: 0901 70474

PO Box 4039 Date: 04/30/2018

Warren, NJ 07059

SCHEDULE OF CHARGES & HOURLY RATES

1.

CHARGES FOR SERVICES

When PS&S is to be paid on the basis of time expended and expenses incurred on the Project, compensation shall be determined using the hourly
rates. These rates are effective July 1, 2017, but may be modified thereafter by PS&S at six-month intervals.

If the Client requests PS&S lo provide other Services in addition to those described in the attached Proposal, PS&S requires a written additional service
autharization amending this Agreement, before PS&S will proceed with that wark.

Billable Hourly Rate Title
$197 Principal, SVP, VP, Principal LSRP
$197 Sr. Direclor, Sr. Project (Manager, Engineer, Architect, Planner, Designer, Scientist, or LSRP)
$195 Director, Project (Engineer, Architect, Planner, Designer, Scientist, or LSRP), Project Manager Il
$180 Sr. (Engineer, Architect, Planner, Designer, Scientist, Surveyor or LSRP), Project Manager |
$160 Engineer IV, Architect IV, Planner IV, Designer VI, Scientist VI, LSRP
$ 145 Engineer Ill, Architect Ill, Planner lll, Designer V, Scientist V, Project Controls Il
$135 Surveyor lll, Inspector 11|
$130 Engineer I, Architect Il, Planner I, Designer IV, Scientist IV
$120 Engineer |, Architect |, Planner |, Designer Ill, Scientist Ill, CAD Technician I, Project Controls i
$ 110 Surveyor I, Inspector |l
$ 105 Designer Il, Scientist Il, Cad Technician I
$100 Designer |, Scientist |, Cad Technician |
$ 90 Project Controls |
$ 85 Surveyor |, Inspector |
$ 65 Technician |
When survey field crew time is billed on a crew basis, the following rates apply (portal to portal):
$225 2-person crew

$295 3-person crew

2. LICENSED SITE REMEDIATION PROFESSIONAL (LSRP) CONDITIONS

When work performed by PS&S includes the services of an Licensed Site Remediation Professional ("LSRP™"), the LSRP will use his or her professional
judgment to make recommendations as to actions required based upon the LSRP's review of the applicable statutes, regulations and guidance
documents. The Client acknowledges that the LSRP's recommendations or issuance of any Response Action Qutcome (*RAQ") shall not constitute:
(i) any acceptance of liability on behalf of PS&S or any LSRP employed by PS&S; (i) any form of guarantee, indemnity or insurance for any legal liability
or obligation of the Client. Further, the Client acknowledges that when PS&8's services hereunder entail the use of professional judgment, PS&S is
not providing any guarantee that any other professional reviewing PS&S's work hereunder will not offer different recommendations or reach different
conclusions based on that professional’s use of his or her judgment. The Client acknowledges that PS&S is not responsible to the Client or any third-
party for costs resulting from a different recommendation or different conclusion renclered by another party.

Under the Site Remediation Reform Act, N.J.S.A. 58:10C-1 et seq. ('SRRA"), the New Jersey Department of Environmental Protection (NJDEP) can
audit and review an RAQ and the Site Remediation Professional Board can review work performed by an LSRP.  Further, an RAO can be invalidated
if NJDEP determines that the RAQ is not protective of human health and the environment. Nsither PS&S nor the LSRP shall be held responsible for the
invalidation of the RAO, and any services which might be required due to any such invalidation shall be considered an Additional Service.

The State has established mandatory and regulatory time frames to complete certain remediation requirements.  If these time frames are not met, fines
and potential NJDEP direct oversight could be imposed upon the Client. To the extent provided for in the scope of work, PS&S will advise the Client of
deadlines and actions necessary to fulfill the requirements of such time frames. The Client acknowledges that PS&S's provision of such advice will not
and does not shift responsibility for compliance with such time frames to PS&S. Further, if the Client delays in approving and proceeding with the
recommendations of PS&S's LSRP in meeting these time frames or the Client delays in payment of services rendered by PS&S, which results in a delay
to the progress of the project, the Client agrees that PS&S will not be held responsible or liable for any fees, fines, or financial impacts incurred as a result
of NJDEP's direct oversight, fines, and fees.

Furthermore, the Client acknowledges that in the context of supporting any conclusions or recommendations made to any third-party or governmental
entity, PS&S may be required lo release or otherwise publish: data from tests performed on samples taken from the project location; physical
observations of the project location; or ather technical information obtained by PS&S regarding the physical conditions of the project location, including
but not fimited to, submissions made by PS&S's LSRP in cannection with a project.  Client expressly acknowledges that under SRRA, if the LSRP
identifies a condition at the Site that, in the professional judgment of the LSRP, is an Immediate Environmental Concern ("IEC")(as defined in the SRRA),
the LSRP is obligated to so advise the Client and to call the NJDEP's telephone hotline to advise the NJDEP of such I1EC.

PS&S Infrastruciure Rates Effective Date: July 1, 2017



ACORD.

Client#: 349696

PAULUSOKOL

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
4/26/2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

PRODUCER

Conner Strong & Buckelew
Two Liberty Place
50 S. 16th Street, Suite 3600

GONIACT Emma Coleman

PHONE
(AJC, No, Ext):

| FAX
(AJ/C, No):

E-MAIL
ADDRESS:

ecoleman@connerstrong.com

A : INSURER(S) AFFORDING COVERAGE NAIC #
Phllade'phlar PA 19102 INSURER A : Continental Insurance Company 35289
INSURED } INSURER B : XL Specialty Insurance Company 37885

Paulus’ S°k0|°WSk' & Sartor' LL.C INSURER C : Continental Insurance Company 35289
67B Mountain Boulevard Extension
INSURER D :
Warren, NJ 07059
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBR POLICY EFF POLICY EXP
LTR TYPE OF INSURANCE INSR_|WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
A | X| COMMERCIAL GENERAL LIABILITY 6018285755 05/31/2017|05/31/2018 EACH OCCURRENCE 51,000,000
‘ CLAIMS-MADE OCCUR BRMRE L Salience) | $100,000
MED EXP {Any one person) 510,000
PERSONAL & ADV INJURY | $1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000
PRO-
POLICY JECT Loc PRODUCTS - cOMP/OP AGG | 52,000,000
OTHER: $
C | AUTOMOBILE LIABILITY 6018285738 05/31/2017|05/31/2018 FoUEINED SINGLELIMIT 1 1,000,000
X| any auto BODILY INJURY (Per person) | §
ALL CWNED SCHEDULED i
ok - i BODILY INJURY (Per accident) | §
X X | NON-OWNED PROPERTY DAMAGE s
HIRED AUTOS AUTOS (Per accident)
$
A | X|UMBRELLAUAB | X | occur 6018285741 05/31/2017|05/31/2018 EACH OCCURRENCE 510,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE 510,000,000
DED ‘ | RETENTION S
WORKERS COMPENSATION PER | |OTH7
AND EMPLOYERS' LIABILITY YIN STATUTE =
ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED? l:| N/A Bl ERCH NCLIDENT 5
{Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| §
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | §
B |Professional DPR9914450 05/31/2017|05/31/2018 $5,000,000
Pollution Liab. $5,000,000

DESCRIPTION OF OPERATIONS [/ LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
re:3 Emergency Generators

Township of west orange is included as Additional Insured under the captioned Commercial General Liability
policy if required by written contract.

CERTIFICATE HOLDER

CANCELLATION

Township of West Orange

25 Lakeside Avenue

West Orange, NJ 07059

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

. Potooe & FiaPtrord

ACORD 25 (2014/01) 1
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456_:5?3* CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

04/26/2018

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

certificate holder in lieu of such endorsements(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the
terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER Keystone Risk Partners LLC
604 East Baltimore Pike
Media PA, 19063

CONTACT NAME:

PHONE (A/C, No, Ext): 888-473-6398

FAX (A/C, No):

E-MAIL ADDRESS: Risk@ExtensisGroup.com

INSURED
Extensis IV, Inc. L/C/F

INSURERS AFFORDING COVERAGE NAIC#
INSURER A: Inden.lnity Insurance Company of North 43575
INSURER B: American Guarantee & Liability - Zurich 26247

PAULUS SOKOLOWSKI| & SARTOR LLC (PS&S, LLC) INELRER £
900 US HWY 9 North, Suite 203 INSURER D:
Woodbridge, NJ 07095 INSURER E:

INSURER F:

COVERAGES CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAME ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADD'L | SUBR POLICY EFF POLICY EXP
LTR TYPE OF INSURANCE INSRD| WVD POLICY NUMBER (MM/DD/YYYY) (MM/DD/YYYY) LIMITS
GENERAL LIABILITY Not Applicable EACH OCCURRENCE $
DAMAGE TO RENTED
COMMERCIAL GENERAL LIABILITY PREMISES (Ea ooourrence) §
CLAIMS MADE D OCCUR MED EXP (Any one person) $
PERSONAL & ADV INJURY $
GENERAL AGGREGATE $
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS-COMP/OP AGG %
PRO-
POLICY = Loc $
: COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY Not Applicable (Ea accident) §
ANY AUTO BODILY INJURY (Per person) $
ALL OWNED SCHEDULED >
AUTOS HAUTOS BODILY INJURY (Per accident)] §
' NON-OWNED PROPERTY DAMAGE
HIRED AUTOS AUTOS (Per accident) §
X | UMBRELLA LIAB| X |OCCUR UMB 5499247-04 09/30/2017 09/30/2018 EACH OCCURRENCE $ 10,000,000.00
B EXCESS LIAB CLAIMS MADE AGGREGATE % 10,000,000.00
X |DED X |RETENTION § 10,000 ]
WORKERS COMPENSATION WC STATU- OTH-
AND EMPLOYERS' LIABILITTY CB4762679 09/30/2017 09/30/2018 TORY LIMITS ER
A |ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000.00
OFFICER/MEMBER EXCLUDED?  Y/N | N/A
Mandatory in NH) E.L. DISEASE-EA EMPLOYEE | § 1,000,000.00
T yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE-POLICY LIMIT | § 1,000,000.00

/I 3 Emergency Power Generators

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks, Schedule, if more space is required)

CERTIFICATE HOLDER

CANCELLATION

8001

Township of West Orange

66 Main Street
West Orange NJ, 07052

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Jay Peichel

s

\
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