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Via Email (LLepore@westorange.orq)

December 3, 2019

Mr. Leonard R. Lepore, P.E., Municipal Engineer
Township of West Orange - Director of Public Works
25 Lakeside Avenue

West Orange, NJ 07052

Re: PROPOSAL FOR ENVIRONMENTAL SERVICES -
PRELIMINARY ASSESSMENT AND SITE INVESTIGATION
4-10 CENTRAL AVENUE
BLOCK 9, LOT 32
WEST ORANGE, NEW JERSEY
MATRIX NO. 18-286-01

Dear Mr. Lepore:

As requested, Matrix New World Engineering, Land Surveying, and Landscape Architecture, P.C. (Matrix) is pleased
to provide this proposal to complete a Preliminary Assessment (PA) and Site Investigation (SI) for the Former
Biddelman, Inc (Biddelman) property, located at 4-10 Central Avenue (Block 9, Lot 32) in the Township of West
Orange (Township), New Jersey (Site). Matrix had prepared and submitted an Application for a Hazardous Discharge
Site Remediation Fund (HDSRF) Grant to the New Jersey Economic Development Authority (NJEDA) and the New
Jersey Department of Environmental Protection (NJDEP) for this work on June 21, 2019. The scope of work
presented here was submitted to the NJDEP and NJEDA as part of the Application for the PA/SI HDSRF Grant and
has been approved by the NJDEP and NJEDA.

The Site is part of the Central Valley Redevelopment Area, adopted by the Township on January 3, 2017. The Central
Valley Redevelopment Area is comprised of six lots (Block 9, Lots 11.01, 11.02, 11.03, 32, and 36, and Block 7, Lot
22). In addition, the Central Valley Redevelopment Area is part of the Central Valley Brownfield Development Area
under the Office of Brownfield Reuse, Brownfield Development Area Program which was established on December 5,
2005. Former Site operations conducted by Biddelman included the storage and distribution of dry-cleaning supplies,
including tetrachloroethene (PCE), which was stored in a 4,000-gallon aboveground storage tank (AST). Following
the cessation of Biddelman operations in 1986, the PCE AST was removed along with a fuel oil underground storage
tank (UST) in 1987. The Site has been vacant since 2004. Currently, NJDEP Site Remediation Program (SRP)
Program Interest (Pl) number G000006148, and Industrial Site Recovery Act (ISRA) Case numbers E86699 and
E20050486 are associated with the Site. The two ISRA Case Numbers are associated with the 1986 cessation of
operations, and a 2005 General Information Notice (GIN) filed on December 31, 2005 for cessation of operations.
Three NJDEP Case Nos. 15-06-01-1229-00, 15-11-02-1406-01, and 17-04-20-1128-26 are associated with SRP PI No.
G000006148.

The objective of the PA/SI is to identify potential areas of concern (AOCs) and perform preliminary site investigation
activities for each AOC where warranted, so that an effective evaluation of redevelopment options may be completed.
The PA and SI will be completed in compliance with the NJDEP Technical Requirements for Site Remediation
(TRSR), the Site Remediation Reform Act (SRRA), the Administrative Requirements for the Remediation of
Contaminated Sites (ARRCS), Underground Storage Tanks, and the NJDEP’s applicable guidance documents.
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SCOPE OF WORK
The scope of services and associated fee are described in detail below:

Task 1: Preliminary Assessment

Matrix will complete a PA for the Biddelman property in compliance with the requirements outlined in the NJDEP
TRSR and Preliminary Assessment Guidance Document to identify potential AOCs. The NJDEP defines an
environmental AOC as “any existing or former location where hazardous substances, hazardous wastes, or pollutants
are or were known or suspected to have been discharged, generated, manufactured, refined, transported, stored,
handled, treated, disposed, or where hazardous substances, hazardous wastes, or pollutants have or may have
migrated”. The TRSR (N.J.A.C. 7:26E-1.8) and the PA guidance document provides a list of potential types of AOCs,
which may include storage tanks, sumps, dumpsters, drainage systems, transformers, spill areas, compressor vent
discharges, boiler rooms, and hazardous material storage areas. The PA will include the completion of Site
reconnaissance to gain an understanding of current site conditions, identify any potential AOCs, and visually inspect
the building/structures and exterior areas. Matrix will review available plant and/or property files dealing with current
and former environmental conditions and will submit an Open Public Record Act (OPRA) request. Matrix will
evaluate past ownership, current and historical site usage, and improvements to the Site. The PA will also identify and
review the results of any previous environmental investigations or remedial action which may have been performed on
the Site, to determine the protectiveness of past remedies.

The PA Report (PAR) will be completed in conformance with NJDEP's Technical Requirements, summarizing the
various investigations and presenting a general assessment of the site conditions. The PAR will contain all the
information obtained from the historical data searches, regulatory file review, site inspection and contain
recommendations for each AOC identified. Upon completion of the PAR, Matrix will submit a draft of the PAR
including proposed Sl activities, for review by the Township, before beginning the SI phase of work.

There will be no standalone submission of the PAR to NJDEP. The PA will be submitted to NJDEP with the SIR.

Task 2: Site Investigation
The objective of a Sl is to evaluate potential environmental AOCs identified during the PA that may have impacted
site soils and/or groundwater. The SI will include the following tasks:

Quality Assurance Project Plan (QAPP) and Health and Safety Plan (HASP)

A QAPP and HASP will be prepared prior to the commencement of the Sl field activities. The QAPP will be prepared
in accordance with requirements in the TRSR and following the NJDEP Quality Assurance Project Plan Technical
Guidance. The site-specific HASP will be prepared in accordance with 29 CFR Parts 1910 and 1926 of the Federal
Occupational Safety and Health Administration (OSHA) regulations.

Public Notification, Initial Receptor Evaluation including an Ecological Evaluation

In accordance with the TRSR, the person responsible for conducting the remediation of a contaminated site is required
to perform public notification and outreach. Matrix will install a public notification sign at the property and submit the
required forms and notification letters to the NJDEP’s Office of Community Relations and the Township of West
Orange.

Geophysical Investigation

A non-intrusive geophysical subsurface investigation will be conducted using ground-penetrating radar (GPR), radio
frequency, magnetic (MAG) and electromagnetic (EM) geophysical subsurface delineation techniques. The results of
the geophysical investigation will be used to identify any previously unknown buried tanks, containers, vaults, and
metallic anomalies, and to determine the location of soil borings in the area of the former UST and former PCE
impacted soils associated with the former AST.

Soil Boring Installation

To assess the potential impacts of the former 4,000-gallon PCE AST, former heating oil UST, and additional AOCs
identified as part of the PA, the SI will include the installation of up to 14 soil borings to a depth of approximately 20
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feet below ground surface (ft., bgs) with multiple samples being collected from a number of borings (maximum of 24
samples). These samples will be analyzed for the Target Compound List VVolatile Organic Compounds plus a Forward
Library Search (TCL VOC+15). In the vicinity of the former fuel oil UST, samples will also be analyzed for
Extractable Petroleum Hydrocarbons (EPH) Category 1. Any areas where petroleum impacts are observed in an area
not associated with the AST, a sample will be collected for EPH Category 2, spiked for future fractionation. Based on
historic sampling results, no further analysis of the Historic Fill Material will be completed as part of the SI. All
samples will be analyzed by a New Jersey certified laboratory on a standard turnaround time basis.

Groundwater Investigation

Based on historic document review, PCE impacts to groundwater exist onsite and the presence of three monitoring
wells, MW-1, MW-12, and MW-13 has been confirmed. Matrix will collect a round of groundwater samples from
these three wells. The groundwater sampling will be completed via the low flow purge technique for TCL VOC+15
analysis. Water quality indicator parameters (dissolved oxygen, pH, temperature, conductivity, and ORP) will be
monitored during the groundwater purging and sampling activities. For QA/QC purposes, one field blank, and one trip
blank will also be collected. The groundwater samples and QA/QC samples will be analyzed for TCL VOC+15. All
groundwater samples will be analyzed on a standard turnaround time basis by a New Jersey certified laboratory.

Vapor Intrusion Investigation

After the Biddelman Site was acquired by Peter Lu in 2016, onsite sub-slab soil gas sampling was conducted by Intex
Environmental Group, Inc. (July 13, 2017). The sub-slab soil gas samples contained elevated levels of Site related
Chlorinated Volatile Organic Compounds (CVOCs) beneath the slab of the building. Indoor air sampling was also
conducted at the Site by Intex Environmental Group, Inc. on August 10, 2017. No Site related CVOCs were detected
in the indoor air samples above the NJDEP Non Residential Indoor Air Screening Levels (NRIASLS) and there was no
complete pathway for the contaminants within the indoor air samples from either the subsurface soil gas or to the
ambient air. No other VI sampling has been conducted based on a review of available documentation.

Further investigation will likely be warranted for the Vapor Intrusion pathway. NJDEP Technical Rules for Site
Remediation [N.J.A.C. 7:26E-1.15(a)] state that a VI investigation is triggered when groundwater contamination is in
excess of the NJDEP Vapor Intrusion Groundwater Screening Levels (GWSL) within 100 feet of structures. While the
Site building is not occupied, there are a number of occupied residential properties within 100 feet of the contaminated
groundwater plume, and a V1 investigation is recommended for these adjacent structures in accordance with applicable
regulations and guidance. Additional onsite investigation of the VI pathway will likely be part of the Remedial
Investigation (RI).

As part of the RI for the neighboring Selecto Flash Site, a VI investigation is being completed at three homes (25, 27,
and 29 Mitchell Street). The SOW for the Biddelman Sl includes the activities associated with the sampling of one
additional home within the trigger distance from the Biddelman Site, including the NJDEP-required pre-sampling
walkthrough that includes the completion of the NJDEP's Air Building Survey form at least one week prior to the
sampling event.

A total of three indoor air samples and one background (ambient) air sample will be collected. The samples will be

submitted to the laboratory on hold pending the results of the sub-slab sampling. If the sub-slab soil gas samples,
which will be collected the following day, contain contaminant concentrations at levels exceeding the GWSL, the
indoor air samples will be analyzed for VOC+15 and naphthalene using USEPA Method TO-15.

Following the completion of the indoor air sampling, sub-slab soil gas samples will be collected. Four sub-slab soil
gas samples will be collected, and the sub-slab air samples will be analyzed for VO+15 and naphthalene using USEPA
Method TO-15. VI sampling activities are expected to be completed in 2 days, since the indoor air samples will be
collected prior to the collection of the sub-slab soil gas samples. The indoor air samples are collected over a 24 hour
sample period.

Following the completion of the VI investigation and receipt of analytical results, a VI Investigation Letter will be
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prepared. The report will summarize investigation activities, results, findings, conclusions and recommendations for
the property. A copy of the report will also be submitted to the NJDEP, tenants, property owner, West Orange Health
Department, and the New Jersey Department of Health and Senior Services (if the indoor air samples are analyzed).

Site Investigation Report

Following the receipt and evaluation of the soil and groundwater data, a SI Report and associated forms will be
prepared and will summarize the results of the site investigation. The report will consist of figures, tables, conclusions,
and recommendations. Following a review of the Draft Report by the Township of West Orange, comments will be
incorporated to prepare a Final Site Investigation Report that will be submitted to NJDEP.

The following forms may be required during the PA/SI:

. Case Inventory Document (CID)

. PA/SI Form

. Cover/Certification Form

. Confirmed Discharge Notification (CDN) Form

Inaccordance N.J.A.C. 7:26E-1.12, an initial receptor evaluation (RE) will be completed. The receptor evaluation will
include an evaluation of the site and surrounding property use, description of contamination, groundwater use, vapor
intrusion, and ecological receptors based on the results of the file review. The RE form will be completed and
submitted to the NJDEP.

COSTS
The following are our estimated costs for the tasks described herein to complete the remediation of the property. All
work will be conducted in accordance with the attached standard terms and conditions and LSRP Special Provisions.

Task 1: Preliminary Assessment

10T 010 ] SRR $ 5,604.00
SUBLOLAL TASK L .ot $ 5,604.00

Task 2: Site Investigation

10T 010 ] SRR $ 37,602.00

DIFECE EXPENSES .....viveiete it ettt et s ettt sttt et e st e e e st e e st e s besteesbesbeess e beaReesbesbeeseesbeabsenbesaeeseesbeeseeseentaententes $ 20,750.20
SUBLOtal TASK 2 ...evveieiiviiie st $ 58,352.00

LY = LI D =T o B LTSI L0 1= $63,956.20

ASSUMPTIONS AND EXCLUSIONS

This proposal is based on the following assumptions:

= No additional assessment, investigation or remediation activities are included;

= Costs do not include future investigations or remediation;

= Costs do not include any additional NJDEP notification or reporting fees, if applicable; and
= All external costs will be charged at cost plus 15%.

Separate authorization from the client will be requested prior to commencing services outside the scope of this
proposal.

All out-of-pocket expenses including, but not limited to, application fees, laboratory testing costs, mylar copies,
certified mailings, photographs, blueprints, and special deliveries are considered additional to the proposal items
unless specifically noted within the scope of this proposal.

This proposal is submitted solely and exclusively for the use of Township of West Orange for consideration of the
professional services of Matrix. Disclosure of this proposal’s content to any third party without prior written
authorization from Matrix is expressly prohibited.
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In addition to the specific items as listed herein, the client may be required to demonstrate compliance with certain
permit and approval conditions as may be imposed by one or more of the regulatory agencies. These conditions may
require revisions to the plans and/or preparation of additional supporting documentation. This proposal does not
include these additional items unless specifically outlined within the scope of this proposal.

PAYMENT SCHEDULE
Payment shall be in accordance with the Charges, Billing, and Payment schedule outlined in the Terms and Conditions
attached to this proposal unless prior written arrangements have been made with Matrix.

Please indicate your acceptance of this proposal by (1) signing in the space provided below, (2) signing the attached
Terms and Conditions, and (3) signing the attached Special LSRP Provisions and returning one copy to our offices.

We thank you for the opportunity to be of service to you on this project. Matrix is prepared to implement the
described Scope of Work upon receiving a signed copy of this letter. If you have any questions or require any
additional information, do not hesitate to contact us at (973) 240-1800.

Authorization to Proceed: Date:
Name/Title

Attachments: Terms and Conditions
Special Provisions - LSRP
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TERMS AND CONDITIONS
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TERMS AND CONDITIONS FOR PROFESSIONAL SERVICES
Matrix New World Engineering, Land Surveying and Landscape Architecture, PC

Section 1: SERVICES

Matrix New World Engineering, Land Surveying and Landscape Architecture, PC (Matrix) agrees to perform the professional services (the “Services”) as
described in the Proposal incorporated herein by reference for the CLIENT on a best efforts, time and materials basis under the terms and conditions set
forth below. Matrix reserves the right to amend the contents of the Proposal, if written authorization is not received within 90 days. These Terms and
Conditions together with the Proposal constitute the agreement between Matrix and the CLIENT for the Services (the “Agreement”).

Section 2: COMPENSATION
The CLIENT shall be responsible for all costs specifically enumerated in the proposal. For any costs set forth in the proposal as a range, Matrix shall
provide CLIENT with an exact cost as soon as it can be estimated.

CLIENT shall also be responsible for any REIMBURSABLE COSTS not specifically set forth in the proposal. REIMBURSABLE COSTS include: out-of-
pocket expenses, the cost of which shall be charged at actual cost plus an administrative charge of fifteen percent (15%) and shall be itemized and
included in the invoice. Typical out-of-pocket expenses shall include, but not be limited to, travel expenses (lodging, meals, etc.), job-related mileage at
the prevailing IRS mileage rate, long distance telephone calls, printing and reproduction costs, and survey supplies and materials.

Section 3: CLIENT'S OBLIGATIONS
To assist Matrix in performance of the Services, CLIENT shall provide Matrix with appropriate material, data and information in its possession pertaining
to the specific project or activity.

The CLIENT will advise Matrix of the nature and extent of the hazardous waste at the site. If Matrix discovers after it undertakes the Services that the
site is of a different nature of hazard as defined by the client, or if unanticipated hazards are presented, the CLIENT and Matrix agree that the scope of
services, schedule and estimated budget fee shall be adjusted as needed to complete the work without injury or damage.

Section 4: INVOICE PROCEDURE AND PAYMENT

Matrix will submit invoices to the CLIENT monthly and a final bill upon completion of the Services. Payment is due thirty (30) days from invoice date.
CLIENT agrees to pay a finance charge of one and one-half percent (1.5%) per month, or the maximum rate allowed by law on past due accounts.
CLIENT will be liable for all court costs, disbursements, and attorney's fees incurred in the collection of any outstanding invoices.

Section 5: OWNERSHIP OF DOCUMENTS

All survey notes, drawings, bills of materials, specifications, blueprints, reports, calculations and all other material prepared in connection with the
specific project shall be property of the CLIENT and shall be transferred to the CLIENT upon completion of the project and upon receipt of complete
payment for the scope of work outlined in the proposal. Matrix may retain a single copy of such information and documents.

Section 6: CONFIDENTIALITY

Matrix agrees to keep confidential and not to disclose to any person or entity, other than Matrix's employees and subcontractors, without the prior
consent of the CLIENT, all data and information not previously known to and generated by Matrix, or furnished to Matrix and marked CONFIDENTIAL by
the CLIENT in the course of Matrix's performance hereunder; provided, however, that this provision shall not apply to data which are in the public
domain, or were previously known to Matrix, or were acquired by Matrix independently from third parties not under obligation to CLIENT to keep said
data and information confidential. CLIENT shall not restrict Matrix from complying with an order to provide information or data when such order is issued
by a court, administrative agency or other authority with proper jurisdiction.

The technical and pricing information contained in any proposal submitted by Matrix as to this project, or in the Agreement or any addendum thereto, is
to be considered confidential and proprietary, and shall not be released or otherwise made available to any third party without express written consent of
Matrix.

Section 7: BURIED UTILITIES

Matrix will conduct the research that in our professional opinion is necessary to locate utility lines and other man-made objects that may exist beneath
the sites surface. The CLIENT recognizes that Matrix's research may not identify all subsurface utility lines and man-made objects. Matrix will take
reasonable precautions to avoid damage or injury to any subsurface utilities or structures. The CLIENT agrees to hold Matrix harmless and the CLIENT
agrees to pay for damages to underground utilities or structures which are not called to Matrix's attention or correctly shown on plans furnished by the
CLIENT or third parties.

Section 8: DISCOVERY OF UNANTICIPATED HAZARDOUS MATERIALS

Hazardous materials or certain types of hazardous materials may exist at a site where there is no reason to believe they could or should be present.
Matrix and the CLIENT agree that the discovery of unanticipated hazardous materials constitutes a changed condition mandating a renegotiation of the
scope of work and compensation for the Services or termination of the Agreement. Matrix agrees to notify the CLIENT as soon as practically possible
should unanticipated hazardous materials or suspected hazardous materials be encountered. The CLIENT encourages Matrix to take measures that in
Matrix's professional opinion are justified or legally required to preserve and protect the health and safety of Matrix's personnel and the public, and/or the
environment, and the CLIENT agrees to compensate Matrix for the additional cost of such work.

In addition, the CLIENT waives any claim against Matrix, and agrees to indemnify, defend and hold Matrix harmless from any claim or liability for injury
or loss arising from Matrix's encountering of unanticipated hazardous materials or suspected hazardous materials. The CLIENT also agrees to
compensate Matrix for time spent and expenses incurred by Matrix in defense of any such claim, with such compensation to be based upon Matrix's
prevailing fee schedule and expense reimbursement policy.
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Section 9: STANDARD OF CARE

The Services provided by Matrix under the Agreement will be conducted in a manner consistent with that level of care and skill ordinarily exercised by
members of the profession currently practicing in the same locality under similar conditions. No other representation, express or implied, and no
warranty or guarantee, in fact or by law, whether of merchantability or fitness for a particular purpose or otherwise, is included or intended in the
Agreement, or in any report, opinion, document or otherwise.

The CLIENT recognizes that subsurface conditions may vary from those encountered at the location where, and at the time when, borings, sampling, or
testing are performed by Matrix and that the data provided by Matrix are based solely on the information available to Matrix. The CLIENT agrees to
indemnify and hold Matrix harmless from and against all claims, damages, losses and expenses arising from the interpretation by others of data
provided by Matrix.

Section 10: INDEPENDENT CONTRACTOR

Matrix shall be an independent contractor in performing the Services and shall not act as an agent or employee of the CLIENT. As such, and subject to
the terms and conditions hereof, Matrix shall be responsible for its employees, subcontractors, and agents and for their compensation, benefits,
contributions, and taxes, if any.

Section 11: JOBSITE HEALTH AND SAFETY

Insofar as jobsite safety is concerned, Matrix is responsible solely for its own employees' and subcontractor's activities on the jobsite, but this shall not
be construed to relieve the CLIENT or his contractors from their responsibility for methods of work performance, superintendence, sequencing of
construction, or safety in, on or about the jobsite.

Section 12: INSURANCE

Matrix is protected by: 1) Worker's Compensation Insurance as required by applicable law, 2) General Liability and Automobile Liability Insurance (in the
amount of $1,000,000 combined single limit) for bodily injury and property damage, and 3) Professional Liability (Errors & Omissions) with policy limits
equal to at least $1,000,000. Matrix shall provide insurance certificates illustrating the coverage herein defined to the Board prior to commencing work at
the site.

Within the limits of said insurance, Matrix agrees to save the CLIENT harmless from and against loss, damage, injury or liability arising from negligent
acts or omissions of Matrix, its subcontractors, and their respective employees and agents acting in the course and scope of this project. Matrix shall not
be responsible for any loss, damage, or liability arising from any acts by the CLIENT, its agents, staff, and other consultants and subcontractors
employed by the Client.

Section 13: INDEMNITY

A. Matrix

Matrix agrees to indemnify and hold harmless CLIENT from and against any and all losses, damages, liabilities, and expenses (including, but not limited
to, legal fees and costs of investigation) to the extent resulting or arising out of negligence or willful misconduct of Matrix or performance of the Services
hereunder, provided that such loss, damage, liability or expense is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of
tangible property, and not caused in whole or in party by any acts or omissions of the CLIENT, a third party, or anyone directly or indirectly employed by
the CLIENT.

B. CLIENT

The CLIENT, agrees to indemnify and hold harmless Matrix from and against any and all losses, damages, liabilities, and expenses (including, but not
limited to, legal fees and costs of investigation) to the extent resulting or arising out of negligence or willful misconduct of the CLIENT, or anyone directly
or indirectly employed by the CLIENT, or the performance of the CLIENT’s obligations under the Agreement, any non-conforming wastes waste(s) or
discrepancies in the pertinent manifest(s) as defined by applicable regulations, or an condition existing at the work site(s) prior to the date of the
Agreement or caused by anyone directly or indirectly employed by the CLIENT.

Section 14: LIMIT OF LIABILITY
Notwithstanding any other provision contained in the Agreement

A. In no event shall Matrix, its employees, agents, or sub-contractors be responsible for any incidental, indirect, impact, or consequential damages
(including loss of profits), liabilities or expenses incurred by the CLIENT or any third party as a result of Matrix's performance or nonperformance
of the Services contracted for herein, and the CLIENT waives all such incidental, indirect, impact, or consequential damages.

B. The obligations of Matrix under the Agreement are not intended to and shall not be personally binding on, nor shall any resort be had to the
private properties of, any of parent or affiliate of Matrix, or any of their respective officers, directors, shareholders, partners, principals, members,
managers, beneficiaries, employees or agents.

C. Matrix's total liability to CLIENT for any and all injuries, claims, losses, expenses or damages whatsoever arising out of, or in any way related to
the Agreement from any cause or causes, including but not limited to Matrix's errors, negligence, omissions, strict liability, breach of contract or
breach of warranty, shall not exceed the total contract amount for the Services provided by Matrix or the limit of liability available at the time of the
claim, whichever is lesser.

D To the maximum extent permitted by law, the limitations on damages, the releases from liability, the limitations of liability, and the exclusive
remedies provisions expressly provided in the Agreement shall apply even in the event of the fault, negligence (in whole or in part), strict liability
or breach of contract of Matrix. The remedies provided in the Agreement are exclusive, except that the CLIENT shall in addition have the right to
obtain specific performance and all other injunctive relief that may be available. Matrix disclaims, and the CLIENT waives, any implied warranties
of merchantability or fitness for a particular purpose with respect to any equipment or other personal property procured by Matrix and provided to
the CLIENT as part of any Services.
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Section 15: PROJECT DELAYS

If Matrix is delayed at any time in performing the Services for any specific project or activity by an act, failure to act, or neglect of the CLIENT or the
CLIENT'S employees or any third parties; by changes in the scope of work; by unforeseen circumstances including delays authorized by the CLIENT
and agreed to by Matrix; by acts of force majeure including, without limitation, fires, floods, riots, and strikes; by delays caused by foreign or domestic
governmental acts or regulations; or by any cause beyond the reasonable control of Matrix, then the time for completion of the Services shall be
extended based upon the impact of the delay. Matrix shall receive an adequate compensation adjustment if the delays caused by any of the above
result in changes, require additional services, or result in additional costs to Matrix.

Section 16: ASSIGNMENT

Matrix shall not assign the Agreement in whole or part except that Matrix may use the services of persons and entities not in its employ, when it is
appropriate to do so. Such persons and entities include, but are not limited to, surveyors, specialized consultants, drilling contractors, and testing
laboratories. Matrix's use of others for additional services shall not be unreasonably restricted by the CLIENT provided Matrix notifies the CLIENT in
advance.

Section 17: THIRD PARTY EXCLUSION
The Agreement shall not create any rights or benefits to parties other than the CLIENT and Matrix, except such other rights as may be specifically called
herein.

Section 18: SEVERABILITY
If any clause or section of the Agreement shall be deemed void or invalid, such a decision shall only apply to that particular section(s) and shall not
render the rest of the Agreement invalid. The balance of the Agreement shall remain in force.

Section 19: TERMINATION

Matrix may terminate the Agreement upon five (5) days’ notice if the CLIENT defaults in the payment for the Services or for any other material default by
the CLIENT under the Agreement. The CLIENT or Matrix may terminate the Agreement upon fourteen (14) days’ notice for any reason which may arise
or for no reason. In the event of such termination of the Agreement for any reason which may arise or for no reason, the termination will become
effective fourteen (14) calendar days after receipt of the termination notice. Irrespective of which party shall affect termination of the cause therefore, the
CLIENT shall within thirty (30) calendar days of termination remunerate Matrix for the Services rendered and costs incurred (including all reimbursable
costs hereunder), in accordance with Matrix's prevailing rate schedule.

Section 20: GOVERNING LAW
Unless otherwise provided in an addendum, the law of the State of New Jersey will govern the validity of the Agreement, its interpretation and
performance, and remedies for contract breach or contract breach or any other claims related to the Agreement.
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ATTACHMENT 1
SPECIAL PROVISIONS - LSRP



Special Provisions- Site Remediation / Licensed Site Remediation Professional Services

Licensed Site Remediation Professionals. The performance of Services contained in this
Agreement may require the engagement of a Licensed Site Remediation Professional (“LSRP”)
registered with the State of New Jersey under the Site Remediation Reform Act, N.J.S.A. 58:10C-
1 et seq. (“SRRA”), and the Administrative Requirements for the Remediation of Contaminated
Sites, N.J.A.C. 7:26C-1.1 et seq. (“ARRCS”). All such Services may be required to comply with
the requirements of the SRRA, ARRCS, and other statutes or regulations implemented pursuant
thereto of affected thereby including but not limited to: Remediation Standards, N.J.A.C. 7:26D-
1.1 et seq.; Technical Requirements for Site Remediation, N.J.A.C. 7:26E-1.1 et seq,;
Regulations of the New Jersey Site Remediation Professional Licensing Board, N.J.A.C. 7:261-1.1
et seq.; Brownfield Contaminated Sites Act (Brownfield Act), N.J.S.A. 58:10B-1 et seq.; Spill
Compensation and Control Act, N.J.S.A. 58:10-23.11 et seq. (NJ Spill Act); the Industrial Site
Recovery Act (ISRA), N.J.S.A. 13:1K-6 et seq.; the Heating Oil Tank System Remediation Rules,
N.J.A.C 7:26F-1.1 et seq., , as the same may be amended, modified, revised, or altered from time
to time (collectively, the “Site Remediation Program”).

The client recognizes and agrees in consideration of this section to the following terms and
conditions:

1.1 The Site Remediation Program impose upon LSRPs certain professional obligations
owed to the public including, in some instances, a duty to disclose the existence of
certain environmental contaminants to the NJDEP and/or other regulatory agencies.

1.2 If the LSRP’s obligations under the Site Remediation Program conflict in any way the
terms and conditions of this Agreement or the wishes or intentions of the Client, the
Client agrees and acknowledges that: (a) the LSRP is bound by law to comply with
the requirements of the Site Remediation Program; and (b) provided Matrix New
World Engineering, Inc. (Matrix) and its LSRP has notified Client of the conflict
failure, the Client also agrees to defend, indemnify and hold harmless Matrix and its
LSRP from and against any claims, losses, damages, fines, or penalties that arise as
a result of Client’'s failure to meet any obligations under the Site Remediation
Program; except to the extent arising from the negligence or willful misconduct of
Matrix and/or the LSRP.

1.3 The Site Remediation Program requires that specific activities, submission of
documents and other actions be completed within regulatory or mandatory
timeframes. If Matrix provides LSRP services for the property, the LSRP is required
to advise the Client, of these deadlines, but the Client is responsible for conducting
the required activities within the regulatory or mandatory timeframes.

1.4 Under the Site Remediation Program, the LSRP is required to provide professional
opinions at various stages of the environmental assessment, permitting, remedial
action or closure activities. The LSRP shall be entitled to request the performance of
such additional tests or other services as are necessary, in their professional
judgment, to permit them to provide such opinions. Any such requests shall be
submitted to Client as a separate proposal. In the event that such additional tests or



other services are required for LSRP to be in compliance with the Site Remediation
Program and Client refuses to approve such proposal, Matrix’'s LSRP may withdraw
as LSRP for the site.

1.5 If appropriate in the professional judgment of the LSRP and allowable under

1.6

1.7

1.8

1.9
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applicable law, the Client shall permit Matrix and its LSRP to rely upon work product
prepared by any prior environmental consultant in order to allow Matrix and its LSRP
to meet their obligations under this Agreement and the LSRP Program.

The Services performed are intended to result in the issuance of a Remedial Action
Outcome (RAO) (as defined under N.J.A.C. 7:26C-1.3) for an entire Site or Area of
Concern (AOC) (as defined under N.J.A.C. 7:26C-1.3) by the LSRP based upon the
site characterization, analytical data, reports, information and documentation
available at the date of the issuance of the RAQ. If Site conditions change, additional
information becomes known to the LSRP, or information contained in previous
reports is subsequently determined to be inaccurate, insufficient or incomplete, the
LSRP may be required to withdraw the RAO and conduct additional site investigation,
remedial investigation or characterization activities. Newly available data may also
require notification to the NJDEP Spill Compensation and Control Act (Spill Hotline).
The issuance of a RAO should not be interpreted to represent that all of the soil,
groundwater, air or building materials are “clean” or would otherwise be free from all
contaminants.

Under the Site Remediation Program, the NJDEP may review and/or audit with or
without cause, all reports, data, and/or work product developed for the site, for a
period of up to three (3) years after issuance of the final RAO. In certain instances,
the NJDEP may directly request additional information or Services from the LSRP. If
the NJDEP concludes that the RAO should be withdrawn or rescinded, additional
Services may be required before a revised RAO can be issued by the LSRP. If the
NJDEP conducts such a review or audit, the LSRP responses to such requests for
information and additional services (“Audit Services”) not included in the current
Scope of Services and Matrix shall be compensated separately as “additional work”
and on substantially the same basis as it is compensated for Services provided under
this Agreement; provided, however, that if the need for Audit Services arise from the
negligence or willful misconduct of Matrix or the LSRP, the Audit Services will not
constitute “additional work.”

From time to time, the NJDEP or other applicable regulatory agencies, may modify or
revise applicable remediation standards or identify additional contaminants of
concern or emerging contaminants after the date of this Agreement or issuance of
any report, document or RAO. In such an instance, Matrix is not responsible for any
additional services that may be required to comply with the modified or altered
remediation standards, including, if necessary, withdrawal of any RAO and/or
additional site investigation, remedial investigation or characterization activities.

In certain circumstances, the Client may be required to obtain a Remedial Action
Permit (RAP) issued by the NJDEP pursuant to N.J.A.C. 7:26C-7.2 as part of its
obligations under the Site Remediation Program. The Client shall be solely
responsible for compliance with the conditions of any such RAP.



1.10 In the event that any site remediation facilities, including but not limited to

monitoring wells, piezometers, temporary wells, are damaged or removed by the
Client or any third party (that is not Matrix, its subcontractors or LSRP) for any
reason, and additional sampling or site characterization is required by the NJDEP or
otherwise pursuant to the Site Remediation Program, the costs to re-install the
sampling features are the responsibility of the Client.

1.11  In the event that the Site Remediation Program or NJDEP requires the posting

and maintaining a Remediation Funding Source and/or Financial Assurance, it is the
responsibility of the Client to maintain and provide the Remediation Funding Source
and/or Financial Assurance as required.

Acceptance of Proposal; (please return this page only):

| accept all terms and conditions set forth and grant Matrix New World Engineering, Inc.
authorization to proceed.

Name

Date

Signature
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Purchase Order No. (if required)



