TOWNSHIP OF WEST ORANGE

25 LAKESIDE AVENUE, WEST ORANGE, N.J. 07052

DEPARTMENT OF PUBLIC WORKS

ROBERT D. PARISI Tel: (973) 325-4160
Mayor Fax: (973) 669-9588
Email: Engineering@westorange.org
LEONARD R. LEPORE
Director, Municipal Engineer

November 17, 2021

Andrew Cangiano, P.E.
Greenman — Pedersen

301 Gibraltar Drive, Suite 2A
Morris Plains, NJ 07950

RE: REQUEST FOR PROPOSALS
NJDOT MA — 2022
NANCE ROAD, WARREN ROAD AND KING ROAD

Dear Mr. Cangiano,

The Department of Public Works of the Township of West Orange requests proposals from
firms providing both Civil Engineering and Land Surveying Services, which are capable of performing
the necessary improvement plans, specifications and bid documents for the following NJDOT
Municipal Aid Grant Award:

1. MA-2022
A. Nance Road — Mt. Pleasant Avenue to Warren Road — 2600 linear feet
B. Warren Road — Colonial Woods Drive to King Road — 2700 linear feet
C. King Road — Crestmont Road to Warren Road — 400 linear feet
Total Length — 5700 linear feet

The total length of MA — 2022 is 5700 linear feet, within a 50-foot (+/-) right — of — way. Tax
maps of these streets are enclosed showing the locations of these streets. Proposals shall be
submitted to provide all work required to provide a complete design package as generally described
on the enclosed description.

The cost of services shall be for a complete design and bid package including cost estimates,
plans and specifications (twenty copies each) for bidding purposes, detour plans, construction
stakeout, and cut sheets. Please see attached project specification sheet. This project will be
partially funded by a grant from the New Jersey Transportation Trust Fund (NJTTF). All plans,
specifications and bid documents shall be in conformance with the latest New Jersey Department of
Transportation specifications, and shall be submitted for review and approval to the N.J.D.O.T. Local
Aid Office in Newark.

Proposals shall be on a lump sum basis. Hourly rates shall be submitted with all proposals for
any additional work.



It is the intent of this office to advertise for bids upon availability of funds from the NJDOT in
summer 2022 pending approval by the NJDOT Local Aid Office. Proposals shall be submitted in
writing on or before 10:00 A.M., Monday, December 6, 2021 to the Department of Public Works, 25
Lakeside Avenue, West Orange, New Jersey 07052 and shall include a specified completion date or
number of days required for completion of the work after approval is granted to proceed. Also,
evidence of proper insurance shall be submitted for approval by the Township Attorney.

A separate proposal for construction inspection and certification of completion should also be
included if available from your firm.

Very truly yours,
—G.Z‘(f}l(l}’(/‘:(/fj: ﬁ(;_[(;)ﬁf'(’
Leonard R. Lepore, Municipal Engineer

Director of Public Works
LRL/tb

Enc.



REQUEST FOR PROPOSAL
NOVEMBER 2022

MA - 2022 IMPROVEMENT OF NANCE ROAD, MT. PLEASANT AVENUE TO WARREN ROAD; WARREN
ROAD, COLONIAL WOODS DRIVE TO KING ROAD; KING ROAD, CRESTMONT ROAD TO WARREN ROAD

PROVIDE FIELD SURVEY OF NANCE ROAD, MT. PLEASANT AVENUE TO WARREN ROAD; WARREN
ROAD, COLONIAL WOODS DRIVE TO KING ROAD; KING ROAD, CRESTMONT ROAD TO WARREN ROAD
TO GATHER INFORMATION REQUIRED FOR ROADWAY RECONSTRUCTION INCLUDING BUT NOT

LIMITED TO:
1. STAKEOQUT CENTERLINE AT 25’ INTERVALS
2, PROVIDE CROSS SECTIONS EVERY 25’ AND AT ALL DRIVEWAYS, WALKS, AND STEPS, AND FOR

A DISTANCE OF FIFTY FEET BEYOND THE R.O.W. INTO ALL INTERSECTING STREETS. EXTEND
BEYOND THE RIGHT-OF-WAY LINE AS NECESSARY FOR THE DESIGN.

3. CENTERLINE PROFILE AND FIFTY FEET BEYOND THE RIGHT-OF-WAY INTO INTERSECTING
STREETS
4. LOCATE ALL TREES, SHRUBS, UTILITIES, WALKS, DRIVEWAYS, STRUCTURES - 30' EACH SIDE

OF THE CENTERLINE AND FARTHER WHERE NEEDED FOR DESIGN PURPOSES WHERE THERE
ARE SIGNIFICANT BREAKS IN GRADE.

8, RIM AND INVERT ELEVATIONS OF ALL STORM AND SANITARY SEWERS, LOCATIONS OF
UTILITIES

DESIGN

1 POSSIBLE WIDENING OF CARTWAY OF SECTIONS OF EACH STREET TO PROVIDE CONSISTENT
WIDTH

2. NEW CONCRETE SIDEWALKS AND DRIVEWAY APRONS WHERE THEY ARE EXISTING AND
POSSIBLY FILLING IN GAPS WHERE DIRECTED

3 GRANITE BLOCK CURBS - 8" FACE, CONCRETE CURBS AT HC RAMPS, ENTIRE LENGTH.

4. MILL EXISTING PAVEMENT & CONSTRUCT NEW 2" SURFACE COURSE OF HMA PLUS LEVELING.

5. CONSTRUCT FULL DEPTH ASPHALT PAVEMENT WHERE REQUIRED EITHER DUE TO
DETERIORATED ROADWAY OR A WIDENED SECTION

6. RETAINING WALLS IF REQUIRED

s PROVIDE NEW MANHOLE CASTINGS FOR SANITARY SEWER MANHOLES, REPAIR MANHOLES
AS REQUIRED

8. NEW CATCH BASIN FRAMES, GRATES, CURB PIECE, REBUILD INLETS AS REQUIRED

9. IMPROVE DRAINAGE COLLECTION SYSTEM WHERE DIRECTED. ADD UNDERDRAINS WHERE

DIRECTED TO COLLECT LEADER AND SUMP PUMP DISCHARGES

10. PROVIDE COVER SHEET WITH ESTIMATE OF QUANTITIES, PLAN AND PROFILE, CROSS
SECTIONS CUT SHEETS, PROVIDE TWENTY COPIES OF PLANS AND SPECIFICATIONS
INCLUDING BID DOCUMENTS, CONTRACT AGREEMENTS AND A COST ESTIMATE



PROPOSAL FOR
PROFESSIONAL ENGINEERING AND SURVEYING SERVICES

Greenman-Pedersen, Inc.

ENGINEERING | SURVEYING | PLANNING | CONSTRUCTION MANAGEMENT

301 Gibraltar Drive — Suite 2A 973-377-8500
Morris Plains, NJ 07950 www.gpinet.com
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G l l Engineering | Surveying | Planning | Construction Management

December 6, 2021

Leonard R. Lepore, Municipal Engineer
Director of Public Works

Township of West Orange

25 Lakeside Avenue

Woest Orange, NJ 07052

RE: Response to Request for Proposals for Professional Engineering and Surveying Services
NJDOT Municipal Aid — 2022
(Nance Road, Warren Road and King Road)

Dear Mr. Lepore:

Greenman-Pedersen, Inc. (GPI) is very interested in performing Professional Engineering and Surveying
Services as outlined in your November 17, 2021 Request for Proposals. We have performed similar
services for the Township of West Orange and are cognizant of the need for the Township’s satisfaction
with the technical quality of this project while considering budget constraints.

GPI has also performed numerous projects which received grants under the New Jersey Department of
Transportation (NJDOT) Local Aid program, and we are quite familiar with their requirements. We recently
completed the 2020 NJDOT Municipal Aid Road Improvement Projects, which were partially funded through
the NJDOT Municipal Aid Program and was performed under an expedited schedule.

We understand the Township intends to advertise for bids on this project in summer 2022, pending
NJDOT Local Aid approval.

Our December 10, 2020 Qualifications Statement submitted to the Township demonstrates that our
experienced staff have the expertise necessary to accomplish the project.

Enclosed please find our Proposal to Provide Professional Engineering and Surveying Services for your
review, dated December 6, 2021.

We are pleased to have this opportunity to be of continued service to the Township of West Orange and
hope you will find our proposal favorable. We would be happy to provide additional information or
assistance as your needs dictate. My direct line is (973) 434-8349.

Very truly yours,

Andrew Cangiano, PE, PR~ Muhammed S. Assal, PE, CME
Director of Engineering Project Manager
AC/MSA/rem

m:\proposal\msa\west orange\municipal aid 2022 - 12-06-2021\municipal aid 2022 proposal.docx

Greenman-Pedersen, Inc. 301 Gibraltar Drive, Suite 2A Morris Plains, NJ 07950 p 973-377-8500

Additional Offices located at: 100 Corporate Drive, Suite 301, Lebanon, NJ 08833
54 Shrewsbury Avenue, Suite A, Red Bank, NJ 07701
458 Woodbine-Ocean View Road, Suite B, Ocean View, NJ 08230
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SECTION 1

Scope of Services / Fee Schedule

Greenman-Pedersen, Inc. (GPI) understands that the Township of West Orange requires engineering, surveying,
and construction management services necessary for the NJDOT Municipal Aid - 2022. Throughout the firm’s
95-year history we have provided capital improvement project design to dozens of New Jersey municipalities. We
have also served as the municipal engineer for various municipalities throughout the firm's existence. We are very
experienced in providing road reconstruction design, plans, specifications and contract documents of a
professional nature in a cost effective and timely manner.

We recommend commencing our work with a start-up meeting. This will allow us to understand your concems and
can advance the project in an expeditious manner.

Professional services will include base map preparation, a complete design and bid package or packages
including cost estimates, plans and specifications (twenty copies each) for bidding purposes.

We have reviewed the proposed tasks contained in the RFP, visited the sites, and we believe we have a clear
understanding of the goals of this project.

The RFP specifies the following improvements:

SURVEYING SERVICES

Provide point elevation at centerline at 25’ intervals.

2. Provide cross sections every 25" and at all driveways, walks, and steps, and for a distance of 50’ beyond
the ROW into all intersecting streets. Extend beyond the right-of-way line as necessary for the design.

3. Provide centerline profile and fifty feet beyond the right-of-way into intersecting streets.

Locate all trees, shrubs, utilities, walks, driveways, structures — 30" each side of the centerline and farther
where needed for design purposes where there are significant breaks in grade.

5. Locate all rim elevations and identify all invert elevations of storm and sanitary sewers and identify
locations of utilities.

DESIGN SERVICES

Possible widening of cartway of sections of each street to provide consistent width.

2. New concrete sidewalks and driveway aprons where they are existing and possibly filling in gaps where
directed.

Granite block curbs - 6" face, concrete curbs at HC ramps, entire length.
Mill existing pavement and construct new 2" surface course of HMA plus leveling.

Construct full depth asphalt pavement where required either due to deteriorated roadway or a widened
section.

6. Retaining walls if required.

GPl Scope of Services | Page 2



Provide new manhole castings for sanitary sewer manholes, repair manholes as required.
New catch basin frames, grates, curb piece, rebuild inlets as required.

Improve drainage collection system where directed. Add underdrains where directed to collect leader and
sump pump discharges.

10. Provide cover sheet with estimate of quantities, plan and profile, cross sections cut sheets, provide twenty
copies of plans and specifications including bid documents and contract agreements, and a cost estimate.

The total length of each road is approximately:

Nance Road — Mt. Pleasant Avenue to Warren Road 2,600 linear feet
Warren Road - Colonial Woods Drive to King Road 2,700 linear feet
King Road - Crestmont Road to Warren Road 400 linear feet

The total length of roads is approximately 5,700 LF, within a fifty-foot (50'+) right-of-way.

SCOPE OF WORK

A. Surveying & Base Mapping

GPI will provide a field survey which will include, but will not be limited to, the following items:

1. Establishment of centerline of existing street;
2 Centerline points provided at 25' intervals;
3 Cross sections every 25' and at all driveways, walks, and steps, and for a distance of fifty feet

beyond the right-of-way into all intersecting streets. All sections will extend a sufficient distance
beyond the right-of-way as necessary to design the roadway and improvements and to provide a

grade transition;

4. Centerline profile and fifty feet beyond the right-of-way into intersecting streets;

5. Location of all trees, shrubs, utilities, walks, driveways, structures — 30’ each side of the
centerline and farther where needed for design purposes where there are significant breaks in
grade;

6. Locate all storm and sanitary sewers, rim elevations and utility locations, and invert elevations as

required for design purposes; and
7s Right of way will be shown from available Township Tax Map information.

GPI Scope of Services | Page 3



Design and Bid Documents

1.

10.

1.

12,

GPI

Before commencing the design, we will meet with you to review the specific requirements,
including reviewing each street in the field. We will coordinate our efforts with your Department
throughout the project.

We will prepare engineering plans for each street at an anticipated scale of 1" = 20’ utilizing the
base mapping prepared under Task A.

Curb ramp design will detail the construction of ADA compliant curb ramps utilizing NJDOT curb
ramp standards and details. Curb will be granite 6" face, concrete curbs at ADA ramps.

Construct new granite curb for entire length of all roads and full depth asphalt pavement where
required.

Milling of existing pavement and construction of new 2" surface course of Hot Mix Asphalt.

New manhole castings for sanitary sewer manholes, repair manholes as required and new catch
basin frames, grates, curb piece, rebuild inlets as required.

We will prepare suitable detour plans for each roadway closure, if needed. Detour plans will
depict detour routes with signage on to local and or County roadways as required for the roadway
milling and resurfacing operations.

All design criteria will comply with the current NJDOT and MUTCD specifications.

We will prepare a complete set of specifications.

A final Engineer's Estimate of Construction will also be prepared.

All plans and specifications will be in accordance with the New Jersey Department of
Transportation Standard Specifications and we will submit them for review by the NJDOT Local

Aid Office.

We will prepare and submit twenty (20) sets of Contract Documents.

Scope of Services | Page 4



FEE SCHEDULE - Surveying & Design

Our fee for the above services for each project is:

Survey Fee Design Fee Total Fee
NJDOT Municipal Aid — 2022 $18,540.00 $15,500.00 $34,040.00

FEE SCHEDULE - Construction Inspection & Certification of Completion

The time required to perform construction inspection services is a function of established contract duration(s),
contractor's schedule, and the Township's need for part-time or full-time inspection. We will provide construction
inspection services to fit with the Township’s needs. The services will be provided on an hourly basis.

Our fee for the above referenced services is as follows:

Construction Administration/Construction Inspection Services $95.00/hr.
Construction Inspection Overtime Rate $142.50/hr.

Gl l Scope of Services | Page 5



HOURLY BILLING RATES

As submitted in our Qualification package to the Township of West Orange on December 10, 2020, following are
our municipal billing rates:

PROFESSIONAL ENGINEER $ 160.00
SENIOR PROJECT MANAGER, ENGINEERING $ 145.00
SENIOR PROJECT MANAGER, LANDSCAPE ARCHITECTURE $ 145.00
SENIOR DESIGNER $ 120.00
DESIGNER $ 95.00
INSPECTOR $ 95.00
ENGINEERING TECHNICIAN $ 80.00
PROFESSIONAL LAND SURVEYOR $ 160.00
SENIOR PROJECT MANAGER, SURVEYING $ 145.00
PROJECT SURVEYOR $ 120.00
SURVEYING TECHNICIAN $ 80.00
PARTY CHIEF $ 95.00
INSTRUMENT PERSON $ 75.00
TECHNICAL TYPIST $ 50.00

GPI Scope of Services | Page 6



SECTION 2

Personnel Assignments

For this project, GPI will perform the work in its entirety. No sub-consultants will be needed. All work will be done
entirely within GPI's Engineering and Surveying Departments.

Muhammed S. Assal, PE, CME, Project Manager, will be responsible for the overall design, contract adherence,
and overall project supervision. Mr. Assal is quite familiar with the Township of West Orange, having worked on
several other Township projects in recent years. He will be assisted by Engineering Department staff members
Michael A. Wallo, PE, CME, Assistant Director of Engineering/Project Engineer and Michael E. Pirog, EIT,
Designer. Quality Assurance-Quality Control (QAQC) will be performed by Andrew Cangiano, PE, PP, CME,
Director of Engineering — Morris Plains Office.

GP] Personnel Assignments | Page 5



SECTION 3

Project Schedule

We are committed to adhering to the Township’s goal to advertise for bids by Summer of 2022. We anticipate
work will proceed within one (1) week after the award of contract. GPI has the resources to complete the project
in a timely fashion, and we are confident that we can achieve the Township’s goal.

We have assumed a June 15, 2022 contract award and have prepared the following Project Schedule:

Project Schedule

1 |Surveying Services

June 15, 2022
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January 2022

February 2022

March 2022

April 2022

May 2022

2 |Design of Preliminary Plans/Specs

3 |Township Review and Comment

4 |NJDOT Preliminary Review

5 [Final Plans and Specifications

6 |Bid Coordination

GPI
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SECTION 4

Sample Insurance Certificate

ACORD’
A —

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DDIYYYY)
12/30/2020

REPRESENTATIVE OR PRODUCER, AND

THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain
this certificate does not confer rlg_h'ls to the certificate holder in lieu of such endor

an endor A stat nt on

policies may
{s)

PRODUGER
PG Genatt Group LLC

3333 NEWHYDE PARK RD
SUITE 409

NEW HYDE PARK NY 11042

HamE | Jelf Kozarsky

HONE ). 516-869-8788 FA% Noj: 516-470-0338

INSURED

Greanman Pedersen, Inc. (Morris Plains)
301 Gibraltar Drive, Suite 2A

Morris Plains NJ 07950

GREENMAN

. Jjkozarsky@genaligrp.com

INSURER| 5) AFFORDING COVERAGE NAIC#
INSURER A : Starr Indemnity & Liability Company 38318
INSURER B: Berkley Insurance Company 32603
INSURER C: XL Specialty Insurance Company 37885
INSURER D: American Guarantee & Liability Insurance Company | 26247
Insurer E: Merchants National Insurance Company | 12775
INSURER F : Westchester Surplus Line Insurance Company 10172

COVERAGES

CERTIFICATE NUMBER: 1415412610

REVISION NUMBER:

SUBR]

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY COMTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADDL

POLICY EFF

e TYPE OF INSURANCE ey FOLICY NUMBER ATV (B LIMITS
A X COMMERCIAL GENERAL LIABILITY 1000025533201 | 12312020 12212021 | EacHocCURRENCE 51,000,000
ctamsmaoe | X | occur [ PREMISES (E3 occurrencs) | 5300,000
X o Liab MED EXP (Any one person) | 510,000
. sz PERSONAL & ADV INJURY | 51,000,000
GEN'L AGGREGATE LIMIT AFPLIES PER: GENERAL AGGREGATE | 52,000,000 _
poucy X FEO: X | joc PRODUCTS - COMPIOF AGG | 52,000,000
OTHER: | s
T COMBINED SINGLE LIMIT
A AUTOMOBILELWABILITY 1000193539201 ‘ 12031/2020  12R31/2021 _(Ea aczsten) *"  |stoooooo
X ANY AUTO BODILY INJURY (Per person) | 5
T OWNED SCHEDULED
ALTES ONLY AUToS BODILY INJURY (Per accident) | 5
X IRED X NON-OWNED PROPERTY DAMAGE 5
7 AUTOSCHLY 7 AUTOS CNLY (Per aggident]
5
F X UMBRELLALIWB | X | gccur G71780296002 | 12312020 123172021 | EACH OGCURRENCE 510,000,000
E 1 EXLO001665 | 12/31/2020  12/31/2021
o EXCESSLIAD CLAIMS-MADE AEC §439062-01 | 121312020  12/31/2021 _AGGREGATE s 10,000,000
pED X RETENTIONS 10.0mn i z
A WORKERS COMFENSATION 1000002543 | 12/31/2020 123172021 X PER TR
A IANDEMPLOYERS LIAMLITY Yin 1006002541 | 12312020 12312021 | STATUTE | [&
ANYPROPRIETORIPARTNER/EXECUTIVE | E.L EACH ACCIDENT 5 1.000,000
OFFICERMEMBER EXCLUDED? D NIA |
|(Mandatory In NH} | EL DISEASE - EA EMFLOYEE] § 1,000,000
H yes, describe under it
.DESCRIPTION OF QPERATIONS below | E.L. DISEASE - POLICY LIMIT | S 1,000,000
c Pmr!rty = UMO0O082200MA20A | 12/31/2020 1213172021  Vawable Papers $250,000
8 | Prolessional Liabilty AEC303389301 | 12/31/2019  12/31/2021 | Each Claim $1,000,000
Aggregats $3,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS/ VEHICLES (ACORD 104, Additicnal Remarks Schedule, may be attached if mare space s required)

CERTIFICATE HOLDER

CANCELLATION 30 day notice applies

SAMPLE

FOR INFORMAT

PURPOSES ONLY

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXFIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

IONAL

AUTHORIZED REPRESENTATIVE

y

ACORD 25 (2016/03)

GPI

©1888-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD

Sample Insurance Certificate | Page 7
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MACDONALD

Leonard R. Lepore, Municipal Engineer

Director of Public Works
Township of West Orange
25 Lakeside Avenue
West Orange, NJ 07052

412 Mount Kemble Avenue
Suite G22

Morristown NJ 07960
United States of America

T +1 (908) 730 6000
F +1(973) 267 2890
www.mottmac.com

Proposal for Civil Engineering and Land Surveying Services
NJDOT MA - 2022 - Nance Road, Warren Road and King Road
Township of West Orange

December 6, 2021

Dear Mr. Lepore,

Mott MacDonald is pleased to submit this proposal for civil engineering and land
surveying services in connection with the above-referenced project, as requested
in your RFP dated November 17, 2021.

The services that we propose to provide to the Township relative to the subject
project are as identified in your November 17, 2021 RFP and clarified in the
attached Scope of Services. These services will be administered and conducted
out of Mott MacDonald's offices located in Morristown, New Jersey, with support of
additional staff at MacDonald's headquarters in Iselin, New Jersey, if needed.

SCOPE OF WORK

Mott MacDonald will provide field survey and design of Nance Road, Mt. Pleasant
Avenue to Warren Road; Warren Road, Colonial Woods Drive to King Road; King
Road, Crestmont Road to Warren Road to gather information required for roadway
reconstruction.  The following represents clarifications to the Scope of Work
provided with the RFP:

Field Survey & Base Mapping

1. Location of roadway edge, curb top and bottom, sidewalk locations, detectable
warning surfaces and ADA ramps for illustration of project limits and quantity
takeoffs.

2. Our survey will provide locations of all storm, water, and sanitary sewer
structures and approximate locations of utilities based on available utility
markouts/mapping and structures visible at grade.
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MOTT M

MACDONALD

Design

Mott MacDonald’s engineering design will conform to the following general
guidelines:

1. Design of resurfacing of asphalt pavement, including milling of existing
pavement and construction of a new 2" surface course. A typical cross-section
will be generated for all roads. Detailed profiles and cross-sections are not
proposed.

2. Cartway Width — Review and design of possible widening of cartway width of
sections of each street to provide consistent width throughout.

3. Granite block curbs — Design new curbing for entire project limits with 6” face,
and provide concrete curbs at HC ramps. Elevation of curbs to be specified to
be 6" and meet existing road elevations.

4. Sidewalks — Provide handicapped ramps with detectable warning surfaces
where required. Standard NJDOT details will be provided and the type of ramp
specified on the plan sheets.

5. Driveways — Asphalt driveway apron repairs as a result of the block curb
reconstruction, as well as possibly filling in gaps where directed.

6. Restoration — Grass restoration as a result of the block curb reconstruction

7. Drainage improvements — Design drainage improvements to collect sump pump
discharge, eliminate ponding water and pavement groundwater bleed through
as required.

8. New storm water catch basin frames, grates and curb pieces. Repair to inlets
and storm manholes as required.

9. Plan set to include cover sheet with estimate of quantities, roadway plan and
profile, road cross sections and details.

Twenty copies of plans and specifications including bid documents and contract
agreements will be provided. All work will be in accordance with the New Jersey
Department of Transportation standard specifications as supplemented.

SCHEDULE

Mott MacDonald anticipates the following work schedule for the proposed project:
Field Survey / Base Mapping .....c.ocoovoeeeieeeeeeeee e 4 Weeks
Design / Plans & SpeCifications...............ocooiviieeiiceeeeeeeeee e, 6 Weeks
COST OF SERVICES

Mott MacDonald proposes to complete the noted scope for the lump sum price of
$47,000.00. As requested, our rate schedule is attached for use on any additional
work that may arise.

Mr. Leonard R. Lepore | NJDOT MA — 2022 | Proposal Page 2 of 4
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Based upon our submission, we trust that you will find Mott MacDonald's proposal
responsive to the RFP which you have issued for the Street Improvements to Nance
Road, Warren Road and King Road Ill Project. Should you have any gquestions
regarding the information contained in this proposal, please feel free to contact us.
We thank you in advance for this opportunity to submit this proposal to you, and
look forward to taking part in this assignment.

Very truly yours,

MOTT MACDONALD, LLC

n K. Ruschke, PE

Vice President

Municipal & County Services

T 908.238.5000 F 973.267.2890
john.ruschke@mottmac.com

Mr. Leonard R. Lepore | NJDOT MA — 2022 | Proposal Page 3 of 4
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MOTT
MACDONALD
Township of West Orange
2022 Hourly Rate Table

Principals / Principal Project Managers / Principal ENgiNeers...........cocoveviiecieiiei e $195.00 to $260.00
Sr. Project Engineer / Sr. Project Manager /

Sr. Project Geologist / Sr. Project Scientist ..., $155.00 to $260.00
Sr. Specialist V/ Sr. DeSIGNET V ..ot $135.00 to $190.00
Sr. Inspector IV/V / Sr. SUrveyor IVIV ..o $120.00 to $195.00
Project Engineer / Engineer IV / Project Architect / Architect IV /

Project MaNAGEE w8 0T s tra s s e RS LR LA S AR A R A $135.00 to $215.00
Project Geologist / Geologist IV / Project Scientist / Scientist [V. ......ccocovvvvveieieiee $ 110.00 to $172.00
Engineer I/ 7 ArchiteCt H/IL. ..o e et e e e $105.00 to $175.00
Specialist H/IV / Designer IV, ... $ 85.00 to $152.00
Scientist /111 / Geologist L ... $ 77.00 to $125.00
Engineer 1/ ArchifECE | ... e $ 80.00 to $120.00
Scientist | / GEOolOGISt L. ...ttt $70.00to $ 92.00
Inspector Il / Surveyor [l / Specialist /11 ..o $ 75.00to $119.00
Assistant Surveyor I/1l / Assistant INSPector I/l ..........coooveiiiiiiiiceeee e $80.00t0 $92.00
TECRMICIANS ..ot e $64.00t0 $ 88.00
Administration / Project SUPPOM ......ociiiiiiiii ettt $ 66.00 to $122.00

* Hourly rates for special consultations and services in conjunction with litigation are available on request.

EXPENSES
Personal Aute// Company AU s e s i om0 S e s s s s e e $0.56" / mile
Company Vans/ CompanytPickallp i cmmmssmmrmrm s s s Gy s aiss $0.56" / mile
Photocopies &.01fSet ReprOaUGHON s mmmmmmmsmmmsmmre s s o o s i s Variable
UPS / Federal Express /Postage /Messenger SEIVICE . ..........oovi oo, Variable
Subcontractors (including Contract Laboratory)...........oooi oo, Direct + 15%
MODBIIE DIBVICES ...ttt ettt et e et e et et eees e eean, Variable
FREld B UIDIIEIE s csestimiers 508000000 st an rmsm s s smes st s s o o s 5 5 A8 R £ £ £ 0 e s s e e Variable
Travel) Lodging Per DI . s i s 5a0iias e e sessssnsns o ates L84S KR LS EARFES 828 £ 08 s mm e mnr e As Incurred

'per IRS standard mileage rate (rate as of January 1, 2021 is shown — subject to change)

Invoices are payable within 30 days of invoice date.
Delinquent bills are subject to finance charges of 1.5% per month.
The client shall pay attorney fees, court costs, and related expenses incurred in the collection of delinquent accounts.

Mr. Leonard R. Lepaore | NJDOT MA — 2022 | Proposal Page 4 of 4
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Leonard R. Lepore, Municipal Engineer

Director of Public Works
Township of West Orange
25 Lakeside Avenue
West Orange, NJ 07052

412 Mount Kemble Avenue
Suite G22

Morristown NJ 07960
United States of America

T +1 (908) 730 6000
F +1 (973) 267 2890
www.mottmac.com

Proposal for Construction Inspection Services
NJDOT MA - 2022 - Nance Road, Warren Road and King Road
Township of West Orange

December 6, 2021

Dear Mr. Lepore,

Mott MacDonald is pleased to submit this proposal for construction inspection and
certification of completion services in connection with the above-referenced project,
as requested in your RFP dated November 17, 2021.

The services that we propose to provide to the Township relative to the subject
project are as identified in your November 17, 2021 RFP and clarified in the
attached Scope of Services. These services will be administered and conducted
out of Mott MacDonald's offices located in Morristown, New Jersey, with support of
additional staff at MacDonald’s headquarters in Iselin, New Jersey, if needed.

SCOPE OF WORK

Mott MacDonald will provide construction inspection and certification of completion
services of Nance Road, Mt. Pleasant Avenue to Warren Road; Warren Road,
Colonial Woods Drive to King Road; King Road, Crestmont Road to Warren Road
for roadway reconstruction. The following represents clarifications to the Scope of
Work provided with the RFP:

Construction Inspection Services

1. Managing the contract by preparing and submitting all required NIDOT
documents during construction in order to meet local aid grant
requirements.

2. Requesting, receiving and reviewing required contract related documents.

3. Preparing agenda, coordinating, scheduling, leading the pre-construction
meeting and preparing and distributing meeting minutes.

4. Receiving, reviewing contractor’s invoices, preparing engineer’s estimates
for partial payment vouchers, final vouchers and final change order.

5. Attending any field meetings with the contractor and inspector that may
arise during the course of construction.
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6. Full time inspection services (for six weeks) will be provided to maintain
compliance with the design plans and specifications.

All work to be inspected will be in accordance with the New Jersey Department
of Transportation standard specifications as supplemented

Certificate of Completion Services

1. Preparing and coordinating all documents required by the NJDOT for final
reimbursement and project closeout.

SCHEDULE

Mott MacDonald anticipates the following work schedule for the proposed project:
Construction INSPECHON ..........ooviviiceieiee e 6 Weeks
Certification of Completion ..o 2 Weeks
COST OF SERVICES

Mott MacDonald proposes to complete the noted scope for the lump sum price of
$51,000.00. As requested, our rate schedule is attached for use on any additional
work that may arise.

Based upon our submission, we trust that you will find Mott MacDonald'’s proposal
responsive to the RFP which you have issued for the Street Improvements to
Nance Road, Warren Road and King Road Ill Project. Should you have any
questions regarding the information contained in this proposal, please feel free to
contact us. We thank you in advance for this opportunity to submit this proposal
to you, and look forward to taking part in this assignment.

Very truly yours,

MOTT MACDONALD, LLC

n K. Ruschke, PE

Vice President

Municipal & County Services

T 908.238.5000 F 973.267.2890
john.ruschke@mottmac.com

Mr. Leonard R. Lepore | NJDOT MA — 2022 | Proposal Page 2 of 3
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Township of West Orange
2022 Hourly Rate Table

Principals / Principal Project Managers / Principal ENQiNEers..........ooooovooooooo $195.00 to $260.00
Sr. Project Engineer / Sr. Project Manager /

Sr. Project Geologist / Sr. Project SCIEentist ............ocoov oo $155.00 to $260.00
Sr. Specialist V / Sr. DeSIGNErV ..o $135.00 to $190.00
Sr. Inspector IV/V / St SUIVEYOr IVIV ... $120.00 to $195.00
Project Engineer / Engineer IV / Project Architect / Architect IV /

PrOJECE MBNBGET «iiiiiiiiiiniiine e smmmssmsnssereseserassossssasmenmssnmssss sessoesssssssssisstonssabe sesessssassnassses $135.00 to $215.00
Project Geologist / Geologist IV / Project Scientist / Scientist IV. .......ooovvivooo oo $110.00 to $172.00
Engineer I/ Archifect INL. ..o e $105.00 to $175.00
Specialist VIV Designes N .o @i s messmsntsomsmomiaens $ 85.00 to $152.00
Scientist /11 / Geologist I ..o $ 77.00to $125.00
Engineer 1/ ArchiteCt | ... e $ 80.00 to $120.00
Scientist [/ GeOIOGISE | ..o e $70.00t0 $ 92.00
Inspector 1l / Surveyor [l / Specialist /11 ... $ 75.00 to $119.00
Assistant Surveyor I/ll / Assistant InSpector 1 .........c.oooo oo $80.00to $ 92.00
e o S $64.00t0 $ 88.00
Administration / Project SUPPOIT ......oooiii e e $66.00to $122.00

* Hourly rates for special consultations and services in conjunction with litigation are available on request.

EXPENSES
Personal Auto / COmMPANY AULO .........oiiiie oo $0.56" / mile
Company Vans / Company Pick-Up ........ooioioo oo $0.56" / mile
Photocopies & Offset ReprodUCtion ..............c.oouioiooe oo Variable
UPS / Federal Express /Postage /MesSenger SEIVICE . ........o.oov oot Variable
Subcontractors (including Contract Laboratory)...........oovoe oo Direct + 15%
MODIIE DEVICES ... Variable
Field EQUIDMBINE... et Variable
Travel / Lodging Per DIBM .......cooviiiiiiio oo As Incurred

'per IRS standard mileage rate (rate as of January 1, 2021 is shown — subject to change)

Invoices are payable within 30 days of invoice date.
Delinquent bills are subject to finance charges of 1.5% per month.
The client shall pay attorney fees, court costs, and related expenses incurred in the collection of delinquent accounts.

Mr. Leonard R. Lepore | NJDOT MA — 2022 | Proposal Page 3 of 3



SUBURBAN CONSULTING ENGINEERS, INC.

December 6, 2021
Via Electronic Mail (LLepore@westorange.org) & Regular Mail

Township of West Orange
Department of Pubklic Works

25 Lakeside Avenue

West Orange, New Jersey 07052

Attn.: Leonard R. Lepore
Director of Public Works, Municipal Engineer

Re: Township of West Orange, County of Morris, State of New Jersey
Professional Civil Engineering & Land Surveying Services
Request for Proposals
NJDOT MA -2022 Nance Road, Warren Road, & King Road
Qur File No.: Proposal SCE-P12709.011

Dear Mr. Lepore:

SUBURBAN CONSULTING ENGINEERS, INC. (SCE) is pleased to provide the following
proposal for Civil Engineering and Land Surveying Services to the Township of West Orange
Department of Public Works (Township) for survey and preparation of improvement plans,
specifications, and bid documents for the 2022 New Jersey Department of Transportation
(NJDOT) Municipal Aid Grant Award (MA- 2022). This comprises Nance Road - Mount
Pleasant Avenue to Warren Road (2,600 linear feet (LF)); Warren Road — Colonial Woods
Drive to Warren Road (2,700 LF); and King Road - Crestmont Road to Warren Road (400
LF).

SCE has reviewed the Request for Proposal (RFP) dated November 17, 2021, is very familiar
with the Township and subject area, and familiarized ourselves with the project specifics. It
is understood the total length of MA — 2022 is 5,700 LF within a 50-foot (+/-) Right-of-Way
(R.O.W.). SCE has reviewed all the maps and tax maps that were included in the RFP, and
our proposal includes all work required to provide a complete design and bid package
including cost estimates, plans, and specifications (twenty (20) copies each) for bidding
purposes, detour plans, construction stakeout, and cut sheets.

It is understood this project will be partially funded by a grant from the New Jersey
Transportation Trust Fund (NJTTF). All plans, specifications, and bid documents will be in
conformance with the latest NJDOT specifications and will be submitted for review and
approval to the NJDOT Local Aid Office (LAQ) in the City of Newark.

All services for this project will be overseen by a State of New Jersey Licensed Professional
Land Surveyor (PLS) and a State of New Jersey licensed Professional Engineer (PE).

96 U.S. Highway 206, Suite 101, Flanders, New Jersey 07836
P: (973) 398-1776 | www.suburbanconsulting.com
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Scope of Services
SCE proposes the following scope of services for each task in accordance with the RFP.

TOPOGRAPHIC SURVEY

SCE will provide a Topographic Survey for the purposes of the design of improvements
to the existing streets. This will include a level of detail required for a mill and overlay
project with some drainage and ADA ramp improvements. SCE's in-house survey crew
personnel will be mobilized to the site and will utilize state-of-the-art survey equipment
including but not limited to GPS and robotic stations to conduct topographic and
planimetric survey of the improvement area. Establishment of horizontal and vertical
datum consistent with NAD-83 / NAVD-88 will be the basis for the survey control.

Planimetric mapping of the project areas will be developed from the site survey, with a
maximum scale of one inch equals thirty feet (1" = 30') to depict the project limits.
Topography will be depicted at 1-foot contour intervals with appropriate spot grade
elevations. SCE will depict the location of underground utilities within the project area
based on existing mark-out, the visible surface structures, and review of previously
available mapping provided to SCE. All available utility information will be identified
and noted at both surface and subsurface levels.

The field survey work will depict current site conditions, surface features, and
topography which will extend approximately fifty (50) feet beyond the gutter line limits
of the intersecting roadways. SCE will utilize Civil 3D design software to map and model
the existing and proposed conditions. The model will be utilized to establish proper
grading and ADA improvements.

It should be nofed that a Right-of-Way (R.O.W.) survey of each roadway or
establishment of the adjacent property lines is not included in this scope of work.
Should either of these surveys be required, a separate proposal for such services will be
provided.

SCE will provide a field survey of Nance Road (Mount Pleasant Avenue to Warren
Road), Warren Road (Colonial Woods Drive to King Road), and King Road (Crestmont
Road to Warren Road) to gather the information required for roadway reconstruction.
Tasks will include:

= Stakeout center line at 25-foot intervals.

» Provide cross sections every 25-feet and at all driveways, walks, and steps, and
for a distance 55-feet beyond the R.O.W. into dll intersection streets and will
extend beyond the R.O.W. line as necessary for the design.

= Centerline profile and fifty feet beyond the right-of-way into intersecting streets.
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* Locate all trees, shrubs, utilities, walks, driveways, structures — 30-feet each side
of the centerline and farther where needed for design purposes where there
are significant breaks in grade.

= Rim and invert elevations of all storm and sanitary sewers, and utility locations.

It should also be noted we are anticipating that the Township, prior to our start of field
work, will coordinate with all known utilities (sewer, water, gas, electric, cable, etc.) in
the area and have them marked out. Also, the Township shall confirm that all storm
sewer sfructure grates and sanitary sewer manhole covers are loosened and
removable by our survey field crew.

DESIGN

Upon completion of the survey for each road, SCE will review possible widening of the
cartway of sections of each street to provide consistent widths. SCE will meet with the
Township to discuss the widening improvements, and other areas of concern, before
finalizing the layout of each road.

SCE is then prepared to provide the Township with a complete road program plan set
including milling and paving where possible with supplemental full reconstruction
where necessary. The plans will call for the replacement of all six-inch (6”) granite block
curb, the replacement and/or installation of concrete sidewalks and driveway aprons,
and will include the design of handicap ramps and upgrades to catch basins and
manholes as necessary. SCE anticipates reviewing the existing drainage collection
system and upgrading where necessary. SCE will also review areas where underdrains
can collect leader and sump pump discharges and discharge directly into the
Townships storm sewer system. SCE will prepare cross sections for the roadways at 50-
foot intervals. Driveway sections will be prepared, and critical sections will be provided
in the plan set.

SCE will provide a cover sheet with estimate of quantities, plan and profile sheets, cross
sections cut sheets at 50-foot intervals, and provide twenty (20) copies of plans and
specifications including bid documents, contract agreements, and a cost estimate.

SCE will provide the Township with twenty (20) copies of the complete set of design
and bid package including cost estimates, plans and specifications for bidding
purposes. The complete design will provide for drainage collection and conveyance
improvements, new curbs, new sidewalks where existing, driveway and walkway
adjustments, and new full depth asphalt pavement. SCE also understands that
Township intends to advertise bids for this project in the Summer of 2022.

Reimbursable Expenses
A reimbursable fee for expenses is included as a separate line item below for all
anticipated expenses associated with this project. Additional expenses will be billed on

3
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a time and material basis in accordance with the Fee Structure provided below.
Reimbursable expenses may include mileage, parking and folls, overnight postage,
messenger fees and printing expenses.

Fee Proposal
SCE proposes fo provide the above referenced scope of services for the following fees.

Invoicing for this project will summarize services provided in accordance with the Total
Project fee Lump Sum limit indicated below.

»  Topographic Survey $ 16,250
=  Design $ 27,945
= Reimbursable Expenses (Allowance)* S 2,000

TOTAL LUMP SUM FEE  $ 44,195

*Includes twenty (20) Setfs of Plans & Specifications including bid documents and
confract agreements ($75 per sef).

Project Schedule

SCE is prepared to commence services within two (2) weeks of authorization to
proceed. We anticipate the final survey being completed within three (3) weeks and
design to commence upon completion of same. This schedule is weather permitting
and will require additional time if roads become snow covered and/or inaccessible.

Fee Structure

SCE will utilize the following fee structure for all tasks where fee is estimated and for any
additional work authorized by client or for client-initiated revisions. It should be noted
that our fee is based on the specific tasks as explained in the above sections of this
proposal. Additional services and items may be determined to be required during the
course of the project that have not been included in this cost proposal.

Revisions fo address any review agency comments that develop during the review
process are typically required to obtain approvals. SCE is not able to predict the course
of action necessary to address such comments at this time. All costs associated with
addressing the review agency comments will be invoiced in accordance with the fee
structure on a time and material basis.

Principal/Project Officer $160/hour

Seniocr Project Manager $158/hour

Project Manager $155/hour

Senior Project Licensed Professional $150/hour
Project Licensed Professional $145/hour
Licensed Professional $135/hour
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Senior Project Coordinator $150/hour
Project Coordinator $145/hour
Senior Designer/Senior Survey Analyst $125/hour
Designer/Survey Analyst $120/hour
Senior Environmental Scientist $125/hour
Environmental Scientist $120/hour
Senior Project GIS Analyst $140/hour
Project GIS Analyst $130/hour
GIS Analyst $125/hour
Senior GIS Technician $115/hour
GIS Technician $105/hour
Senior GIS Project Coordinator $130/hour
GIS Project Coordinator $125/hour
Senior Inspector $115/hour
Inspector $105/hour
Senior Technician $110/hour
Technician $100/hour
Project Administrator $115/hour
Administrative Support $60/hour
Equipment Unit Cost
o Unmanned Aerial Systems / Remotely Operated Vehicle $150/hour
o Robotic/LIDAR $50/hour
o GPS $25/hour
LSRP (Licensed Site Remediation Professional) Services Unit Cost
o For any environmental services requiring LSRP oversight and certification, a
$25/hour unit cost will be included in addition to the hourly rate for roles
above.
Public Meeting Attendance - two (2) hour minimum charge
Any actual disbursements and expenses which we incur on your behalf, such as
subconsultant fees, application/permit fees, delivery charges, parking, printing and
toll charges will be billed at actual cost-plus 15 percent.
Mileage will be billed in accordance with federal prevailing wage.

Services Not Included Unless Authorized

It should be noted that our fee is based on the specific tasks as explained in the above
sections of this proposal. Services and items which have not been included or made
part of this proposal include but are not limited to the following:

Metes and bounds description.

Location of subsurface conditions (utilities) unless exposed for measurement.
Conditions which a complete and accurate fitle search would disclose.
Detection of environmental conditions such as wetlands or hazardous materials.
Surveying services other than previously indicated.

Owner or Contfractor-initiated changes.

Review agency required revisions.
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Application and permit fees.

Attendance at the bid opening.

Bid review and recommendation.

Bid tabulation.

NJDOT SAGE Coordination.

Soil Erosion and Sediment Control permit.

Zoning Board and Planning Board application preparation.

Standard Contract Terms & Conditions
In accordance with the above information, Client agrees to the following:

Termination of Conftract

Client may terminate this Agreement with seven days prior written notice to Suburban
Consulting Engineers, Inc. (SCE) for convenience or cause. SCE may terminate this
Agreement for cause with seven days prior written notice to Client. Failure of Client to
make payments when due shall be cause for suspension of services or, ultimately,
termination, unless and until SCE has been paid in full all amounts due for services,
expenses and other related charges.

Hazardous Environmental Conditions

It is acknowledged by both parties that SCE's Scope of Services does not include any
services related to the remediation at the site of asbestos, PCBs, petroleum, hazardous
waste or radioactive materials. Client acknowledges that SCE is performing
professional services for Client and SCE is not and shall not be required to become an
"arranger”, "operator”, "generator” or "transporter’ of hazardous substances, as defined
in the Comprehensive Environmental Response, Compensation, and Liability Act of
1990 (CERCLA).

Ownership of Documents

All documents prepared or furnished by SCE pursuant to this Agreement are
instruments of SCE's professional service, and SCE shall retain an ownership and
property interest therein. SCE grants Client a license to use instruments of SCE's
professional service for the purpose of constructing, occupying and maintaining the
Project. Reuse or modification of any such documents by Client, without SCE's written
permission, shall be at Client's sole risk, and Client agrees to indemnify and hold SCE
harmless from all claims, damages and expenses, including attorneys' fees, arising out
of such reuse by Client or by others acting through Client.

Indemnification

To the fullest extent permitted by law, Client and SCE each agree to indemnify the
other party and the other party’s officers, directors, partners, employees and
representatives, from and against losses, damages and judgments arising from claims
by third parties, including reasonable attorneys' fees and expenses recoverable under
applicable law, but only fo the extent they are found to be caused by a negligent act,
error or omission of the indemnifying party or any of the indemnifying party’s officers,

6
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directors, members, partners, agents, employees or sub-consultants in  the
performance of services under this Agreement. If claims, losses, damages and
judgments are found fo be caused by the joint or concurrent negligence of Client and
SCE, they shall be borne by each party in proportion to its negligence.

Force Majeure

Neither party shall be deemed in default of this agreement to the extent that any
delay or failure in the performance of its obligations results from any cause beyond its
reasonable control and without its negligence.

Dispute Resolution

Client and SCE agree that they shall first submit any and all unsettled claims,
counterclaims, disputes and other matters in question between them arising out of or
relating to the agreement to mediation in accordance with the Construction Industry
Mediation Rules of the American Arbitration Association, effective as of the date of this
agreement.

Use of Electronic Media

Documents that may be relied upon by Client are limited to those that are signed or
sealed by SCE. Unsigned files in electronic media format or text, data, graphic or other
types that are furnished by SCE to Client are only for convenience of Client. Any
conclusion or information obtained or derived from such electronic files will be at the
user's sole risk. When fransferring documents in electronic media format, SCE makes no
representations as to long-term compatibility, usability or readability of documents
resulting from the use of software application packages, operating systems or
computer hardware differing from those in use by SCE at the beginning of this
assignment.

Construction Phase Services

If this Agreement provides for any construction phase services by SCE, it is understood
that the Confractor, not SCE, is responsible for the construction of the project, and that
SCE is not responsible for the acts or omissions of any contractor, subcontractor or
material supplier; for safety precautions, programs or enforcement; or for construction
means, methods, fechniques, sequences and procedures employed by the
Contractor. It is the Owner's responsibility to advise their contractor of these termes.

Opinions of Cost

When included in SCEs Scope of Services, opinions or estimates of probable
construction cost are prepared on the basis of SCE's experience and qualifications and
represent SCE's judgment as a professional generally familiar with the industry.
However, since SCE has no control over the cost of labor, materials, equipment or
services furnished by others, over contractor's methods of determining prices, or over
competitive bidding or market conditions, SCE cannot and does not guarantee that
proposals, bids or actual construction cost will not vary from SCE's opinions or estimates
of probable construction cost.
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Professional Responsibility

SCE represents that the services shall be performed, within the limits prescribed by
Client, in a manner consistent with the level of care and skill ordinarily exercised by
other professional consultants under similar circumstances. No other representation to
Client, expressed or implied, and no warranty or guarantee is included or intended in
this Agreement, or in any report, opinion, document or otherwise. For any damage
caused by professional negligence including errors, omissions or other professional
acts, including unintentional breach of contract by SCE, its employees, agents or
subcontractors, SCE's liability and that of its employees, agents and subcontractors is
limited to SCE’s total compensation paid under the contract. In no event shall either
Client or SCE be liable for consequential damages, including, without limitation, loss of
use or loss of profits, incurred by one another or their subsidiaries or successors,
regardless of whether such damages are caused by breach of contract, willful
misconduct, negligent act or omission, or other wrongful act of either of them.

Right of Entry
Client grants to SCE, and, if a project site is not owned by Client, warrants that

permission has been granted for a right of entry from time to time by SCE, its
employees, agents and subcontractors upon the project site for the purpose of
providing the Services. Client recognizes that the use of investigative equipment and
practices may unavoidably alter existing site conditions and affect the environment in
the area being studied.

Statute of Limitations

The parties agree that any action relating to an alleged breach of the Agreement shall
be commenced within one year of the date of the breach, without regard to the date
the breach is discovered. Any action not brought within that one-year time period shall
e barred, without regard to any other limitations period set forth by law or statute.

Billing Schedule

Invoices will be provided monthly based on the Fee Proposal referenced above. For
Estimated Fee biling, invoices will reflect employee time charges including comments
for services performed. Additionally, all expenses will be included as a separate line
item for Estimated Fee projects. For Lump Sum billing, invoices will reflect a percent
complete and will not including employee time or expense details.

Payment for professional services shall be invoiced monthly as a proportion of the total
work completed or upon completion of the work product. Payment is due within fifteen
(15) days from receipt of invoice. A 1-1/2 percent per month late charge will be
applied for all past due invoices. Amounts not paid when due may be referred for
collection and mechanic’s lien rights may be exercised, with all costs, including
reasonable atftorney fees, charged to client. Both parties understand that work will be
stopped if account is not current; deliverables will not be furnished if account is past
due.
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If this proposal meets with your approval, please sign below and return one (1) copy to my
office. Alternatively, if a purchase order is to be issued, please reference the SCE proposal
number (SCE-P12709.011) and date in order to properly document authorization. We shall
consider an appropriately executed copy of this letter or purchase order as our formal
confract and authorization to proceed. Please note that the fees stated in this proposal
are valid for thirty (30) days from the date of this comespondence. If you have any
questions regarding this proposal, please do not hesitate to contact me.

Very fruly yours,
SUBURBAN CONSULTING ENGINEERS, INC.

94/@

Daren J. Phil/ PE PP, CME, Vice President/ Director of Engineering

Accepted this Day of 20
By:

(Printed Name and Title)
Enclosure Proof of Insurance



) ®
ACORD
h——/

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DDIYYYY)
10/19/2021

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND,

EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

lgofucén ﬁ,?,i‘,é{*” Tina Taran N
ale Grou
e TN, Exty; 973-377-7000 (AL, No: 973-377-4614

Florham Park NJ 07932

INSURED SUBUR-7

Suburban Consulting Eng. Inc.

 ADDREss: tinat@dalegroup.com

| INSURER(S) AFFORDING COVERAGE NAICH#
INSURER A : Continental Casualty Company 20443
INSURER B : National Fire Ins. of Hartford 20478

INSURER C : CNA

96 Hwy RT 206 Suite 101
Flanders NJ 07836

INSURERD :

INSURERE :

INSURERF :

COVERAGES CERTIFICATE NUMBER: 1934273376

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD

INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION

OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS

CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE

BEEN REDUCED BY PAID CLAIMS.

INSR ADDLSUBR | POLICYEFF | POLICYEXP |
TYPE OF INSURANCE INSD WVD POLICY NUMBER (MM/DDIYYYY) | (MM/DDIYYYY) LMITS
A X | COMMERCIAL GENERAL LIABILITY ¥ Y 5085943435 2/24/2021 2/24/2022 | EACH OCCURRENCE | 51,000,000
X | DAMAGE TO RENTED
CLAIMS-MADE | occur PREMISES (Ea occurrence) | § 300,000 -
X Contractual Liab MED EXP (Any one person) 510,000 R
o - PERSONAL & ADV INJURY | § 1,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000
o A |.GE ek | |
poLicy | X | B Loc I | PRODUCTS - COMPIOP AGG | $ 2,000,000
| L . : Rai |
OTHER: | ! | | $
B | AUTOMOBILELIABILITY | v | ¥ 5085606943 | 224/2021 | 2242022 | EOMBNEDSINGLELIMIT 1 5 1,000,000
| ! | I” T
[ x| | ANY AUTO i | BODILY INJURY (Per person) | §
| OWNED SCHEDULED =
| ! AUTOS ONLY |____ | BODILY INJURY (Per accident) $
X | HIRED I X NON-GWNED ["PROPERTY DAMAGE s
| AUTOS ONLY [ | AUTOS ONLY _(Per accident)
[ s
i |
A X | UMBRELLA LIAB X | OCCUR Y Y 5088136652 2/24/2021 212412022 | gacH OCCURRENCE | $10,000,000
EXCESSLIAB | | GCLAIMS-MADE AGGREGATE ~ | $10,000,000
DED X | RETENTIONS g 5
B  WORKERS COMPENSATION 585943516 2/24/2021 | 2iz4/2022 X ERRL oo gt
AND EMPLOYERS' LIABILITY ST 1
ANYPROPRIETOR/PARTNER/EXECUTIVE N : E.L. EACHACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? . NIA| 000
(Mandatory in NH) | E.L. DISEASE - EA EMPLOYEE $ 1,000,000
If yes, describe under | | - ~
DESCRIPTION OF OPERATIONS below | ; E.L DISEASE - POLICY LIMIT | § 1,000,000
C  Professional Liab ‘ | | AEH004316497 21242021 2/24/2022  Claim/Qccurence $5,000,000
C | Pollution Liability AEH004316497 2/24/2021 | 2/24/2022 | Aggregate $5,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Evidence of Insurance

CERTIFICATE HOLDER

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

Evidence of Insurance

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




SUBURBAN CONSULTING ENGINEERS, INC.

December 6, 2021
Via Electronic Mail (LLepore@westorange.org) & Regular Mail

Township of West Orange
Department of Public Works

25 Lakeside Avenue

West Orange, New Jersey 07052

Aftn.: Leonard R. Lepore,
Director of Public Works, Municipal Engineer

Re.: Township of West Orange, County of Morris, State of New Jersey
Professional Civil Engineering & Land Surveying Services
NJDOT MA - 2022 Nance Road, Warren Road, & King Road
Construction Inspection
Our File No.: Proposal SCE-P12709.021

Dear Mr. Lepore:

SUBURBAN CONSULTING ENGINEERS, INC. (SCE) is pleased to provide the following
proposal for construction inspection and certification of completion services to the
Township of West Orange (Township) for the NJDOT MA — 2022 Improvement of Nance
Road, Warren Road, and King Road project. Our scope of services for this work is further
delineated below.

Scope of Services

SCE is prepared to provide any of the services outlined below, if authorized by the
Township.
= Pre-Construction kickoff meeting coordination.

= Prepare pre-construction meeting agenda and chair meeting. Minutes will be
prepared.

= Review shop drawings.

»  Address request for information (RFI's).

= Provide on-site construction observation during all critical phases of the work.
=  Advise Township on project progress.

= Review all Confractor payment requests and make recommendations to
Township for payment.

= Provide for punch-list inspection of the work.,

= Final closeout of project.

96 U.S. Highway 206, Suite 101, Flanders, New Jersey 07836
F: (973) 398-1776 | www.suburbanconsulting.com
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Make recommendations to Township for acceptance of the work and

certification of completion.

Fee Structure

SCE will utilize the following fee structure for all tasks where fee is estimated and for any
additional work authorized by client or for client-initiated revisions. It should be noted
that our fee is based on the specific tasks as explained in the above sections of this
proposal. Additional services and items may be determined to be required during the
course of the project that have not been included in this cost proposal.

Revisions to address any review agency comments that develop during the review
process are typically required to obtain approvals. SCE is not able to predict the course
of action necessary to address such comments at this time. All costs associated with
addressing the review agency comments will be invoiced in accordance with the fee
structure on a time and material basis.

Principal/Project Officer $160/hour
Senior Project Manager $158/hour
Project Manager $155/hour

Senior Project Licensed Professional $150/hour
Project Licensed Professional $145/hour
Licensed Professional $135/hour

Senior Project Coordinator $150/hour
Project Coordinator $145/hour

Senior Designer/Senior Survey Analyst $125/hour
Designer/Survey Analyst $120/hour
Senior Environmental Scientist $125/hour
Environmental Scientist $120/hour

Senior Project GIS Analyst $140/hour
Project GIS Analyst $130/hour

GIS Analyst $125/hour

Senior GIS Technician $115/hour

GIS Technician $105/hour

Senior GIS Project Coordinator $130/hour
GIS Project Coordinator $125/hour
Senior Inspector $115/hour

Inspector $105/hour

Senior Technician $110/hour

Technician $100/hour

Project Administrator $115/hour
Administrative Support $60/hour
Equipment Unit Cost

o Unmanned Aerial Systems / Remotely Operated Vehicle $150/hour

o Robofic/LIDAR $50/hour
o GPS $25/hour

LSRP (Licensed Site Remediation Professional) Services Unit Cost

2
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o For any environmental services requiring LSRP oversight and certification, a
$25/hour unit cost will be included in addition to the hourly rate for roles
above.

* Public Meeting Attendance - two (2) hour minimum charge

* Any actual disbursements and expenses which we incur on your behalf, such as
subconsultant fees, application/permit fees, delivery charges, parking, printing and
toll charges will be billed at actual cost-plus 15 percent.

= Mileage will be billed in accordance with federal prevailing wage.

Standard Contract Terms & Conditions
In accordance with the above information, Client agrees to the following:

Termination of Confract

Client may terminate this Agreement with seven days prior written notice to Suburban
Consulting Engineers, Inc. (SCE) for convenience or cause. SCE may terminate this
Agreement for cause with seven days prior written notice to Client. Failure of Client to
make payments when due shall be cause for suspension of services or, ultimately,
termination, unless and until SCE has been paid in full all amounts due for services,
expenses and other related charges.

Hazardous Environmental Conditions

It is acknowledged by both parties that SCE's Scope of Services does not include any
services related to the remediation at the site of asbestos, PCBs, petroleum, hazardous
waste or radioactive materials. Client acknowledges that SCE is performing
professional services for Client and SCE is not and shall not be required to become an
"arranger”, "operator’, "generator” or "transporter’ of hazardous substances, as defined
in the Comprehensive Environmental Response, Compensation, and Liability Act of
19920 (CERCLA).

COwnership of Documents

All documents prepared or furnished by SCE pursuant to this Agreement are
instruments of SCE's professional service, and SCE shall retain an ownership and
property interest therein. SCE grants Client a license to use instruments of SCE's
professional service for the purpose of constructing, occupying and maintaining the
Project. Reuse or modification of any such documents by Client, without SCE's written
permission, shall be at Client's sole risk, and Client agrees to indemnify and hold SCE
harmless from all claims, damages and expenses, including attorneys' fees, arising out
of such reuse by Client or by others acting through Client.

Indemnification

To the fullest extent permitted by law, Client and SCE each agree to indemnify the
other party and the other party's officers, directors, partners, employees and
representatives, from and against losses, damages and judgments arising from claims
by third parties, including reasonable attorneys' fees and expenses recoverable under
applicable law, but only to the extent they are found to be caused by a negligent act,
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error or omission of the indemnifying party or any of the indemnifying party's officers,
directors, members, pariners, agents, employees or sub-consultants in  the
performance of services under this Agreement. If claims, losses, damages and
judgments are found to be caused by the joint or concurrent negligence of Client and
SCE, they shall be borne by each party in proportion to its negligence.

Force Majeure

Neither party shall be deemed in default of this agreement to the extent that any
delay or failure in the performance of its obligations results from any cause beyond its
reasonadble control and without its negligence.

Dispute Resolution

Client and SCE agree that they shall first submit any and all unsettled claims,
counterclaims, disputes and other matters in question between them arising out of or
relating to the agreement to mediation in accordance with the Construction Industry
Mediation Rules of the American Arbitration Association, effective as of the date of this
agreement,

Use of Electronic Media

Documents that may be relied upon by Client are limited to those that are signed or
sealed by SCE. Unsigned files in electronic media format or text, data, graphic or other
types that are furnished by SCE to Client are only for convenience of Client. Any
conclusion or information obtained or derived from such electronic files will be at the
user's sole risk. When transferring documents in electronic media format, SCE makes no
representations as tfo long-term compatibility, usability or readability of documents
resulting from the use of software application packages, operating systems or
computer hardware differing from those in use by SCE at the beginning of this
assignment.

Construction Phase Services

If this Agreement provides for any construction phase services by SCE, it is understood
that the Contractor, not SCE, is responsible for the construction of the project, and that
SCE is not responsible for the acts or omissions of any contractor, subcontractor or
material supplier; for safety precautions, programs or enforcement; or for construction
means, methods, techniques, sequences and procedures employed by the
Confractor. It is the Owner's responsibility o advise their contractor of these terms.

Opinions of Cost

When included in SCE's Scope of Services, opinions or estimates of probable
construction cost are prepared on the basis of SCE's experience and qualifications and
represent SCE's judgment as a professional generally familiar with the industry.
However, since SCE has no control over the cost of labor, materials, equipment or
services furnished by others, over confractor's methods of determining prices, or over
competitive bidding or market conditicns, SCE cannot and does not guarantee that
proposdals, bids or actual construction cost will not vary from SCE's opinions or estimates
of probable construction cost.
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Professional Responsibility

SCE represents that the services shall be performed, within the limits prescribed by
Client, in @ manner consistent with the level of care and skill ordinarily exercised by
other professional consultants under similar circumstances. No other representation to
Client, expressed or implied, and no warranty or guarantee is included or intended in
this Agreement, or in any report, opinion, document or otherwise. For any damage
caused by professional negligence including errors, omissions or other professional
acts, including unintentional breach of contract by SCE, its employees, agents or
subconfractors, SCE's liability and that of its employees, agents and subcontractors is
limited to SCE’s total compensation paid under the contfract. In no event shall either
Client or SCE be liable for consequential damages, including, without limitation, loss of
use or loss of profits, incurred by one another or their subsidiaries or successors,
regardless of whether such damages are caused by breach of contract, willful
misconduct, negligent act or omission, or other wrongful act of either of them.

Right of Entry
Client grants to SCE, and, if a project site is not owned by Client, warrants that

permission has been granted for a right of entry from time to time by SCE, its
employees, agents and subcontractors upon the project site for the purpose of
providing the Services. Client recognizes that the use of investigative equipment and
practices may unavoidably alter existing site conditions and affect the environment in
the area being studied.

Statufe of Limitations

The parties agree that any action relating to an alleged breach of the Agreement shalll
be commenced within one year of the date of the breach, without regard to the date
the breach is discovered. Any action not brought within that one-year time period shall
be barred, without regard to any other limitations period set forth by law or statute.

Billing Schedule

Invoices will be provided monthly based on the Fee Proposal referenced above. For
Estimated Fee billing, invoices will reflect employee time charges including comments
for services performed. Additionally, all expenses will be included as a separate line
item for Estimated Fee projects. For Lump Sum billing, invoices will reflect a percent
complete and will not including employee time or expense details.

Payment for professional services shall be invoiced monthly as a proportion of the total
work completed or upon completion of the work product. Payment is due within fifteen
(15) days from receipt of invoice. A 1-1/2 percent per month late charge will be
applied for all past due invoices. Amounts not paid when due may be referred for
collection and mechanic’s lien rights may be exercised, with all costs, including
reasonable attorney fees, charged to client. Both parties understand that work will be
stopped if account is not current; deliverables will not be furnished if account is past
due.
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If this proposal meets with your approval, please sign below and return one (1) copy to my
office. Alternatively, if a purchase order is to be issued, please reference the SCE proposal
number (SCE-P12709.021) and date in order to properly document authorization. We shall
consider an appropriately executed copy of this letter or purchase order as our formal
contract and authorization to proceed. Please note that the fees stated in this proposal
are valid for thirty (30) days from the date of this correspondence. If you have any
guestions regarding this proposal, please do not hesitate to contact me.

Very truly yours,
SUBURBAN CONSULTING ENGINEERS, INC.

e TR QA<D

Daren J. Phii,/ﬁ’E, PP, CME, Vice President/ Director of Engineering

Accepted this Day of 20

By:

(Printed Name and Title)
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JOHN H, ALLGAIR, PE, PP, LS (1983-2001)
DAVID J. SAMUEL, PE, PP, CME

JOHN J, STEFANI, PE, LS, PP, CME

JAY B. CORNELL, PE, PP, CME

MICHAEL J. McCLELLAND, PE, PP, CME
GREGORY R. VALESI, PE, PP, CME

TIM W. GILLEN, PE, PP, CME (1991-2019)
BRUCEM. KQCH, PE, PP, CME

LOUIS J. PLOSKONKA, PE, CME
TREVOR J. TAYLOR, PE, PP, CME

ASSOCIATES BEHRAM TURAN, PE, LSRP
LAURA J. NEUMANN, PE, PP
DOUGLAS ROHMEYER, PE, CFM, CME
ROBERT J, RUSSO, PE, PP, CME
JOHN J. HESS, PE, PP, CME

December 6, 2021

Via Electronic (Engineering@westorange.org) & 15t Class Mail

Township of West Orange
Department of Public Works
25 Lakeside Avenue

West Orange, NJ 07052

Attn: Leonard R. Lepore, Municipal Engineer
Director of Public Works

Re:  Professional Engineering & Surveying Services
NJDOT MA - 2022
Nance Road, Warren Road and King Road
West Orange, Union County, New Jersey
Proposal No.: 2021-275

Dear Mr. LePore:

CME Associates is pleased to present our proposal for the design (Civil Engineering and Land
Surveying Services) permitting and bid phase services for the above referenced project for the
preparation of construction plans, specifications and bid documents for the NJDOT Municipal Aid
Grant funded project. Based on the request for proposal our office received, it is our understanding
these services will include the reconstruction of the following roadways:

e Nance Road - Mt. Pleasant Avenue to Warren Avenue — 2600 Linear feet

« Warren Road - Colonial Woods Drive to King Road — 2700 Linear feet

¢ King Road - Crestmont Road to Warren Road — 400 Linear feet
Total Length= 5700 Linear feet
The improvements will include the following:

» New granite block curbing along with entire length of the roadways with concrete curbing
at the curb ramps;

» New concrete sidewalks and driveway aprons where they are existing and filling in gaps
where directed,;

» Widening of the cartway width required to provide a consistent width;

S:\Wast Orange\Proposalsi2i-12-03 Nance Road, ML Pleasant, Colonial Woods.docx
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Leonard R. Lepore, Municipal Engineer December 6, 2021
Township of West Orange Our File No. 2021-275
RE: Proposal for Nance Road, Warren Road and King Road

* Improve the drainage system including new PPT underdrains to collect leader and sump
pump discharges;

¢ Provide new castings for sanitary sewer manholes;

e Reconstruct drainage inlets with new frames, grates and curb pieces; and,

= Mill and overlay the roadway with full depth asphalt pavement where required.
With this being said, we anticipate the following scope of services:

PHASE | - SURVEYING AND BASE MAP PHASE

Work in this phase will include preparation of base mapping for use in the design of the
construction plans. Our survey work will include detailed field survey information including
establishing 1 foot contours in NAVD 88 datum. The field survey will locate all existing visible
surface features such as curb, sidewalk, trees, mailboxes, street signs, shrubs, pavement
markings, utility poles, street lights, hedges, fences, landscaped areas, drainage leader
connections and driveways within the street right-of-way. We will also provide location of utilities,
as listed below, where necessary and items within the project limits and 10’ behind curbs. This
information will be utilized as the base map for the project construction plans. Approximate
property lines will be established utilizing located property markers and tax map information.

While preparing the above referenced survey/base map and upon completion, the following tasks
will be included:

1. The preparation of a base survey showing all existing improvements along the roadways
within right-of-way with a 25-foot overlap and easement areas.

2. Location of all existing physical surface features such as curb, sidewalk, trees, mailboxes,
street signs, shrubs, pavement markings, utility poles, street lights, hedges, fences,
landscaped areas, drainage leader connections and driveways within the street right-of-
way/easement will be provided. Also included will be the location of utilities, such as storm
sewer, sanitary sewer, gas, water, electric and telecommunications, where necessary.

3. Profile elevations and cross sections will be established at 25-foot intervals along the
roadway to the width of the existing right-of-way and at necessary horizontal and vertical
break points.

4. As described above, datum NAVD88 shall be used for all vertical control, along with the
use of NAD83 for all horizontal control.

S:\Wesl Orange'\Proposalsi21-12-03 Nance Road, ML Pleasant, Colonial Woods. docx
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Leonard R. Lepore, Municipal Engineer December 6, 2021
Township of West Orange Our File No. 2021-275
RE: Proposal for Nance Road, Warren Road and King Road

5. Driveway profiles will be established where drainage problems have been cited and where
the difference in grade from the roadway is causing drainage to be directed towards the
abutting properties.

6. The preparation of survey data based on the appropriate datum and three (3) vertical
bench marks will be provided evenly spaced throughout the project.

PHASE |l - DESIGN PHASE

The work in this phase will involve but not be limited to the following:

1. Prepare construction plans and construction cost estimates, which designate the areas to
be reconstructed, as well as the locations of curb, handicapped curb ramps, and driveway
aprons to be constructed. As required in the RFP, centerline grades with cut/fill
information and cross sections will be provided at 25’ intervals.

Construction Plans will consist of the following:
. i. Cover Sheet
ii.  General Notes and Distribution of Quantities
ii.  Overall Location Plan
iv.  Construction Plans
v.  Drainage and Grading Plan
vi.  Cross Sections at 25’ intervals
vii.  Curb Ramp Grading Plan
viii.  Traffic Striping and Signage Plan
ix.  Traffic Control Plan and Details
x.  Construction Details

2. Prepare contract documents and specifications required for public bid in accordance with

the New Jersey Local Public Contracts Law. Detailed specifications will be provided for

the items to be included in the contract, along with an outline of the project. Twenty (20)
sets of contract documents will be provided.

3. Attend two (2) design meetings with the Township and one (1) public meetings to secure
approval for the project.

S:iWest Orange\Proposalsi21-12-03 MNance Road, ML Pleasant, Colonial Woods.docx
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Leonard R. Lepore, Municipal Engineer December 6, 2021
Township of West Orange Our File No. 2021-275
RE: Proposal for Nance Road, Warren Road and King Road

4. CME will provide the Township with a set of mylar plans, a computer CAD DWG file of the
construction drawings in AutoCAD formant, and an electronic copy of the specifications.

Soil Conservation Permit

Since the extent of site disturbance is expected to exceed 5,000 square feet, the work in this
phase will involve the preparation of the necessary application to the Hudson Essex Passaic Soil
Conservation District for a Soil Erosion and Sediment Control permit. The cost of application
permit fees will be the responsibility of the Township.

PHASE lIl — PUBLIC BIDDING PHASE

This phase will include the following services to publicly bid the project in accordance with the
Local Public Contracts Law:

1. Provide Bid Documents to Prospective Bidders, as needed;
2. Provide Addenda for Clarification of Project Specifications;
3. Attend Bid Opening;

4. Analyze Responsible Bids and Recommend Contract Award;
5. Coordinate with the Township, as needed.

Summary of Fee Estimates

We will provide the necessary engineering services as described above based upon the following
lump sum fee amounts:

— Phase | — Surveying and Base Map Phase...........cccccooicciicieiiicicceiseeesssssaeens $32,000.00
— Phase |l = Design Phase........ccccoiiiiiiiienreriiciienscsssesessssssssessssssssesssnsssessss sones $30,000.00
—~ Phase [l = Public Bldding PRaSe uicsssissssssssssusssssussisssisninsissiniscesicsmiiassisis $2,000.00
Total Lump: SUm Pl s inmimisiciii it ammmasssssssass semmasssmmrsssnsensssnss $64,000.00

S\Waest Orange'\Proposals\21-12-03 Nance Road, Mt. Pleasant, Colcrnial Woods.docx
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Leonard R. Lepore, Municipal Engineer December 6, 2021
Township of West Orange Our File No. 2021-275
RE: Proposal for Nance Road, Warren Road and King Road

Exceptions:

Construction Phase Services are not included at this time. Should these services be required
by the Township, our office requests the opportunity to provide a fee for same.

It is recommended that pavement cores be prepared prior to the design to identify locations
where full pavement depth reconstruction is required. Our office has included in our fee
obtaining quotes for pavement cores which would be authorized separately by the Township.

Construction Stake Out is not included in this scope of services. Should same be required,
our office requests the opportunity to provide a fee for same.

Any work not specified as listed in the above phases shall be considered additional services
and will be invoiced at the time said work is authorized by the Township.

Application and permit fees have been excluded from this proposal and will be paid by the
Township directly to the outside agency.

Any Licensed Site Remediation Professional (LSRP) and/or soil boring/testing work has been
excluded

Should this fee estimate meet your approval, please provide our office with a professional services
agreement or resolution as an indication of the work to proceed. In the meantime, should you
have any questions concerning this matter, please do not hesitate to contact this office.

Trever JATaylor, PE, PP, CME
Prin:ibal

TT:pv

Enclosure: Rate Schedule

S:\West Crange'\Proposalsi21-12-03 Nance Road, Mt Pleasant, Colonial Woods docx
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MUNICIPAL ENGINEERING SERVICES
GENERAL CONDITIONS AND HOURLY RATE SCHEDULE TO JANUARY 1, 2022

Senior Project Manager..........cov it $177.00 Per Hour
Project Manager . $176.00 Per Hour
Project LOaTBr i s 50 i 0 105 s e s g e e s $174.00 Per Hour
POTESSIONAl ENOINEBI cnmmmmmsiresesssssorimsis s oo am  s Pos Se e $173.00 Per Hour
Senior Project Engineer $169.00 Per Hour
e (<ol T T OO $149.00 Per Hour
Senior Design Engineer $136.00 Per Hour
Design ENGINEET.......oiiiieieeeee e $129.00 Per Hour

$122.00 Per Hour
$135.00 Per Hour

Senior Engineering Technician
Drone Pilot

Engineering Technician/Management Information Systems Technician..................... $115.00 Per Hour
Drone TeCHMICIAN s« wasrsssmmristims e s s o i s s es s e memss ata s meme e $ 75.00 Per Hour
Professional Land Surveyor . $171.00 Per Hour
LN SUMNVEYOT ...t ettt ettt e s $152.00 Per Hour
Robotic Total Station .. 0 s B 55 g srens seessmrassssseasamens $ 74.00 Per Hour
Party Chief.... ..o ..$129.00 Per Hour
SUNVEY TEChNICIAN ......oiiiii et $100.00 Per Hour
Resident ERGINGET ..o s s i it s ane semtnsnsssans $154.00 Per Hour
Chief Construction ENGINEET............ociiviiiiee oo, $145.00 Per Hour
Senior Construction ENGINEET..........oovoiiiiiieece e, $122.00 Per Hour
Construction Engineer..................... $116.00 Per Hour
Chief Construction Technician $100.00 Per Hour
Senior Construction Technician $ 89.00 Per Hour
Construction Technician ..$ 83.00 Per Hour
Technical ASSISTANT........ooii e e $ 96.00 Per Hour
Senior CAD Technician ........... $127.00 Per Hour
Licensed Landscape: ATChItet ... i i ans $172.00 Per Hour
Senior Landscape DeSIGNer...........cooiiiiiiiiiies e $154.00 Per Hour

$137.00 Per Hour
$123.00 Per Hour

Certified Tree Expert
Landscape Designer
Director of Planning $177.00 Per Hour
Professional Planner ....$176.00 Per Hour
0Lt = T o= O e $146.00 Per Hour
Planning Technician . $125.00 Per Hour
$180.00 Per Hour
$179.00 Per Hour
$189.00 Per Hour

Environmental services will be billed in accordance with CME’s Environmental Rate Schedule

Invoices - CME Associates (CME) will submit invoices to Client monthly and a final invoice upon completion of services. Payment is due upon presentation of invoice and is
past due thirty days from invoice date. Client agrees to pay a finance charge of one and one-half percent per month, or the maximum rate allowed by law, on past due
accounts. In the event that the invoice is not paid voluntarily and promptly, and must therefore be referred to an attorney or agency for collection, the Client agrees to pay a
collection fee equal to the actual altorney or agency collection fee incurred by CME. Overtime rates are applicable after eight hours Monday through Friday, and all day
Saturday and Sunday, and charged at one and one-half times the quoted rale. Holidays are charged at two times the quoted rate. Expenses incurred for reproduction,
postage handling, pholographs and fer services including subconsultants equipment and facilities not furnished by CME are charged to the Client at cost plus fifteen percent.
Automobile travel may be charged at the current rate per mile allowed by the Internal Revenue Service..

Standard of Care - Services performed by CME under this Agreement will be conducted in a manner consistent with that level of care and skill ordinarily exercised by members
of the profession currently practicing under similar conditions. NO OTHER WARRANTY, EXPRESSED OR IMPLIED, IS MADE.

Contaminated Malerial - It is understcod that CME is not, and has no responsibility as a handler, generator, operator, treater or storer, transporter or disposer of hazardous or
loxic substances found or identified at any site. Client shall undertake or arrange for, either directly or indirectly through other contractors, the handling, removal, treatment,
slorage, transportation and disposal of hazardous substances or constituents found or identified at any site.

Utilities - In the execution of the work, CME will take all reasonable precautions to avoid damage or injury to subterranean structures or utilities. The Client agrees to hold CME
harmless for any damages to subterranean structures which are not called to CME's attention and/or not correctly shown on the plans furnished.
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Right of Entry/Worksite - Client will provide for right of entry for CME personnel and equipment necessary to complete the work. While CME will take all reasonable
precautions to minimize any damage to the property it is understood by Client that in the normal course of some damage may occur, the correction of which is not part of this
agreement.

Client shall fumnish or cause to be furnished to CME all documents and information known to Client that relate to the identity, location, quantity, nature or characteristics of any
hazardous or toxic substances at, on or under the site. In addition, Client will fumnish or cause to be furnished such other information on surface and subsurface site conditions
required by CME for proper performance of its services. CME shall be entitled to rely on Client provided documents and information in performing the services required under
this Agreement; however, CME assumes no responsibility or liability for their accuracy or completeness.

CME will not direct, supervise or control the work of contractors or their subcontractors. CME services will not include a review or evaluation of the contractor's (or
subcontractor's) safety measures.

CME shall be responsible only for ils aclivities and that of its employees on any site. Neither the professional activities nor the presence of CME or its employees or
subcontractors on a site shall imply that CME controls the operations of athers, nor shall this be construed to be an acceptance by CME of any responsibility for jobsite safety.

Indemnification - To the full extent permitted by law, Client shall indemnify, defend and hold harmless CME and its subcontractors, consultants, agents, officers, directors and
employees (herein collectively referred to as Engineer) from and against all claims, damages, losses and expenses, whether direct, indirect or consequential, including but not
limited to fees and charges of atlorneys and court and arbitration costs, arising out of or resulting from the services of wark of Engineer or any claims against Engineer arising
from the acts, omissions of work of others, unless it is proven in a court of competent jurisdiction that the Engineer is guilty of negligence or willful misconduct in connection
with the services and such negligence or willful misconduct was the sole cause of the damages, claims and liabilities.

Client agrees to indemnify and hold harmless Engineer from and against all claims, damages, losses and expenses, direct or indirect, and consequential damages, including
but not limited to fees and charges of atlorneys and court and arbitration costs, brought by any person or entity, or claims against Engineer which arise out of, are related to, or
are based upon, the actual or threatened dispersal, discharge, escape, release or saturation or smoke, vapors, soot, fumes, acids, alkalis, toxic chemical, radioactive materials,
liquids, gases or any other material, upon, in or into the surface or subsurface soil; water or watercourse; objecls; or any tangible or intangible matter.

To the fullest extent permitted by law, such indemnification shall apply regardless of the fault, negligence, breach of warranty or contract or strict liability of Engineer. This
indemnification shall not apply to claims, damages, losses or expenses which are determined by a court of competent jurisdiclion to be the sole result of negligence or willful
misconduct by the Engineer of obligations under this Agreement.

Limitations of Liability - CME's tetal liability to Client for any and all injuries, claims, losses, expenses or damages whatsoever arising out of, or in any way related to, this
Agreement from any cause or causes, including but not limited to CME's negligence, errors, omissions, strict liability, breach of contract or breach of warranty, shall not exceed
the total contract amount for the services provided by CME or $50,000, whichever is less.

In no event shall CME be liable for consequential damages, including, without limitation, loss of use or loss of profits, incurred by Client or their subsidiaries or successors,
regardless of whether such claim is based upon alleged breach of contract, willful misconduct, or negligent act or omission.

Professional services rendered for a Client shall be provided for that Client. The Client is responsible for the proper operation and use of the subject faciliies and/or report and
nothing herein shall provide any rights to any third party. The Client, in autherizing CME to proceed, acknowledges that the professional responsibility is limited.

Termination - This Agreement may be terminated by either party upon fourteen (14) days written notice in the event of substantial failure by the other parly to perform in
accordance with the terms hereof. Such termination shall not be effective if that substantial failure has been remedied before expiration of the period specified in the written
notice. In the event of termination, CME shall be paid for services performed to the termination notice date plus reasonable termination expenses.

In the event of termination, or suspension for more than three (3) months, prior to completion of all work contemplated by this Agreement, CME may complete such analyses
and records as are necessary to complete its files and may also complete a report on the services performed to the date of notice of terminalion or suspension. The expenses
of termination or suspension shall include all direct costs of CME in completing such analyses, records and reports.

Assigns - The Client may not delegate, assign, sublet or transfer his duties or interests in this Agreement without the written consent of CME.

This agreement shall not create any rights or benefits to parties other than the Client and CME, except such other rights as may be specifically called for herein.

\ MU21E doc




