SUBURBAN CONSULTING ENGINEERS, INC.

August 22, 2022

Township of West Orange
Department of Public Works

25 Lakeside Avenue

West Orange, New Jersey 07052

Attn.. Leonard R. Lepore, Municipal Engineer
Director of Public Works

Re.. Township of West Orange, County of Essex, State of New Jersey
Professional Engineering Services
Municipal Stormwater Management Plan for Permit Compliance
Qur File No.: Proposal SCE-P13155.011

Dear Mr. Lepore:

SUBURBAN CONSULTING ENGINEERS, INC. (SCE) is pleased to provide the following proposal
for Professional Engineering Services to the Township of West Orange (Township) in response
to the Request for Proposal (RFP) for Municipal Stormwater Management Plan.

Services for this project will be performed under the direct supervision of a State
of New Jersey licensed Professional Engineer (PE). Geographic Information
Systems (GIS) specific services will be performed under the direct supervision of
a certified GIS Professional (GISP). SCE is an Esri Silver business partner which
allows us fo support our mutual customers by providing business solutions, GIS Partner
implementation services, and location infelligence faster and more efficiently “?E""_"_"_Tk
by leveraging ArcGIS technology. o

Project Overview

Based on the RFP, it is our understanding that the Township is requesting proposals to
provide assistance for compliance with the requirements of Tier A Municipal Stormwater
General Permit. The successful proposal needs to be capable of conducting and
preparing the necessary locations and maps for the stormwater outfall pipe mapping, as
well as an update to the current Municipal Sformwater Management Plan.

Our team will leverage GIS fo streamline the professional services necessary to complete
this project. GIS will be ufilized in the office to perform the buildout analysis and to create
the maps and figures that are required for the Municipal Stormwater Management Plan
(MSWMP) and other tasks. GIS will be ufilized in the field to map and inventory the
Township's stormwater assefs. When implemented properly, GIS will improve Township
access to stormwater relafed information and maps, including maintenance and
inspection records, and increase the efficiency of field work by providing digital
inspection forms and system maps that can be accessed by field workers using mobile
devices.

Q6 U.S. Highway 206, Suite 101, Flanders, New Jersey 07836
P:(973) 398-1776 | www.suburbanconsulting.com
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SCE will utilize Esri's ArcGIS Online to perform the GIS tasks included in our proposal. We
propose fo purchase an annual ArcGIS Online organizational account for the Township,
that SCE will use fo complete the project scope of work. This approach will allow the
ArcGIS Online account, including the GIS maps, applications, and digital inspection forms
that are created for this project, to be owned by the Township and available for future
use, should the Township desire to utilize GIS to support stormwater related operations and
maintenance and Municipal Separate Storm Sewer System (MS4) permit specific
requirements. The ArcGIS Online account will be active for one (1) year from the purchase
date and can be renewed on an annual basis if desired by the Township. Using GIS in the
manner outlined in this proposal and making this GIS available to the Township after the
end of this project, adds significant value to the Township that may differentiate our
proposal from others.

Scope of Services

1. Municipal Stormwater Management Plan (MSWMP)

SCE will revise the existing 2005 MSWMP in accordance with the New lJersey
Department of Environmental Protection (NJDEP) Tier A Renewal Draft guidance,
including a total buildout analysis. We will use GIS data that is available from the public
domain, including the NJDEP, Federal Emergency Management Agency (FEMA), and
more, to update the existing tables, figures, and appendices in the report. This will
include the buildout analysis using the Township's inventory of total land area sorted
by Hydraulic Unit Code 14 (HUC14) and land use zone.

The Stormwater Pollution Prevention Plan (SPPP) is one (1) of the appendices to the
MSWMP. SCE will update the SPPP using the latest 2018 template on the NJDEP website
and use GIS for the following requirements for easy reference during NJDEP or
Environmental Protection Agency (EPA) audit and inspection:

=  Storm Drain Inlet Refrofitting dashboard to show percent complete for annual
report submission.

=  Municipal Maintenance Yard Monthly, Quarterly, and Annual inspection reminders
for Department of Public Works (DPW).

=  Employee Training reminders with links fo NJDEP training videos by training topic
and frequency.

= Qutfall Pipe Inspection annual reminders in addition to inspection forms as
described in Part A below.

= Stormwater Facilities Maintfenance reminders for required inspection intervals.

2. Catch Basin Inspection, Maintenance, and Mapping

SCE will ufilize Esri's ArcGIS Field Maps and Survey123 mobile applications to map the
location of each catch basin and fo capture the results of the catch basin inspections.
High accuracy, centimeter grade Global Navigation Satellite Systems (GNSS)
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equipment paired with the Field Maps mobile application will be used to collect the
location of each catch basin.,

Our team will review the Township's existing as-buili drawings fo gain a general
understanding of the location of stormwater catch basins prior fto commencing the
field work. Our general approach to the field data collection will be to travel the rights-
of-way of each street and municipal easement where we anticipate stormwater
cafch basins fo be located, based on our review of Township's existing as-built
drawings. Our GNSS equipment will be connected to a real-fime kinematic (RTK)
network which will improve the accuracy of
GNSS measurements in real-fime. Centimeter
grade GNSS equipment will typically capture
horizontal locations that are accurate to within

GPS vs. GNSS: What is the
Difference?

GPS stands for Global Positioning
System and refers fo the satellite
constellation which is owned and
maintained by the United States
Department of Defense. GPS
consists of 24 operating satellites
and is a type of GNSS.

GNSS stands for Global Navigation
Satellite System which describes a
constellation of satellites that
provide posifioning and fiming data
from space to GNSS receivers on
earth. GNSS includes GPS (USA],
GLONASS (Russia), Galileo (EU), Bei-
dou (China), and more. GNSS
includes more than 108 individual
safellites. Access to fthis many
satellites resulis in higher accuracy

a few inches of the actual location of the asset
being collected, in cptimal conditions. Vertical
accuracy is typically two (2) to three (3) times
the horizontal accuracy af each location.
Location data collected for this project will
meet or exceed the requirements of the NJDEP
GPS Data collection Standards for GIS Data
Development.

Once the catch basin location has been
mapped, our feam will inspect the catch basin
fo identify and document any suggested
cleaning, clearing, or repair work. Our catch
basin inspections will include both the grate
opening and the cafch basin sfructure,
including the sump and any inlet and outlet
pipe(s). We will document any observations

about the condition of the catch basin
structure including the frame and grate, water
quality, and surrounding ground surface using a standard digital inspection form. Our
catch basin inspection form will be provided to the Township for review and comment,
prior to the start of the field work. Revisions or additions that are mutually agreed upon
by the Township and SCE will be incorporated into the inspection form prior fo the start
of the field work.

data collected more quickly.

The NJDEP's Municipal Stormwater Mapping and Inventory guidance will be used
when collecting information about each catch basin. The following information, when
present in the field about each catch basin, will be collected and stored as attributes
within the GIS data. This information will be in addition fo the inspection results:

=  Catch Basin ID
= Owner - Township, County, State, Private, efc.
» Catch Basin Type — Curb cut, grate inlet, etc.
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= Bicycle Safe Grate — Yes or No

= "“Drains fo Waterway" casting, paint, etc. - Yes or No

* Inlet Best Management Practices (BMP) — Yes or No

= BMP Type

= Contributing Drainage Area - Residential, Commercial, Park/Open Space, etc.

A minimum of one (1) close-up photograph of each
catch basin will be captured in the field, included in
the final inspection report, and connected to that
asset within the GIS. An additional photograph that
shows the general location of each catch basin will
also be taken. Our team will photograph any
maintenance issues or unusual conditions that are
observed in the field.

Esri's standardized stormwater conveyance data
model will be used as a starting point and then
modified to incorporate NJDEP specific standards for
stormwater inventorying. GIS data will utilize the New
Jersey State Plane Coordinate System (NJ SPCS)
derived from the North American Datum of 1983
(NAD83).

The progress of our field work and summary of maintenance issues will be tracked
within a GIS based project status dashboard in real time. The project status dashboard
willinclude an interactive map that allows the Township to pan and zoom throughout
the Township and select specific catch basin inlets to view detailed information about
each cafch basin and inspection results and photographs. A summary of any
maintenance issues will be provided to the Township on a bi-weekly basis so that the
Township can review and address when appropriate.

We have assumed the following for this phase of work:
= Approximately 2,000 catch basin inlets will be mapped and inspected.

= Township will provide DPW staff member to assist SCE with accessing and
locating catch basins.

. Outfall Pipes Mapping

Part A

Our team will use a similar approach for mapping outfalls as what is proposed for Task
2 Catch Basin Inspection, Maintenance, and Mapping above. Qur team has extensive
experience locating, mapping, and inspecting stormwater outfalls as required by the
NJDEP and MS§4 permit. We have identified that the majority of time spent performing
an outfallinspection is spent locating the actual outfall; not performing the inspection.
As such, we propose to include an outfall inspection in this phase of work as this will
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provide the Township with added value without adding cost to the project. Qutfall
inspections that are completed as part of this phase will safisfy the MS4 requirement
to complete an outfall inspection every five (5) years.
We will review the Township's 2009 outfall pipe mapping,
as-built drawings, and meet with Township staff that are
most familiar with the Township's outfalls o create o
comprehensive list of known and potential outfall
locations. Our field feam will fravel to each of the known
and potential outfall locations to perform the GNSS
mapping and outfall inspection. Additional outfalls that
are located in the field wil also be mapped and
inspected. Outfall inspections will be performed during
dry-flow conditions, which is at least 72-hours after the
previous precipitation or snowmelt event.

The following outfall information, when present in the
field, will be collected and stored as attributes within the
GIS data. These atfributes align with the NJDEP's
recommendations for inventorying stormwater outfalls.
This information will be in addition to the inspection results:

Outfall ID

Owner —Township, County, State, Private, etc.
Pipe Material

Pipe Shape

Headwall Structure

BMP Structure

Contributing Drainage Area

Type of Area Receiving

Esri's stormwater conveyance data model will be used as a starting point and
modified to incorporate NJDEP standards for stormwater inventorying. GIS data will
utilize the New Jersey State Plane Coordinate System (NJ SPCS) derived from the North
American Datum of 1983 (NAD83). A minimum of one (1) close-up photograph of
each catch basin will be captured in the field, included in the final inspection report,
and connected to that asset within the GIS.

Once the outfall mapping and inspections in the field are completed, our team will
prepare a storm sewer outfall pipe map and GIS data deliverable to be submitted to
the NJDEP. The outfall location map will show the location of the end of all MS4 outfall
pipes that are operated by the Township, and the location of all surface water bodies
receiving discharge from those outfall pipes. Each outfall will be given a unique
alphanumeric identifier and labelled on the map. SCE can either submit the outfall
location data to the NJDEP on behalf of the Township or submit the outfall GIS data to
the Township for future submittal to the NJDEP.
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We have assumed the following for this phase of work:

= Approximately 255 ouffalls will be mapped and inspected.
= Township will provide DPW staff member to assist in accessing and locating
ovuffalls.

Part B

We understand the Township's MS4 permit obligations and how GIS can be used to
efficiently collect, manage, analyze, and export data required to comply with the MS4
permit. Our feam will supplement the outfall and catch basin data that is collected in
Tasks 2 and 3 with the following stormwater system features:

= MS4 ground water discharge points (type)

MS4 interconnections (type info/from, entity)

Storm drain inlets (type, catch basin present, label present, retrofitted)

MS4 manholes

MS4 conveyance (type, direction of flow]

MS4 pump stations

Stormwater facilities (type)

=  Property boundaries of maintenance yard(s) and other ancillary operations

(type)

The subsurface stormwater conveyance system will be digitized into GIS based on a
combination of the Township's existing stormwater as-built drawings and additional
mapping, field observations including GNSS data collection of stormwater surface
features, and stormwater system knowledge of Township staff. The GIS stormwater
system will be digitized following GIS best practices. Point features including catch
basins, outfalls, manholes, etc. will be "snapped” to line features such as gravity mains,
retention/detention basins, etc. The system will be digitized to incorporate the proper
flow direction.

The result and final deliverable of this phase of work will include GIS data of the
Township's stformwater conveyance system. Preparing the Township's stormwater
inventory and mapping in this manner will result in an authoritative GIS dataset that
can be used by the Township in the future to analyze the stormwater conveyance
system to trace potential illicit connections, perform stormwater modelling, assist with
the operations and maintenance of the Township's stormwater system, and more.

Qutfall Pipe Stream Scouring

Stream scouring is one (1) aspect of the outfall inspections that are proposed to be
completed as part of Phase 3 Part A as outlined above. Outfall locations that may be
contributing fo localized stream scouring will be identified as part of the “Outfall
Inspection Results Summary” letter report that will be provided to the Township. These
locations will be mapped and photographed as part of the outfall mapping. An
additional “Stream Scouring Investigation Recordkeeping Form” will be prepared for
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outfalls that are found to be confributing to or causing stream scouring. We have
assumed that stream scouring may be present at up to ten (10) outfall locations and
will complete the supplemental form for these ten (10) outfall locations.

5. Stormwater Facilities Maintenance (Municipally Owned and/or Operated)

Using the GIS datfa collected in Part B above, SCE will create inspection forms for
Township owned stormwater facilities for quarterly inspection and after each rainstorm
exceeding one (1) inch for MS4 compliance.

The GIS system will be configured to allow the Township to add attachments of
maintenance logs, photographs, and more to the municipal facilities. Our feam will
train Township staff how fo add these attachments within the GIS. This will allow
Township staff to continue to use GIS to frack these maintenance activities, following
the completfion of this project. We will also evaluate the potential to create these
maintenance logs as digital GIS based forms to make the Township maintenance and
inspections more efficient.

6. Stormwater Facilities Maintenance (Privately Owned and/or Operated)

SCE will use the New Jersey Hydrologic Modeling Database with data collected by
New Jersey Soil Conservation Disfricts and the New Jersey Department of Agriculture
to identify stormwater basins in the Township. In addition to these records, we would
request previous MS4 Annual Reports submiffed to the NJDEP by the Township and
Land Use Board records to confirm presence of stormwater infrastructure on private

property.

The GIS system will be configured to allow the Township to add attachments of
maintenance logs, photographs, and more o the private facilities. Qur team will frain
Township staff how fo add these attachments within the GIS. This will allow Township
staff to confinue to use GIS to track these maintenance activities, following the
completion of this project.

7. Total Maximum Dadaily Load (TMDL)/Impaired Waterwa

SCE will review the NJDEP published TMDL's for the watercourses within the Township
and prepare written maintenance recommendations to be incorporated in the SPPP
and MSWMP.

Reimbursable Expenses

Anticipated reimbursable expenses for this project are included in the fotal fee outlined
below. Additional expenses will be billed on a fime and material basis in accordance with
the Fee Structure provided below. Reimbursable expenses may include mileage, parking
and tolls, overnight postage, messenger fees, and printing expenses.
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Fee Proposal

SCE proposes fo provide the above referenced scope of services for the following fees.
Invoicing for this project will summarize services provided in accordance with the Total
Project fee limit indicated below.

"ﬁom Description Labor Expenses Total
1 Municipal Stormwater Management Plan (MSWMP) $8,400 $50 $8.,450
2 |Catch Basin Inspection, Maintenance and Mapping $25,100 $800 $25,900
3A |Outfall Pipes Mapping- Part A $10,930 - $10,930
3B |Outfall Pipes Mapping- Part B $17,550 - $17.550
4 |Outfall Pipe Stream Scouring $1,800 - $1,800
Stormwater Facilities Maintenance (Municipally Owned i
> land/or Operated] $3,000 $3.000
Stormwater Facilities Maintfenance (Privately Owned
. and/or Operated) 53550 i 35,680
7 [Total Maximum Daily Load (TMDL)/Impaired Waterway $5,725 - $5,725
Total Lump Sum Fee:| $79,035

Deliverables
The following deliverables will be submitted to the Township:

»  Qutfall Location Map (PDF formait).

* GIS geodatabase including the Township stormwater conveyance system (outfalls,
cafch basins, manholes, gravity mains, pump stations, detention/retention basins,
etc.).

= Inspection reports including data, photographs, and summary report.

= TMDL written recommendations.

= Municipal Stormwater Management Plan in PDF and Word format.

Project Schedule
We are prepared to commence services within two (2) weeks of authorization to proceed
and receipt of signed proposal or Purchase Order (PO). We anticipate completing the
scope of work within three (3) months from project kickoff.

Services Not Included Unless Authorized
It should be noted that our fee is based on the specific tasks as explained in the above
sections of this proposal. Services and items which have not been included or made part

of this proposal include but are not limited to the following:

*  Opening cafch basin inlets or manholes.
»  Measuring depth to inverts within catch basin inlets or manholes.
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Water sampling and testing.
Traffic control.

particularly along the Route 280 right-of-way.
= Roadside Erosion Control per IV.F.2a.ix.

* MS4 Conveyance System Inspection & Cleaning per IV.F.3a.v.

Annual costs associated with ArcGIS Online following year 1.

Mapping and inspection of State and County owned stormwater structures,

*  Watershed Improvement Plan (WIP) including all three (3) phases: (1. Watershed
Inventory Report, 2. Watershed Assessment Report, or 3. Watershed Improvement
Plan Report) as outlined in the NJDEP Tier A Municipality 2022 Draft Renewall.

Fee Structure

SCE will ufilize the following fee structure for all tasks where fee is estimated and for any
additional work authorized by Client or for Client-initiated revisions. It should be noted that
our fee is based on the specific tasks as explained in the above sections of this proposal.
Additional services and items may be determined to be required during the course of the

project that have not been included in this cost proposal.

Revisions to address any review agency comments that develop during the review
process are typically required to obtain approvals. SCE is not able to predict the course
of action necessary to address such comments at this time. All costs associated with
addressing the review agency comments will be invoiced in accordance with the fee
structure on a time and material basis.

Principal/Project Officer $165/hour
Senior Project Manager $163/hour
Project Manager $160/hour

Senior Project Licensed Professional $155/hour
Project Licensed Professional $150/hour
Licensed Professional $140/hour

Senior Project Coordinator $155/hour
Project Coordinator $150/hour

Senior Designer/Senior Survey Analyst $130/hour
Designer/Survey Analyst $125/hour
Senior Environmental Scientist $130/hour
Environmental Scientist $125/hour

Senior Project GIS Analyst $145/hour
Project GIS Analyst $135/hour

GIS Analyst $130/hour

Senior GIS Technician $118/hour

GIS Technician $108/hour

Senior GIS Project Coordinator $135/hour
GIS Project Coordinator $130/hour
Senior Inspector $120/hour

Inspector $108/hour



SCE-P13155.011
August 22, 2022

= Senior Technician $113/hour
=  Technician $103/hour
*  Project Administrator $120/hour
= Administrative Support $65/hour
»  Equipment Unit Cost
o Unmanned Aerial Systems / Remotely Operated Vehicle $150/hour
o Robotic/LIDAR $50/hour
o GPS $25/hour
= |SRP (Licensed Site Remediation Professional) Services Unit Cost
o For any environmental services requiring LSRP oversight and certification, a
$25/hour unit cost will be included in addition to the hourly rate for roles above.
= Any actual disbursements and expenses which we incur on your behalf, such as
subconsultant fees, application/permit fees, delivery charges, parking, printing and
toll charges will be billed at actual cost-plus 15 percent.
= Mileage will be billed in accordance with federal prevailing wage.

Standard Coniract Terms & Conditions
In accordance with the above information, Client agrees o the following:

Terminafion of Confract

Client may terminate this Agreement with seven days prior written notice to Suburban
Consulting Engineers, Inc. (SCE) for convenience or cause. SCE may terminate this
Agreement for cause with seven days prior written notice to Client. Failure of Client to
make payments when due shall be cause for suspension of services or, ullimately,
tfermination, unless and until SCE has been paid in full all amounts due for services,
expenses and other related charges.

Hazardous Environmental Conditions

It is acknowledged by both parties that SCE's Scope of Services does not include any
services relafed to the remediation at the site of asbestos, PCBs, petroleum, hazardous
waste or radioactive materials. Client acknowledges that SCE is performing professional
services for Client and SCE is not and shall not be required to become an "arranger”,
"operateor’, "generator' or "transporter' of hazardous substances, as defined in the
Comprehensive Environmental Response, Compensation, and Liability Act of 1990
(CERCLA).

Ownership of Documents

All documents prepared or furnished by SCE pursuant to this Agreement are instruments
of SCE's professional service, and SCE shall retain an ownership and property interest
therein. SCE grants Client a license to use instruments of SCE's professional service for the
purpose of consfructing, occupying and maintaining the Project. Reuse or modification
of any such documents by Client, without SCE's written permission, shall be at Client's sole
risk, and Client agrees to indemnify and hold SCE harmless from all claims, damages and
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expenses, including attorneys' fees, arising out of such reuse by Client or by others acting
through Client.

Indemnification

To the fullest extent permitted by law, Client and SCE each agree to indemnify the other
party and the other party's officers, directors, partners, employees and representafives,
from and against losses, damages and judgments arising from claims by third parties,
including reasonable attorneys’ fees and expenses recoverable under applicable law,
but only to the extent they are found fo be caused by a negligent act, error or omission
of the indemnifying party or any of the indemnifying party's officers, directors, members,
partners, agents, employees or sub-consultants in the performance of services under this
Agreement. If claims, losses, damages and judgments are found fo be caused by the joint
or concurrent negligence of Client and SCE, they shall be borme by each party in
proportion to its negligence.

Force Majeure

Neither party shall be deemed in default of this agreement to the extent that any delay
or failure in the performance of its obligatfions results from any cause beyond ifs
reasonable control and without its negligence.

Dispute Resolution

Client and SCE agree that they shall first submit any and all unsetfled claims,
counterclaims, disputes and other matters in question between them arising out of or
relating fo the agreement to mediation in accordance with the Consfruction Industry
Mediation Rules of the American Arbitration Association, effective as of the date of this
agreement.

Use of Electronic Media

Documents that may be relied upon by Client are limited fo those that are signed or
sealed by SCE. Unsigned files in electronic media format or text, data, graphic or other
types that are furnished by SCE to Client are only for convenience of Client. Any
conclusion orinformation obtained or derived from such electronic files will be at the user's
sole risk. When transferring documents in electronic media format, SCE makes no
representations as to long-term compafibility, usability or readability of documents
resulting from the use of software application packages, operatfing systems or computer
hardware differing from those in use by SCE at the beginning of this assignment.

Construction Phase Services

If this Agreement provides for any construction phase services by SCE, it is understood that
the Contractor, not SCE, is responsible for the construction of the project, and that SCE is
not responsible for the acts or omissions of any contractor, subcontractor or material
supplier; for safety precautions, programs or enforcement; or for construction means,
methods, techniques, sequences and procedures employed by the Confractor. It is the
Owner's responsibility to advise their confractor of these terms.
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Opinions of Cost

When included in SCE's Scope of Services, opinions or estimates of probable consfruction
cost are prepared on the basis of SCE's experience and qualifications and represent SCE's
judgment as a professional generally familiar with the industry. However, since SCE has no
control over the cost of labor, materials, equipment or services furmished by others, over
contfractor's methods of determining prices, or over competitive bidding or market
conditions, SCE cannot and does not guarantee that proposals, bids or actual
consfruction cost will not vary from SCE's opinions or estimates of probable consfruction
cost.

Professional Responsibility

SCE represents that the services shall be performed, within the limits prescribed by Client,
in a manner consistent with the level of care and skill ordinarily exercised by other
professional consultants under similar circumstances. No other representation to Client,
expressed or implied, and no warranty or guarantee is included or intended in this
Agreement, or in any report, opinion, document or otherwise. For any damage caused
by professional negligence including errors, omissions or other professional acts, including
unintentional breach of contract by SCE, its employees, agents or subcontractors, SCE's
liability and that of its employees, agents and subcontractors is limited to SCE's total
compensation paid under the contract. In no event shall either Client or SCE be liable for
conseqguential damages, including, without limitation, loss of use or loss of profits, incurred
by one another or their subsidiaries or successors, regardless of whether such damages
are caused by breach of contract, willful misconduct, negligent act or omission, or other
wrongful act of either of them.

Right of Enfry
Client grants to SCE, and, if a project site is not owned by Client, warrants that permission

has been granted for aright of entry from fime 1o fime by SCE, its employees, agents and
subcontractors upon the project site for the purpose of providing the Services. Client
recognizes that the use of investigative equipment and practices may unavoidably alter
existing site condifions and affect the environment in the area being studied.

Statufe of Limifations

The parties agree that any action relating to an alleged breach of the Agreement shalll
be commenced within one year of the date of the breach, without regard to the date
the breach is discovered. Any action not brought within that one-year fime period shall
be barred, without regard to any other limitations period set forth by law or statute.

Billing Schedule

Invoices will be provided monthly based on the Fee Proposal referenced above. For
Estimated Fee billing, invoices will reflect employee time charges including comments for
services performed. Additionally, all expenses will be included as a separate line item for
Estimated Fee projects. For Lump Sum billing, invoices will reflect a percent complete and
will not including employee fime or expense details.
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Payment for professional services shall be invoiced monthly as a proportion of the total
work completed or upon completion of the work product. Payment is due within fifteen
(15) days from receipt of invoice. A 1-1/2 percent per month late charge will be applied
for all past due invoices. Amounts not paid when due may be referred for collection and
mechanic's lien rights may be exercised, with all costs, including reasonable attorney fees,
charged to client. Both parties understand that work will be stopped if account is not
current; deliverables will not be furnished if account is past due.

If this proposal meets with your approval, please sign below and retumn one (1) copy to my
office. Alternatively, if a purchase order is fo be issued, please reference the SCE proposal
number (SCE-P13155.011) and date in order to properly document authorization. We shall
consider an appropriaftely executed copy of this letter or purchase order as our formal
contract and authorization to proceed. Please note that the fees stated in this proposal are
valid for thirty (30) days from the date of this correspondence. If you have any questions
regarding this proposal, please do not hesitate to contact me.

Very truly yours,
SUBURBAN CONSULTING ENGINEERS, INC.

Erin B. Abline, PE, CME, CFM, Assistant Corporate Secretary
Principal/ Municipal & Land Development Department Manager

Accepted this Day of 20
By:

(Prinfed Name & Title)
Enclosures Proof of Insurance
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DDIYYYY)
3/1/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT 1 Taran
| - -
PO Box 8" (Ao No, Ext): 973-377-7000 | (&% noy: 973-377-4614
Florham Park NJ 07932 ADGRESs: tinat@dalegroup.com B
5 INSURER(S) AFFORDING COVERAGE NAIC #
B - INSURER A : Continental Casualty Company ) 20443
INSURED . SUBUR-T| \\surer & : National Fire & Marine Insurance Company 20079
Suburban Consulting Eng. Inc. - T
96 Hwy RT 206 Suite 101 INSURER ¢ : Valley Forge Insurance Company 20508
Flanders NJ 07836 INSURER D : Continental Insurance Company Of New Jersey 42625
INSURER E : HSB Specialty Insurance Company 14438
INSURER F :

COVERAGES CERTIFICATE NUMBER: 1784385551

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY Y | Y |7018338493 2124/2022 2/24/2023 | EAGH OCCURRENGE $ 1,000,000
DAMAGE TO RENTED -
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $ 300,000
X Contractual Liab MED EXP (Any one person) $ 10,000
PERSONAL & ADV INJURY | § 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
POLICY FEQ- Loc PRODUCTS - COMP/OP AGG | § 2,000,000
OTHER: §
B | AUTOMOBILE LIABILITY v | v | 7018333701 2/24/2022 | 2/24/2023 | GOMBINED SINGLELIMIT |5 1,000,000
X | ANY AUTO | BODILY INJURY (Per person) | $
" | owNED | SCHEDULED : B
AUTOS ONLY AUTOS BODILY INJURY (Per ag:lderwt) %
X | HIRED NON-OWNED PROPERTY DAMAGE 3
"% | AUTOS ONLY AUTOS ONLY (Per accident) o
‘ $
A | X | UMBRELLA LIAB X | occur X Y | 7018338493 2/24/2022 2/24/2023 | EACH OCCURRENCE $ 10,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $ 10,000,000
DED { X ‘ RETENTIONS 0 $
C |WORKERS COMPENSATION 7018333715 212412022 | 2i24/2023 |X | EER OTH-
AND EMPLOYERS' LIABILITY STATUTE | [ ER
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? NIA —
(Mandatory in NH) E L DISEASE - EAEMPLOYEE $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E L DISEASE - POLICY LIMIT | $ 1,000,000
D | Professional Liab AEH004316497 2/24/2022 2/24/2023 | Claim/Occurence $5,000,000
D | Palluticn Liability AEH004316497 2/24/2022 | 2/24/2023 |Aggregate $5,000,000
E | Cyber Liability 660757102 2/24/2022 | 2/24/2023 |Limit ' $1,000,000
| \
|

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Evidence of Insurance

CERTIFICATE HOLDER

CANCELLATION

Evidence of Insurance

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE
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