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Section 1

Executive Summary

Experience dictates that the best municipal engineering team is always responding to the needs of the
Township. Timely responses are ingrained in our Township of West Orange team through the anticipation
and planning for the task at hand, as well as, for the tasks to follow.

Neglia Group has designed, bid on, and managed several key projects for many municipal entities within
the last 5 years. Many projects were funded with blended grants (i.e., CDBG and NJDEP) and municipal
funds. In this challenging “capped’ environment for New Jersey’s local governing bodies; we have
successfully taken projects from grant applications to final payment vouchers. During construction, we
are mindful of the sponsor(s) payment process and guide the contractor and the local governing body
through allowable scope changes and potential reimbursement issues.

Why Neglia Group? Because-we are best characterized by three words: Experienced, Dedicated,
Responsive. Michael J. Neglia and the Neglia team are ready and professionally capable to take municipal
projects from the preconstruction meeting to project closeout. We look forward to our contribution to
improve township amenities for West Orange residents.

Background of Neglia Group
Neglia Group is one of the most well-respected, versatile, and
accomplished professional engineering firms in the industry.

Founded in 1948, Neglia continues to earn its reputation for
quality work and superior client service for both the public and
private sectors. The firm is committed to innovation and design
quality to maximize potential for each individual project.

Neglia provides planning, engineering, landscape architecture,
land surveying and construction administration services to state 2 -
agencies, counties, municipalities, as well as to public and private s 2
clients. Over the past 75 years, the firm has been challenged with

numerous engineering projects and successfully overcome obstacles with deft professional skill and
dedication. Neglia has demonstrated its proficiency for developing an idea and making it a reality in the
most thorough and cost-effective way.

The firm employs highly qualified professionals, many of which are trained in multiple disciplines and
educated in the latest engineering technology, to ensure each client receives paramount advice and an
unsurpassed work product. These professionals provide guidance and direction to obtain the most
efficient transition throughout the project duration.

To ensure maximum client support, a Neglia professional is available 24 hours a day, 7 days a week; to
offer expertise and immediate assistance should a problem arise. This firm maintains its committal to
providing superior client service and prides itself on respecting each individual care and concern.

At Neglia Group, the primary goal is to be cost conscious without sacrificing efficiency and project
integrity. To facilitate funding, the firm carefully explores all opportunities to offset project costs with
state and federal grants, creating feasible projects for all.

Neglia’s ambition and satisfaction is transforming the client’s vision into reality and ensuring that each
venture unites both present and future needs.
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Company Technical Skills

Construction Supervision/Management

Thanks to our staff’s wealth of technical capabilities and experience, Neglia Group is uniquely qualified to
oversee every phase of construction for all types of engineering projects. By paying close mindfulness, we
help ensure the final project is in accordance with plans and specifications, and that payments to the
contractor truly reflect the work performed. Our expert staff of professional engineers, construction
managers, resident engineers and inspectors coordinate each phase of construction, from initial survey
through completion. Many of our observers and inspectors are NICET and 40 Hour Hazwoper certified. In
addition to our knowledgeable staff, Neglia Group utilizes computerized field operation systems to
promote accurate revisions and facilitate on-the-spot modifications.

At Neglia Group, the project tone is set at the preconstruction meeting and sustained throughout the
development. Our construction administration staff persistently tracks project quantities to maintain
fiscal responsibility. We generate engineering certifications for payment recommendations to the client
and strive to keep the contractor and client within agency payment cycles. While we track installed
quantities, we also develop punch lists as needed to bring the project to completion.

Services

e Site visits to observe the work in progress e Final inspection and report

e Shop drawing review and plan compliance e |ssue a certificate upon completion of

e Preparation of inspection reports construction contracts

e Observation of construction and e Resolution and permit compliance
performance tests e Material testing

e Review and approve contractor payment e On-Site engineering and solutions
requests. e On-Site Surveying/ Construction Layout

Civil Engineering

For decades, Neglia Group has provided expert engineering and planning, including landscape
architecture services, to local governing bodies, planning and zoning boards, boards of education, and a
variety of municipal entities. Our technical skill and construction management experience has established
each project to meet the expectations of our clients. Additionally, Neglia Group’ experience in municipal
engineering has proven to be an important benefit to municipal bodies in obtaining permits, in researching
grants and loans, and in complying with federal, state, and local regulations.

Neglia Group has been called upon persistently by these municipal bodies, with confidence, to provide
quality work efficiently. Our certified professionals proficiently work within the confines and oversight
requirements for publicly funded projects, to attain the community’s goals and environmental
sustainability.

Services

e Design and construction supervision of on- e Storm/sanitary sewer and potable water
site and off-site improvements designs and studies

¢ |Infrastructure rehabilitation e Wetlands delineation and report

e Hydrologic and hydraulic studies preparation

e Site environmental assessments e Utility design & Master Plan Studies

e Soil testing e Professional planning

e Right-of-way and roadway designs e Soil erosion and sediment control plans

e Geographic Information Systems (GIS)

RFP- MORRIS ROAD, SUSSEX ROAD, AND HUNTERDON ROAD FROM
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e Grant writing and support e Underground Storage Tanks (UST) removal
e Project management e Recreational facilities

e Preparation of computerized tax maps e Streetscape planning and design

e Zoning map updates e Development plan review reports

Traffic Engineering

TRAFFIC OPERATIONS

Traffic Sign System Design

Notwithstanding regulatory signage as required by the Manual on Uniform Traffic Control Devices, sign
system design for parking lot wayfinding, key terminal facility access points, and signage updates need to
be consistent with established signs and convey the message.

Traffic Signal Design, Timing, Operation and Modification

Our general approach to new traffic signals and traffic signal modifications is a four-step process: project
the traffic volumes for the implementation year, run Highway Capacity and Synchro Analyses to determine
optimal signal timing, layout above ground plan for client approval, and complete plans, specifications,
and engineering certifications.

Maintenance and Protection of Traffic Plans (MPTs), Specifications and Estimates

Neglia considers the context of capital improvements; the coordination of managing traffic is a key
determinant on the feasibility of a project and increased cost due to overnight construction-if needed.
Neglia makes a sincere effort to learn the needs of the area in which the work will be performed. For
instance, if roadway work affects a shopping area, then construction staging and detour routes need to
be implemented, this way a balance is achieved between the needs of the project and the needs of the
affected community. We routinely submit MPT plans to state agencies for public and private projects. We
can produce digital products in both AutoCAD and MicroStation formats.

Accident Analysis and Countermeasure Development for High-Frequency Locations

Upon receipt of accident data, the accident data is plotted out by type on a sketch of the location in
question. The data set usually covers a three (3) year or a ten (10) year period. Once plotted, the accident
location and frequencies help to visualize the predominant cause of accidents. Once a visual
understanding of the accident trends is established, then countermeasure options can be developed.

TRAFFIC OPERATIONAL ANALYSES

Our experience with traffic operational analyses indicates that smarter traffic operations with minor
roadway improvements and signal equipment upgrades yield better measures of effectiveness (MOEs)
returns than new lane capacity. We routinely use traffic signal optimization software such as Synchro to
model existing and proposed conditions. Neglia’s experience also includes the management of a state
DOT traffic control center. This real-world experience affords our staff insight into operational analysis for
both arterials and freeways and allows us to “temper” purely statistical results. In addition, our working
knowledge of traffic signal hardware, system software, freeway management software, and vehicle
detection systems provide a complete toolkit to provide our clients with workable solutions for all types
of traffic issues.

Signing and Pavement Marking Inventary System Development/Management

Neglia takes a systematic and cost-conscious approach to all data collection and inventory systems
development. Legacy data, if any, is reviewed and strategies are developed to maximize our client’s return
on previous investments. Continuing data collection efforts are established that utilize as much
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automation for both software and hardware as is cost effective. Appropriate technology is applied to
promote efficiency, ensure data integrity, and provide our clients with data that is immediately useful.
Subsequently, reports and data visualization tools are employed that aid users in managing infrastructure
assets as well as provide insightful information for planning and funding efforts. Typically, signing and
pavement marking databases are expensive to create (data collection), and final delivered databases are
often not maintained, which increases the total cost of ownership. Neglia mitigates this problem by
examining current data upkeep procedures, identifying discontinuous processes, and finally instituting
data entry procedures, technologies, and methods that are not burdensome and thus better accepted
and utilized by staff.

TRANSPORTATION PLANNING

Planning, Conducting, Coordinating, and Analyzing Traffic Surveys

An evaluation of the project at hand is performed to assess what traffic information is necessary to
support the design/decision process. A site visit by Mr. Intindola and/or members of the project team
determines what specific locations would provide the necessary information. Typically performed surveys
include manual and automatic traffic counts, parking demand studies, determination of “new” and “pass-
by” traffic, determination of modal choice and pedestrian demand, as well as vehicular speed gap and
class studies. In addition to automatic traffic recorders, manual and electronic traffic count boards are
utilized. The data is downloaded into the appropriate software that evaluates it and is capable of
producing reports, graphs, or simply printing raw data.

Traffic Demand and Traffic Assignment Model Development

Traffic modeling is based on the population distribution and existing roadway network in the vicinity of
the project area. Population and modal choice data are obtained from the most recent Census data. The
study area depends on the nature of the use; however, it typically encompasses a 20 - 30-minute travel
time. The distribution of traffic attracted to the site is determined by a comparison of travel time from
nearby population centers to the site, thereby helping establish proportional demand. These models are
based on methods accepted by the New Jersey Department of Transportation (NJDOT), as well as by the
Institute of Transportation Engineers.

TRAFFIC DESIGN

Roadway System Conceptual Design

In the metropolitan area, right of way acquisition is the critical path activity for the majority of roadway
projects. Our design experience, coupled with our NJDOT Non-Real Estate evaluations (NRE) which takes
into consideration acquisition impacts, provide Neglia with the perspective that concept design must
consider creative alignment alternatives, though guided by accepted design criteria.

Parking Lot Design and Analysis

The provision of adequate and safe parking is a basic site amenity at the level of gas and electric utilities.
We calculate parking demand through our municipal review services, NJDOT acquisition evaluations, and
private site layout. On a daily basis, we design and review parking lot layouts with respect to access,
adequate widths for circulation aisles, parking space widths that match the intended user, and drainage
and lighting installations. We also have experience in multi-level parking facility design in the event that
projected parking demand exceeds surface parking capacity.

Pavement Marking Design
Roadway striping plans for intersections that include details such as left-turn bays, crosswalk treatments,
and directional pavement arrows, are routinely submitted for agency review and approval. The Manual
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on Uniform Traffic Control Devices serves as our starting reference, which is then applied to the specific
needs of the project. Our various streetscape projects have provided specification expertise with respect
to midblock crosswalks and raised intersections. Additionally, Neglia has experience in bid process
coordination and grant management, qualities needed in many streetscape projects.

Municipal Planning

Neglia Group has been engaged in municipal land use planning process before and after the enabling 1962
New Jersey legislation. Our current portfolio of planning experience includes the following appointments
and planning deliverables:

e Appointed Municipal e Appointed Planning e Appointed Zoning Board
Planner Board Planner Planner

Planning deliverables that we have recently completed include:

e Master Plan Reexamination Reports e Areas in Need of Rehabilitation or
o Lyndhurst Redevelopment
o Roselle Park o Rutherford
o Rutherford o Roselle Park
e Master Plan Housing Element o Lyndhurst
o Rockleigh o Bergenfield
o Rutherford c Wallington
e Land Use Ordinance Revisions o Kearny
o Kearny e Vacant Land Use Analyses
o Rutherford c  Wallington
o Summit o Rutherford
o North Arlington

Other planning works include laying out recreational amenities and improvements to meet the changing
demands of baseball, soccer, football, lacrosse, exercise and play structures.

We serve as planners to planning and zoning boards in Bergen and Union Counties and on nightly basis
represent municipal planning concerns.

Neglia Group has provided municipal planning services to area governing bodies, planning, and zoning
boards as an integral part of our municipal services. Services have included providing a determination for
an area in need of rehabilitation in addition to serving as appointed planners to both planning and zoning
boards.

Our planning professionals have been recognized before numerous boards while providing expert
planning testimony on behalf of private and public applicants.

The Township needs a responsive planning and engineering team that has a depth of professional
experience to review applications and use variances. The Neglia Group planning review team consists of
planners, site engineers, traffic engineers, landscape engineers and construction inspectors that
thoroughly follows-up with each facet of the application whether denied or approved and constructed.

Our role as the Engineer is to provide our engineering expertise so that the Board members can get to the
heart of drainage, access and use characteristics of private and public projects in the framework of the
Master Plan and the Land Use Ordinance.

RFP- MORRIS ROAD, SUSSEX ROAD, AND HUNTERDON ROAD FROM
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Once the conditions of approval are enunciated by the Board’s resolution, our role is to serve as the eyes
and ears of the Governing Body by ensuring the conditions are met during construction, the release of the
performance bond and maintenance bond close-out.

Abandoned Mine Closure and Monitoring

Neglia Group serves the Borough of North Arlington’s engineering
lead in tracking, mapping, and advising the Borough of potential
drainage and development issues regarding the Schuyler Mines in
the area of Porete Avenue and Morton Avenue. Neglia Group served
as the point of contact for the sealing of the Victoria shaft, as well as
investigating as securing occasional subsidence associated with the
mining operation.

Land Development Engineering

The success of any construction project begins with a quality, comprehensive site engineering plan. Neglia
Group have exceptional engineers, planners, construction managers, and subcontractors to create an
integrated plan that meets each client’s vision. Our knowledgeable landscape architects and planners are
experienced in assessing optimum land use potential, and all our professionals are confident working with
architects.

Neglia’s services are custom tailored to meet the specific needs of each client and project. With our
diversified staff, in addition to our relationships with different disciplines and authorities, Neglia Group
offer unique solutions to bridge the gap between initial concept and complete design. All projects are
executed with commitment, enthusiasm, care, and technical expertise.

Neglia Group specialize in services not limited to conceptual, preliminary, and final site plan design and
subdivision plans, preliminary and final applications for public use complexes (libraries, emergency
management, police stations), retail, commercial, mixed use, single family, and multi-unit residential,
offices, light industrial and industrial developments of all size ranges. We review regulations to identify
project impacts at the initial phase of the project, implement innovative technology and solutions, and
assert our industry experience and knowledge in support of client’s applications.

Services

s Site surveys e Utility design

¢ Site feasibility studies e landscape architecture

e Site planning e Environmental services

e Geographic Information Systems (GIS) e Local, State and Federal agency permit

e Site layout, grading, and detail designs applications and plans

e Hydrologic and hydraulic studies = Project management

¢ Soil testing e Expert engineering and planning testimony

e Wetlands delineation and report
preparation

Sanitary Sewer Engineering

For decades, Neglia Group has provided expert engineering and operations, in the area of sanitary sewer
services, to local governing bodies and authorities. Our technical skill and construction management
experience has established each project to meet the expectations of our clients. Additionally, Neglia
Group’ experience in municipal engineering has proven to be an important benefit to municipal bodies in
the following matters:
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¢ Coordination of projects,
e Obtaining permits,
e Assistance in securing grants and low interest loans,
e Complying with federal, statistics and local regulations.

Neglia Group has been called upon persistently by these municipal bodies, with confidence, to provide
quality work efficiently. Our professionals proficiently work within the available resources and oversight
requirements for publicly funded projects, to attain the community’s goals and environmental
sustainability.

Services
e Sanitary sewer master plans e Assistance with regulatory compliance
e Wastewater management plans e Assistance with pumping station start-up
e Infiltration and inflow investigations and and operations
analysis e Design of trenchless sewer rehabilitation
e General consulting systems
¢ Review of developer’'s improvements e Construction management
e Design of all aspects of sanitary sewer e [nstrumentation and SCADA Systems

systems including gravity sewers and
pumping stations

Recreational Facility Planning and Design

One of the biggest challenges to state, county, and local governments has been the increased demand for
additional recreational facilities and modernizing the existing ones. Neglia Group has helped many county
and municipal entities meet those needs and provide facilities with state-of-the-art products.

Our firm's professionals specialize in recreation and park design, individual project feasibility studies, long-
range master plans, community-wide open space studies, lake and river restoration, regional and
neighborhood parks, athletic facilities, aquatic facilities, community centers, playgrounds, and trails.
Neglia Group maintains expertise with artificial turf fields, which allows the creation of versatile facilities
that increase playing opportunities and reduce maintenance costs.

Landscape Architecture Services

Neglia Group are committed to innovative and quality designs. Our landscape professionals generate
ideas with a technical understanding and creative flair for the design, organization, and use of spaces.
Their creativity is appreciative of context and grounded in local conditions. Our professionals maximize
potential land use, social inclusion, and implement the most cost-effective design for the client and
community while enhancing biodiversity and the careful use of natural resources. Underscoring all work
is our expertise and enthusiasm with the interdisciplinary collaborative design process as part of an
effective project. Our end goal is the transformation of vision into reality, seamlessly woven within a
sustainable environment which benefits future generations.

Services

e Site feasibility studies e Park, recreation, and open space plans
e Sijte analysis and evaluation e Park and recreation planning and design
e Visual impact analysis e Athletic facility planning and design.

e Master site planning e Landscape master planning and design
e Sijte layout, grading, and detail design e Streetscape design

e Campus planning and design ¢ Urban design

RFP- MORRIS ROAD, SUSSEX ROAD, AND HUNTERDON ROAD FROM
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e Historical landscapes e Development plan review/reports
e Site amenities selection e Expert testimony
e Grant writing and support e Colorillustrative and 3-D graphics

Sustainable Solutions

At Neglia Group we believe the most successful and acceptable developments and site improvements
incorporate respect for the environment. Public support of development is accomplished if the time and
care is taken to review and design projects that meet ecological needs and respect environmental
sensitivities.

Neglia Group subscribes to the tenets of the Sustainable Sites Initiative (SSI) guidelines that sets criteria
for sustainable land practices that will enable built landscapes to support natural ecological functions by
protecting existing ecosystems and regenerating ecological capacity where it has been lost.

Neglia Group’ professionals are also trained in the Leadership in Energy and Environmental Design Green
Building Rating System™ (LEED®), which, when implemented, will reduce the impact of buildings on the
environment.

For clients with a vision towards Sustainable Solutions, there could not be a more optimum choice than
Neglia Group.

Surveying and GIS

Having performed thousands of surveys, Neglia Group acknowledges the importance of state-of-the-art
equipment to guarantee our clients the most accurate surveys. Our sophisticated equipment includes
electronic total stations, robotic total stations, and survey grade Global Positioning Systems, all of which
support our commitment to produce optimum results.

Neglia Group has expanded its GIS services over the past five years to provide our clients with high quality
mapping and data products, in both digital and hard-copy formats. This includes foundational digitizing
and scanning services, as well as full GIS Enterprise installations and maintenance consulting. As reliance
on these services grows, Neglia will continue to implement the necessary hardware and software
upgrades to stay ahead of the ever-changing GIS technology.

Services
e Boundary surveys e Deed research
e Topographic surveys e Title review
e Surveys using Global Positioning Systems e Elevation certificates, LOMA, LOMR-F
(GPS) applications
e Geographic Information Systems (GIS) e Construction stake-out
mapping e Computerized tax map preparation and
e  ALTA/NSPS surveys updates
e Bathymetric surveys e Expert analysis on boundary disputes
e Wetland and open water delineations and e Easement vacation
surveys e Riparian surveys

Storm Water Management

Neglia Group uses in-house standard and customized computer software to help provide highly
customized drainage and flood control designs that provide maximum effectiveness and reliability. Among
the firm’s many successful projects in this area are:

RFP- MORRIS ROAD, SUSSEX ROAD, AND HUNTERDON ROAD FROM
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e Drainage systems for entire towns
e Numerous street improvement projects, including replacement of failed pipes and design of storm
culverts and storm water inlets.
e Effective flood control systems for major highways and municipal projects, large-scale private
developments, dams, creeks, and ponds

Firm Certifications and Pre-Qualifications

Neglia Group is certified and pre-qualified to provide surveying, engineering, construction inspection
and/or management services for numerous local, county, state agencies, authorities, and divisions. Neglia
Group certifications and pre-qualifications include:

e New Jersey Schools Development Authority Certification
e State of New Jersey Division of Property Management and Construction Certification

A Half Century of Municipal Engineering Services
Neglia Group prides itself on maintaining a knowledgeable, enthusiastic staff, committed to learning and

staying at the forefront of technological developments. Our firm invests in development programs and in-
house training sessions to provide our staff with the proficiency to manage your most complex projects.

Certificates

¢ Licensed Professional Engineers

e (Certified Municipal Engineers

e Licensed Professional Planners

s Licensed Professional Land Surveyors

e Licensed Landscape Architects

e Underground Storage Tank Certification

e (-2 and C-3 sanitary sewer collection system licenses

e Certified by the National Playground Safety Institute in Playground Design and Safety (CPSI)
e (Certified Asphalt Technician

e Certified Wetland Delineators

e Licensed Professional Traffic Operations Engineers

e State Certified Public Works Manager

e National Institute for Certification in Engineering Technologies Level IV (NICET Level V)
e Certified Construction Inspectors

o Certified Floodplain Surveyor

RFP- MORRIS ROAD, SUSSEX ROAD, AND HUNTERDON ROAD FROM
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Section 2

Standard Requirements of Technical Proposal

A.

Key Organization and Contact

Michael J. Neglia, P.E., P.L.S., P.P., CM.E., C.P.W.M.
President

Neglia Group

34 Park Avenue

Lyndhurst, NJ 07071

Tel: (201) 939-8805

Fax: (201) 939-0846

Location of Services and Lead Engineer
Brian A. Intindola, P.E., P.P., C.M.E., C.P.W.M.
Principal

Neglia Group

34 Park Avenue

Lyndhurst, NJ 07071

Tel: (201) 939-8805

Fax: (201) 939-0846

Experience

Neglia Group has over 75 plus years of experience in providing engineering services and has
served various municipalities, such as Kearny and Norwood as, for over thirty years. Our various
projects, from landscape architecture to storm water management, can be found throughout
northern and central New Jersey.

In Section 5 of this Proposal, we have included Project Summaries, which are examples of our past
and on-going projects and contain the following: the services provided, a project contact, project
completion date, and construction value. Each Project Summary is one example of many similar
projects that we have completed for both our government and private clients. We agree to
perform all the tasks set forth in the required RFP.

Key Personnel Resumes-Licensure

The education, qualifications, experience, and training of all persons who would be
assigned to provide services along with their names and titles have resumes that can be found in
Section 3. All of our principal engineers possess a valid New Jersey license and have over 10
(ten) years of experience in their fields and with governmental entities. All copies of Certifications
and Professional Licenses are located in the Appendix.

Office Location
Neglia's primary office is located in Lyndhurst, New Jersey which is conveniently located 13 miles
to the Township of West Orange.

References
See attached Project Summaries along with list of References.
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Scope of Services

The scope of work for this contract shall include all work required for the preparation of plans and
specifications for the project “MA FY 2024 NJDOT MUNICIPAL AID PROGRAM MORRIS ROAD, SUSSEX
ROAD, AND HUNTERDON ROAD FROM WARREN ROAD TO WESTOVER TERRACE IMPROVEMENTS

PROJECT”

The successful engineering firm for this project shall be expected to provide the following services:

1. Land Surveying Services:

A.

o O

Topographic Survey and Base Mapping that will provide a topographic field
survey and base mapping suitable for the proposed improvements, which will
include, but will not be limited to, the following items:

1. Establishment of centerline of existing street.

2. Topographic survey of all trees, shrubs, walls, driveways, walks, steps, and
other existing features within the ROW and farther where necessary to the
proposed improvements.

3. Right of way will be shown from available Township Tax Map information.

4. Topographic Survey including additional topography behind the curb and
sidewalk of the roadways and at road intersections;

5. Top and Bottom of curb elevations, storm inlets with inverts and pipe sizes,
sanitary manholes with rim elevations, and any other utilities visible on the
roadways will need to be located;

Establish horizontal control based on North American Datum 1983 (New Jersey
State Plane Coordinate System-NAD 83) and North American Vertical Datum
1988 (NAVD 88);

Benchmark(s) to be set on site for future use;

Existing conditions/Survey Control plan;

Coordinate utility mark-outs;

As part of the deliverables, an electronic AutoCAD file of the Boundary and Topographic
Survey is to be provided as part of the deliverables to our division.

2. Civil Engineering Services:

A.
B.

O

Proposed roadway profiles matching existing grades;

Roadway improvements include curb, sidewalk, aprons, pavement milling and
resurfacing, pavement striping, new traffic signs, shade trees;

Curb ramp plans and details as necessary;

New drainage improvements as necessary;

Drainage structure repairs with new frames, grates, curb pieces as necessary;

RFP- MORRIS ROAD, SUSSEX ROAD, AND HUNTERDON ROAD FROM
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F: New manhole castings, frames and covers, as necessary. Repair existing
manholes as necessary;

G. Coordinate with WO Traffic Bureau for the preparation of traffic control and
detour plans;

H. Prepare construction details;

I Plan Set to include but not limited to Cover Sheet, Existing Conditions/Survey
Control Plan, Demolition Plan, Construction Plan, Grading and Utility Plan, Soil
Erosion and Sediment Control Plan and Details, Traffic Control and Detour Plans,
and Construction Details;

Bt Include one (1) meeting with Township Officials for Preliminary Design;

K. Bid Package that includes bid set of plans and construction specifications in
accordance with public bidding laws;

Bidding documents (plans and specifications) are to be part of the deliverables to the Township
via AutoCAD, hard copy and PDF files. A project location map is enclosed.

The cost of services shall be for a complete design and one (1) bid package including cost
estimates, plans, specifications and bid documents (twenty copies for each) for bidding purposes
including detour plans. All plan specifications and bid documents shall be in conformance with
the latest New Jersey Department of Transportation specifications.

Proposals shall be on a lump sum basis. Hourly rates shall be submitted with all proposals for
any additional work.

Scope of Services Qualification

Neglia Group’ capability consists of a wide variety of engineering disciplines. The project summaries
provided in Section 5 highlight significant projects that our firm has worked on, thereby providing a more
thorough display of our expertise.

Description of Technical Process

Project Management Plan

Neglia sets the project tone for urgency at the preconstruction meeting. We continuously track project
quantities with our NICET certified construction and 40 Hour Hazwoper observers and inspectors. We
generate the engineering certifications for payment recommendations to the client and try to keep the
contractor and client within agency payment cycles. While we track installed quantities, we also develop
punch lists as needed to bring the project to completion.

Thanks to our staff's wealth of technical capabilities and experience, Neglia Group is uniquely qualified to
oversee every phase of development for all types of engineering projects. By paying close diligence, we
help ensure the final project is in accordance with plans and specifications, and that payments to the
contractor truly reflect the work performed. Our expert staff of civil engineers, construction managers,
resident engineers and inspectors coordinate each stage of construction-from initial survey through
completion. Our computerized field operations promote accuracy and facilitate on-the-spot revisions.
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Onsite Supervision
On-site supervision consists of choreographing the staging needs of a project while keeping in mind client
specific preferences and seasonal variations with respect to construction and facility demands. Many on-
site issues and concerns can be worked out at the preconstruction meeting and staging can be adjusted
on an hourly basis if needed.

Coordination

Coordination and supervision with contractors and their tradesmen, as well as with the Authority’s
Departments - is at the level of the daily tasks of Neglia’s on-site representatives. Our on-site
representatives (NICET certified) work with the Authority and contractors to set up the project for each
day. Set-up includes contacting police traffic directors to manage traffic as needed on the half day
increment. Clearing parking lots and streets as needed and advising residents of potential inconveniences
due to utility shutdowns. In summary, coordination consists of getting project information out and
following it up.

RFP- MORRIS ROAD, SUSSEX ROAD, AND HUNTERDON ROAD FROM
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Section 3

Financial Proposal

Neglia Group will provide cost proposals for definite feasibility, review, design, and construction management
assignments as requested by the governing body. The following rates would serve as the man hour multiplier that
would serve as a component of proposal scope, schedule, and fee. Design and Construction Management proposals
are typically fixed fee not to exceed or lump sum-which are inclusive of the man-hours and meeting times-needed
to complete a project. We look to our work ethic to hold our budgets and deadlines.

HOURLY BILLING RATES 2024

PRINCIPAL $205.00
SENIOR ENGINEER / SENIOR MANAGER/SR. PROF. PLANNER $200.00
PROFESSIONAL ENGINEER / PROJECT MANAGER $195.00
SENIOR DESIGN ENGINEER $185.00
DESIGN ENGINEER/ENVIRONMENTAL SCIENTIST $175.00
ENGINEERING ASSISTANT $110.00
PROFESSIONAL PLANNER $200.00
PROFESSIONAL LANDSCAPE ARCHITECT $185.00
LANDSCAPE DESIGN $145.00
COMPUTER AIDED DESIGNER $145.00
CONSTRUCTION MANAGER $170.00
RESIDENT ENGINEER $195.00
TECHNICAL OBSERVER $145.00
PROFESSIONAL SURVEYQOR / PROJECT MANAGER $195.00
SURVEY PROJECT MANAGER $175.00
3 MAN SURVEY CREW $275.00
2 MAN SURVEY CREW $235.00
1 MAN SURVEY CREW (GPS AND EQUIPMENT) $205.00
CERTIFIED WETLAND DELINEATOR $200.00
LICENSED COLLECTION SYSTEM OPERATOR $195.00
DRONE PILOT AND VISUAL OBSERVER $245.00
DRONE EDITOR $175.00
GIS MANAGER $190.00
GIS SPECIALIST $165.00
GIS TECHNICIAN $115.00

REIMBURSABLE EXPENSES

PAPER PRINTS (All Sizes) S 4.25/sheet

MYLARS $32.50/sheet

COLOR PRINTS $70.00/sheet
PHOTQCOPIES (Black & White) S .30/page
PHOTQOCOPIES (Color) S  .45/page
MILEAGE (Federal Standard Milage Rate) S .65.5/mile
SUB-CONSULTANTS 10% administrative fee

Notes:
1. Expert testimony for deposition or trial is billed at 1% standard billing rate.
2. labor hillings include miscellaneous direct costs such as telephone calls, faxes, copying and postage. No charges are
levied for use of computers, plotters, or CAD systems.
3. After hour and Holiday Call Quts
a. 7:00pm to 5:00am — 1.5 times the hourly rate and a 4-hour minimum
b. Holidays — 2 times the hourly rate and a 4-hour minimum
4, Reimbursable expenses are subject to change annually based on industry fluctuation.

RFP- MORRIS ROAD, SUSSEX ROAD, AND HUNTERDON ROAD FROM
WARREN ROAD TO WESTOVER TERRACE IMPROVEMENTS PROJECT
Page | 16



NI-EGLIA

RATE SHEET
Morris Road, Sussex Road and Hunterdon Road from Warren Road to
Township of West Orange Westover Terrace
Construction Administration and Inspection
;Neglia Group
Township of West Orange
12024 Road Project
fMorris Road, Sussex Road and Hunterdon Road
:from Warren Road to Westover Terrace
\Project Cost Summary
Design, CM & Cores
Neglia Group
Task Lump Sum
Land Surveying Services* $ 8,400.00
Civil Engineering Services $ 11,500.00
MA 2024 PMRS Coordination $ 1,200.00
|Bid Phase Services 3 1,500.00
Design Services During Con $ 2,500.00
Plan Reproduction $ 600.00
Design Total (Lump Sum) (45 Calendar Days) $ 25,700.00
Construction Administration (90 Calendar Days )** $ 23,400.00
Material Testing (Pavement Cores)** $ 7,200.00
fProject Total $ 56,300.00 |
*Right of way to be represented through the utlization of existing Tax Maps. The use of
Tax Maps may not support a boundary survey Deliverable
**Please separate CM proposal
***Coring and Testing Consultant to be approved Township vendor
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Neglia Group Key Staff

Team Qualifications

Neglia Group’ 40 plus years of experience with project management has taught us that project
management equals communication. The key to project management is setting the tone for project
urgency by getting answers from the client and contractors while keeping fairness in mind to the client,
the contractor, and the design engineer.

RESUMES OF KEY STAFF

MICHAEL J. NEGLIA, P.E., P.P., P.L.S., C.M.E., C.P.W.M., President

Mr. Michael J. Neglia is the President of the Neglia Group. As a chief executive, he oversees the firm’s
entire operation, in addition to serving as Municipal Engineer for several municipalities.

Mr. Neglia’s engineering and surveying experience of over twenty-nine (29) years includes design and
construction supervision of roadway reconstruction and resurfacing, and site plan layout and review for
storm sewers, sanitary sewers, and pump stations in several different municipalities. As a result of many
successful projects, he has an excellent working relationship with the New Jersey Department of
Transportation, numerous counties in the State of New lersey, and the New Jersey Department of
Environmental Protection, as well as many other state, county, and local agencies.

Featured projects are:

e Management of Two Regional Sports Complexes in Bergen County in cooperation with several
municipalities, a project that consisted of $12 million dollars of renovations, as well as the Kearny
Recreation facilities that consisted of $24 million dollars of renovations.

e Bergen County Soil and Department of Environmental Protection Permitting

e Site Layout, Drainage Analysis, Municipal Engineering

Education:
¢ Graduate of Saint Joseph Regional (1984)
Bachelor of Science in Civil Engineering — New Jersey Institute of Technology

Professional Qualifications and Associations:

e Professional Engineer in the state of New Jersey, New York, Pennsylvania, Delaware, and Connecticut
e New lersey Land Surveyor

e New Jersey Municipal Engineer

e Board of Trustee Member for St. Joseph’s Regional High School

e Former Member of the Executive Board of the American Consulting Engineers Council

e Former Member of the Board of Visitors—New Jersey Institute of Technology (NJIT)

e Certified Public Work Manager

A few of the municipalities that Mr. Neglia is the Municipal Engineer to include: the Borough of North
Arlington, Borough of Wood-Ridge, Borough of Norwood, Town of Kearny, Borough of Maywood,
Township of Lyndhurst, Borough of Harrington Park, as well as the appointed Engineer for the Bergen
County Parks Department. He also continues to serve on numerous Planning Boards and Zoning Boards.
Mr. Neglia’s ongoing interest in seminars in Surveying, Computer Aided Design, and Engineering has
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enabled him to be up to date with the field and provide excellent leadership, two key elements for the
further growth of our company.

GREGORY J. POLYNIAK, P.E., P.P., C.M.E., C.P.W.M., Vice President

Mr. Polyniak joined the Neglia Group in April 2004 and has over twenty-four (24) years of experience in
both public and private projects. He has engaged in the design and construction management of
numerous private development projects. His experience includes work throughout New lersey, New York,
Connecticut, and eastern Pennsylvania. Mr. Polyniak has experience within all private development
sectors. He has been involved in projects of different scales and divisions such as:

e Retail-from ten thousand square foot strip malls to over three hundred-fifty thousand square foot
power shopping centers

e Light industrial - from one thousand square foot warehouse building additions to over five hundred
square foot distribution centers for national retailers

e Residential - from single family residences to hundreds lot subdivisions

e  Multi-unit Residential - from two- two hundred ten-unit residential towers to senior citizen housing
facilities

e Offices - from one thousand square foot office building additions to fifty thousand square foot office
buildings

Mr. Polyniak has provided detailed design plans and specifications for several projects of the New Jersey
and New York Department of Transportation and has also performed various stormwater management,
stormwater conveyance, and flood studies. Mr. Polyniak has prepared numerous New lersey Department
of Environmental Protection Land Use, Water Quality, and Water Supply permits.

Featured projects are:

e Bergen County Justice Center, Hackensack, NJ (2017)

e High Tech High School, Secaucus, NJ (2018)

e Bergen County Special Services School, Paramus, NJ (2015)
e Hudson Mews, North Bergen, NJ (2012 — On going)

e \Washington School Park, Carlstadt, NJ (2012)

* Pondside Park, Harrington Park, NJ (2011)

Education:
e Lehigh University, Bethlehem, PA — Bachelor of Science in Civil Engineering with Honors
e Lehigh University, Bethlehem, PA — Master of Science in Civil Engineering

Professional Qualifications and Associations:

e New Jersey Professional Engineer

e New Jersey Professional Planner

e New Jersey Certified Municipal Engineer

e New Jersey Certified Public Works Manager

e Stormwater Management Design Review Course Certificate of Course Completion

In addition, Mr. Polyniak has extensive municipal engineering and planning experience. He serves as the
firm’s municipal engineering representative for the Borough of Carlstadt, Harrington Park, Maywood, Park
Ridge, and Rockleigh. He also represents the firm as the City of Hackensack’s Zoning Board of Adjustment’s
and Planning Board’s Engineer and Planner. Mr. Polyniak is also the municipal planning representative for
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the Town of Kearny, Borough of Rockleigh, and City of Hackensack on an as requested basis. He has
provided both engineering and planning testimony as a municipal representative and as a private
development expert on over hundreds of occasions.

THOMAS R. SOLFARO, P.E., C.M.E., C.P.W.M., Director of Municipal Services, Vice President
Mr. Solfaro has over twenty-six (26) years of varied experience in water resources, hydraulic and sanitary

engineering, transportation, municipal engineering, site planning and design, and construction
management.

His expertise includes the preparation of utility master planning, feasibility studies, reviews and
recommendations of Planning/Zoning Board applications, constructability reviews, Quality Assurance and
Quality Control reviews, and State and County grant/funding applications. In addition, he has been
responsible for the planning, design, and construction management of municipal capital projects such as
storm sewer facilities, potable water facilities, sanitary sewer facilities, roadway infrastructure,
streetscape beautification, passive and active parks, and several recreation facilities.

Featured projects are:

e Bordentown Avenue Water Treatment Plant Improvements (2000)
e Lyle Brook Culvert Improvements (2003)

e Lyndhurst Town Hall Park Improvements (2007)

e Lodi 2016 Road Improvement Program (2016)

¢ Meisel Avenue Field Improvements (2018)

e Lyndhurst Junior High School (2020)

Education:
s Rutgers, The State University of New Jersey — Bachelor of Science, Civil Engineering (1993)

Professional Qualifications and Associations:

e New Jersey Professional Engineer

e New Jersey Certified Municipal Engineer

¢ New Jersey Certified Public Works Manager

e Member of the Water Environment Federation

e Member of the Association of Environmental Authorities

e Stormwater Management Design Review Course Certificate of Course Completion

Prior to joining the Neglia Group, Mr. Solfaro was heavily involved in the Municipal Sector, specifically
providing Authority Engineer or Consulting Authority Engineer services of record for multiple utility
Authorities, supporting various municipalities as the immediate engineer representative thereof, and
managing capital projects, where he was responsible for the preparation of contract
drawings/specifications, permitting, and construction administration.

DAVID JUZMESKI, P.E., P.P., Principal

Mr. Juzmeski joined the Neglia Group in August 2004 and has over twenty-one (21) years of experience in
both public and private projects.

Prior to joining the Neglia Group, Mr. Juzmeski was a Senior Staff Engineer, in the Site-Civil Engineering
Division of Langan Engineering and Environmental Services at the corporate office in ElImwood Park, New
Jersey. His experience includes work throughout New Jersey, New York, Connecticut, and Pennsylvania,
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with projects of varying types such as retail, residential, multi-residential, office, industrial, educational,
municipal, and public.

Featured projects are:

e Bergen County Justice Center, Hackensack, NJ

e Cliffside Park Town Centre, Cliffside Park, NJ

e Doremus Avenue Waste Transfer Station, Newark, NJ

e North Bergen MTC, North Bergen, NJ

e West New York Multi-Family Housing Development (five buildings total), West New York, NJ
e Kean University Campus Bridge, Union, NJ

e Keio Academy Athletic Fields and Student Center, Purchase, NY

Education:

e Bachelor of Science in Civil Engineering — New lJersey Institute of Technology

e Master of Science in Civil Engineering, Construction Management — New Jersey Institute of
Technology

Professional Qualifications and Associations:

e New Jersey Professional Engineer

¢ New Jersey Professional Planner

e Stormwater Management Design Review Course Certificate

Since joining the Neglia Group, Mr. Juzmeski has worked on a variety of municipal engineering projects
including roadway construction, pump station design, sewer separation projects, park design &
environmental permitting for the municipalities in New Jersey. He has prepared numerous New Jersey
Department of Environmental Protection (NJDEP) Land Use, Water Quality, and Water Supply permits and
has performed stormwater management, stormwater conveyance, and flood studies.

BRIAN A. INTINDOLA, P.E., P.P., C.M.E., C.P.W.M., Principal

Mr. Intindola joined the firm in February 2006 and has over twenty-seven (27) years of experience in
traffic engineering, design and construction management of transit, traffic, and site access projects. He
has successfully managed numerous transportation and municipal projects over the course of his
multifaceted career to the satisfaction of public and private clients. The value of constructed projects
ranges from $900.00 to $7M during Mr. Intindola’s employment with the Neglia Group.

His professional submissions include traffic impact studies, air quality studies, noise impact assessments,
parking lot design, site plan design, crossing guard assignment studies, pedestrian analysis, signal
warrants, signal plans and state highway access design and permitting from Maine to Delaware.

Featured projects are:

e Numerous signalized intersection design and construction management

e Private Traffic Impact Studies — Northern NJ

e Planning and Zoning Boards appointed Traffic Engineer and Expert Witness

e Master Plan and Redevelopment Plan circulation elements

e Design and construction management of over 50 Acres of recreation improvements

e Design and construction management of 100s of miles of road paving with ADA improvements

e Bond estimates and preconstruction estimates for numerous public projects

e Resolution compliance adherence on behalf of municipalities
RFP- MORRIS ROAD, SUSSEX ROAD, AND HUNTERDON ROAD FROM
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Education:
* New Jersey Institute of Technology — Bachelor of Science, Civil Engineering (1995)
* New Jersey Institute of Technology — Master of Science, Civil Engineering (2000)

Professional Qualifications and Associations:

e New Jersey Professional Engineer

e New Jersey Certified Municipal Engineer

e New Jersey Professional Planner

e Certified Public Works Manager

e NIDEP Stormwater Management Design Review Course
s |nstitute of Transportation Engineers (ITE)

* American Society of Civil Engineers (ASCE)

e American Consulting Engineers Council (ACEC)

Mr. Intindola has also been recognized by numerous review boards and agencies at the state, county, and
municipal level as an expert witness with respect to traffic, noise and air quality impacts associated with
public and private projects. He has qualified as an expert witness before Bergen Superior Court, Middlesex
Superior Court, Gloucester Superior Court and NJDOT ROW hearings.

ANTHONY KURUS, P.E., P.P., C.M.E., Principal

Anthony Kurus joined the Neglia Group in October 2004 and has over twenty-three (23) years of
experience in both public and private projects. He has engaged in the design, regulatory permitting,
review, and construction management of numerous development projects in both the private and
municipal sector.

Mr. Kurus has extensive expertise in providing functional and practical site engineering designs and
solutions for all types of projects, such as: multi-family and mixed-use residential redevelopment projects,
retail strip malls, warehouse and self-storage facilities, industrial facilities, office complexes, banks, sports
fields and sports complexes, schools, municipal and county parks, and municipal storm drainage
improvement projects. In addition, Mr. Kurus has extensive expertise in planning with respect to the
preparation of Area in Need of Redevelopment Studies, Master Plan Re-examination Reports, and
Redevelopment Plans along with providing expert planning review and variance testimony.

Featured projects are:

e High Tech High School, Secaucus, NJ

e 922 Sylvan Avenue Office, Englewood, NJ

e Kean Alumni Stadium Field and Track Improvements, Union City, NJ
e Elizabeth Mixed Use Redevelopment Projects, Elizabeth, NJ

e Veterans Park, South Hackensack, NJ

e Galloping Hill Golf Course Clubhouse, Kenilworth, NJ

e Stor-Quest Self Storage at 319 Tonnelle Avenue, Jersey City, NJ

Education:
e Bachelor of Science in Civil Engineering, Villanova University, May 2000
e Master of Engineering, Civil - Water Resources, Stevens Institute, January 2007
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Professional Qualifications and Associations:
e New Jersey Professional Engineer
e New Jersey Professional Planner
o New Jersey Certified Municipal Engineer

e American Society of Civil Engineers (ASCE)
e Stormwater Management Design Review Course Certificate

DAVID R. ATKINSON, P.E., P.P., C.M.E., Principal

Mr. Atkinson has over twenty-five (25) years of varied experience in municipal engineering, roadway
design, stormwater design, site planning and design, transportation, wastewater, and construction
management.

His expertise includes the preparation and implementation of roadway and storm sewer capital planning,
utility master planning, reviews and recommendations of Planning/Zoning Board applications,
constructability reviews, Quality Assurance and Quality Control reviews, and State and County
grant/funding applications. In addition, he has been responsible for the planning, design, and construction
management of municipal capital projects such as storm sewer facilities, potable water facilities, sanitary
sewer facilities, roadway infrastructure, streetscape beautification, passive and active parks, and several
recreation facilities.

Featured projects are:

e 2016 Union County Roadway Resurfacing Program, 19 Miles of County Roads

e Ashbrook Golf Course New Clubhouse, Scotch Plains, NJ

e Meisel Park Field Improvements, Springfield, NJ

¢ Rahway River Park Track, Field, and Facility Improvements, Rahway, NJ

e Watchung Stables Equestrian Facility Improvements, Mountainside, NJ

e Warinanco Park Stadium and Facility Improvements, Roselle, NJ

e Roselle Park FY2014 to FY2017 Roadway Improvement Program

e |LodiFY2014/FY2017 Roadway Improvement Program

e Passaic River Watershed Desnagging/Desilting, Bank Stabilization and Stormwater Improvements,
Pompton Lakes, NJ

Education:
e New Jersey Institute of Technology -- Bachelor of Science in Civil Engineering

Professional Qualifications and Associations:

e New Jersey Professional Engineer

e New Jersey Professional Planner

e New Jersey Certified Municipal Engineer

¢ Stormwater Management Design Review Course Certificate

Prior to joining the Neglia Group, Mr. Atkinson was heavily involved in the Municipal Sector, specifically
supporting various municipalities as the engineer representative thereof, and managing capital projects,
where he was responsible for the preparation of contract drawings/specifications, permitting, and
construction administration. In addition, Mr. Atkinson was heavily involved in the construction oversight
of multimillion-dollar infrastructure improvements to wastewater facilities, as well as construction of a
new ambulance building.
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LYNDSAY KNIGHT, P.P., AICP., Director of Planning/Senior Professional Planner

Ms. Knight joined the firm in August 2022 bringing over eleven (11) years of planning and zoning
experience in both the public and private sectors.

Prior to joining the Neglia Group, Ms. Knight worked in house for the Town of Westfield managing zoning
and board applications, assisting with areas in need of redevelopment and rehabilitation studies and
reports and acting as the Zoning Board of Adjustment Planner.

Featured projects are:

e City of Bayonne Ferry Demand Analysis.

e Areain Need Studies and Reports for the City of Hackensack, various sites.

e Hackensack Meadowlands District Master Plan Update.

e Borough of Paramus Master Plan Reexamination Report.

e City of Hoboken North End Redevelopment, including public engagement meetings.

e Township of East Brunswick — Route 18 Corridor Redevelopment Plan.

e Borough of Woodcliff Lake Open Space Plan and Broadway Corridor Zoning.

e Planning Board and Zoning Board of Adjustment planner for various municipalities throughout the
state of New Jersey; and

e Zoning Ordinance Revisions and Amendments for the Borough of Paramus and the Town of Westfield.

Education:
e University of Louisville — Bachelor of Arts (2010)
e University of Colorado- Masters in Urban and Regional Planning (2012)

Professional Qualifications and Associations:
e New Jersey Professional Planner
e American Institute of Certified Planners

Ms. Knight has also been recognized by numerous reviews boards and agencies at the state and municipal
level as an expert witness with respect to planning.

DAVID A. SILVA, P.E., Senior Manager

Mr. Silva joined the Neglia Group in October 2014, upon graduating from the New lersey Institute of
Technology with a bachelor’s degree in civil engineering.

His experience includes working throughout New Jersey and New York, with projects of diverse types such
as residential subdivisions, multi-family developments, reuse/redevelopments, commercial, office,
academic, and public improvements projects.

Featured projects are:

e  Gunnell Oval Recreational Complex Improvements, Kearny, New lersey

e DDTH Pumping Station Improvements, Kearny, New Jersey

e North Bergen Transit Village, North Bergen, New Jersey

e 100 State Street Redevelopment, Teaneck, New Jersey

e Bergen County Plaza Parking Lot Redesign, Hackensack, New Jersey

e 455 Sixteenth Street Drainage Improvements, Carlstadt, New Jersey

e Veterans Field Artificial Turf Improvements, Kearny, New lersey

e Bergen Regional MC Parking Lots & Access Roadway to DPW Facility, Paramus, New Jersey
e Elmwood Park Library Addition, Elmwood Park, New lersey
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e Harvey Field Improvements Project, Kearny, New Jersey
e Keio Academy Student Center, Harrison, New York
e East Midtown Plaza Improvements, New York City, New York

Professional Qualifications and Associations:
¢ New lersey Licensed Professional Engineer
e Stormwater Management Design Review Course

Since joining Neglia, Mr. Silva has worked on a variety of municipal engineering projects including roadway
construction, storm / sanitary sewer design, pump station improvements, active recreational park design
as well as general municipal engineering reviews for distinct types of projects. Mr. Silva also prepared the
NJDEP Land Use Permitting packages and managed the construction contracts for many of these projects.
Mr. Silva is Neglia’s engineering representative for the Town of Kearny Planning Board & Zoning Board of
Adjustment.

JOHN J. DUNLEA, P.E., Senior Manager
Mr. Dunlea joined the Neglia Group in June 2015 and has over eight (8) years of experience in both public

and private projects. Specifically, he has been involved in the design, regulatory permitting, and
construction management for a variety of projects in both the private and public sector.

Since joining Neglia, Mr. Dunlea has worked on a variety of municipal, county and state engineering
projects including roadway construction, water main and force main construction, active recreational park
design, golf course improvements, storm drainage improvements and New Jersey Pollutant Discharge
Elimination System (NJPES) Permit compliance, as well as municipal planning / zoning board reviews for
various project types. He has also worked on site engineering design for retail, residential, multi-use, and
commercial development projects. In addition to the above, Mr. Dunlea has experience in preparing
NJDEP Land Use Permitting reports for many of these projects.

Featured projects are:

o Original Meadowlands Grandstand Demolition and Site Improvements at Meadowlands Sports
Complex, East Rutherford, New Jersey.

e Wood-Ridge Athletic Complex, Wood-Ridge, New Jersey

e Garden Orchard Recreation Complex Phases I-Ill, Carlstadt, New Jersey

e Liberty Harbor Hotel and Conference Center, Jersey City, New Jersey

e Belleville Municipal Stadium Improvements, Belleville, New Jersey

e The Learning Center Range and 9-Hole Course Renovation Project at Galloping Hill Golf Course,
Kenilworth, New Jersey

» Wallington Veterans Memorial Library, Wallington, New Jersey

e 100 State Street Development, Multi-Family Residential Building, Teaneck, New lersey

e 597 Jefferson Avenue Multi-Family Residential Development, Elizabeth, New Jersey

e James Zadroga Memorial Soccer Field Improvements Project, North Arlington, New Jersey

e Allan Park Softball Field Improvements Project, North Arlington, New lersey

e 117-119 Bruen Street Residential Apartment Building, Newark, New Jersey

¢ Joseph Mellino Memorial Little League Field Improvements Project, North Arlington, New Jersey

e Closter —Harrington Park Bridge Replacement, Border of Closter and Harrington Park, New Jersey

e New Jersey Pollutant Discharge Elimination System (NJDPES) Permit Compliance and Long-Term
Control Plan, Kearny, New Jersey
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Education:
e Bachelor of Science in Civil Engineering, University of Massachusetts Amherst, May 2015

Professional Qualifications and Associations:

e New Jersey Licensed Professional Engineer (License No. 24GE05630800)
e Stormwater Management Design Review Course

e Member of the American Society of Civil Engineers (ASCE)

In addition, Mr. Dunlea has extensive municipal engineering experience. He serves as the firm’s municipal
engineering representative for the Borough of Park Ridge. He also represents the firm as the Board
Engineer for the Borough of Park Ridge Zoning Board of Adjustment and Planning Board and the Borough
of Paramus. Over the course of Mr. Dunlea’s career, he has also provided engineering testimony as a
municipal representative and as a private development expert for many projects and applications.

NORBERTO A. HERNANDEZ, P.E., Senior Manager

Mr. Hernandez joined the Neglia Group in September 2016 and has over seven (7) years of experience in
both public and private projects. Specifically, he has been involved in the design, regulatory permitting,
and construction management for a variety of projects in both the private and municipal sector.

Since joining the Neglia Group, Mr. Hernandez has worked on a variety of municipal and county
engineering projects including roadway construction, water main and force main construction, active and
passive recreational park design, access-for-all playgrounds, storm drainage improvements, as well as
municipal planning / zoning board reviews for various project types. He has also prepared site engineering
design plans for residential and commercial development projects. In addition to the above, Mr.
Hernandez has experience in preparing NJDEP Land Use Regulation Permitting reports and grant
applications for various NIDOT grant programs, the NJDEP Green Acres Program, Community
Development Block Grants, and Open Space Trust Fund Grants.

Featured projects are:

e Tops Diner Reconstruction Improvements, East Newark, NJ.

e  Christopher Columbus Middle School Drainage Improvements, Clifton, NJ.

e New Lyndhurst Junior High School, Lyndhurst, NJ

e Page Avenue Roadway Improvements (including water main, sanitary sewer, and drainage
improvements), Lyndhurst, NJ.

e Kidspot at Memorial Field (Access-for-All Playground), Rutherford, NJ.

e Memorial Park-Diamond 3 Improvements (Reconstruction of Baseball Field), Rutherford, NJ.

e Mt Pleasant Playground and Crescent Road Park Improvements (CDBG Funded), Wallington, NJ.

e Zimmermann Park Improvements (Bergen County Open Space Funded), Carlstadt, NJ.

e Borough Hall Parking Improvements, Carlstadt, NJ.

e Father Glotzback Field Re-turf Improvements, Nutley, NJ.

e 8 Avon Court (New Two-Family Duplex), Bergenfield, NJ.

e 20 Prescott Avenue (New Two-Family Duplex), Garfield, New Jersey.

Education:
e Bachelor of Science in Civil Engineering, New Jersey Institute of Technology, May 2016

Professional Qualifications and Associations:
e New Jersey Licensed Professional Engineer
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e Stormwater Management Design Review Course

PATRICK J. CARBERRY, P.E., P.P., C.M.E., Project Manager

Mr. Carberry has forty-four (44) years of experience in the fields of environmental and civil engineering.
He has been responsible for the preparation of plans, specifications and design for various water,
wastewater, and municipal projects. In addition, he has also prepared engineering studies.

Mr. Carberry has served as a client representative to municipal water and sewer committees and has
served as a Planning and Zoning Board of Adjustment Engineer.

Featured projects are:

e Design of numerous water distribution, pumping stations and storage facilities, including a project
with a 1,200-gpm booster pumping station, two reservoirs and a SCADA system with an estimated
cost of $3.2M.

e Design of several wastewater treatment plants including a $75 million secondary wastewater
treatment facility, and a $55 million solids-waste resource facility.

e Design of pretreatment facilities, including a pilot study for a state-of-the-art industrial pretreatment
facility utilizing, and ultrafiltration treatment process on an industrial wastewater stream.

e Design of numerous sewage and stormwater pumping stations, including a 32,000-gpm stormwater
pumping station in Bergen County.

e Developed water master plan for several municipalities in New Jersey.

e Responsible for numerous engineering studies and basis of design reports, as well as regulatory
compliance for municipal water and wastewater systems.

Professional Qualifications and Associations:

e New Jersey and New York Professional Engineer

e New Jersey Professional Planner

e New Jersey Certified Municipal Engineer

e Life Member of the American Water Works Association

e Member of the Water Environment Federation

e Member of the New Jersey Society of Municipal Engineers

Mr. Carberry has received recognition from the American Consulting Engineering Council as a 1998
National Finalist in the Engineering Excellence Award Competition for the project entitled, Removing
Heavy Metals by Ultrafiltration.

YASSEEN SAAD, P.E., Project Manager

Mr. Saad joined the Neglia Group in November 2021 and brings with him over six (6) years of experience
in public/private projects. Manages municipal engineering on behalf of the Borough of Norwood, NJ,
coordinating with the Planning and Zoning Boards and the Mayor and Council to perform engineering
designs, obtain applicable grants and permits, review board applications, generate preliminary cost
estimates, and conduct the competitive bidding process.

Mr. Saad is involved with Design/regulatory permitting, Roadway construction design, Water main/force
main construction, Athletic fields, Pump station design, Sanitary sewer design, Stormwater management
design, Municipal planning / zoning reviews, NJDEP land use permitting and all Grant applications.
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Featured projects are:
e Sandford Avenue Pump Station and Sanitary Sewer Improvements, Kearny, New Jersey
e Fish House Road & Pennsylvania Avenue Water Main Reconstruction, Kearny, New Jersey
e \Woodcrest Drive Pump Station Improvements, Woodcliff Lake, New Jersey
e Knickerbocker Baseball Field Improvements Design and Construction Management, Norwood, New
Jersey
e Norwood Dog Park Design and Construction Management, Norwood, New Jersey
e Summit Avenue Roadway Improvements, Hackensack, New Jersey
e Maple Street and Highland Avenue Roadway Improvements, Kearny, New Jersey
e Norwood 2022 Municipal Road Program, Norwood, New Jersey

Education:

e Bachelor of Science in Civil Engineering, Rutgers University, New Brunswick, NJ
Magna Cum Laude

e Master of Science, Civil Engineering, Rutgers University, New Brunswick, NJ

Professional Qualifications and Associations:
e New Jersey Licensed Professional Engineer
e Stormwater Management Design Review Course

SCOTT LOVERICH, P.E., Project Manager

Mr. Loverich joined the Neglia Group in November 2020 and has over four (4) years of experience
engineering both private and municipal sector projects. Specifically, he has engaged in the design,
regulatory permitting, review, and construction management of numerous development projects in both
the private and municipal sector.

Prior to joining the Neglia Group, Mr. Loverich was a Design Engineer at Dynamic Engineering Consultants,
PCin Chester, NJ. His experience includes working on a variety of municipal, county and state engineering
projects including roadway construction, water main construction, various sporting field designs, regional
and local stormwater conveyance system improvements, as well as municipal planning / zoning board
reviews for various project types. He has also worked on site engineering design for retail, mixed-use,
residential, and commercial development projects. In addition to the above, Mr. Loverich has experience
in preparing NJDEP Land Use Permitting reports for many of these projects.

Featured projects are:

s 705-713 Newark Avenue (86 Unit Multi-Family Residential), Elizabeth, NJ
e 538-546 Morris Avenue (56 Unit Multi-Family Residential), Elizabeth, NJ
e 329 Alfred Avenue (255 Unit Multi-Family Residential), Teaneck, NJ

e 473-477 Harrison Street (20 Unit Multi-Family Residential), Passaic, NJ

e 50-52 Locust Lane (Two (2) New Two-Family Duplexes), East Rutherford, N/
e Glen Road Bridge Replacement, Woodcliff Lake, NJ

¢ Urma Avenue Stormwater Improvements, Clifton, NJ

e Qval Park Improvements, East Orange, NJ

e Knickerbocker Baseball Field Improvements, Norwood, NJ

e Norwood Dog Park, Norwood, NJ

Education:
e Bachelor of Science in Civil Engineering, New lersey Institute of Technology, May 2019, Cum Laude
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Professional Qualifications and Associations:
e New Jersey Licensed Professional Engineer
e Stormwater Management Design Review Course Certificate

JAMES LYLE, Senior Design Engineer

Mr. Lyle joined the Neglia Group as a full-time Design Engineer in February 2020 and has over three (3)
vears of experience in both public and private projects. Specifically, he has been involved in the design,
regulatory permitting, and construction management for a variety of projects in both the private and
municipal sector.

Since joining the Neglia Group, Mr. Lyle has worked on a variety of municipal and county engineering
projects including roadway construction, water and force main construction, active recreational park
design, storm drainage improvements, as well as completing municipal planning / zoning board reviews
for various project types. In addition to the above, Mr. Lyle has experience preparing NJDEP Land Use
Permitting reports for many of these projects.

Featured projects are:

e Garden Orchard Recreation Complex Phase | -1l (Bergen County Open Space Funded), Carlstadt, New
lersey

e Belleville Municipal Stadium, Belleville, New Jersey

e Abbott Boulevard Streetscape, Fort Lee, New Jersey

s Meadowlands Grandstand Demolition and Improvements, East Rutherford, New Jersey

e Overpeck Golf Course New Clubhouse, Teaneck, New lersey

e Essex Park & Nishuane Park Improvements (Green Acres Funded), Montclair, New Jersey

e Wallington Veterans Memarial Library, Wallington, New lersey

e West Grantwood Park, Cliffside Park, New lersey

e Wood-Ridge Recreation Complex, Wood-Ridge, New Jersey

Education:
e Bachelor of Science in Civil Engineering, New Jersey Institute of Technology, May 2020

e Certified in Revit

Professional qualifications and associations:
e Engineer-In-Training (NCEES)
e Stormwater Management Design Review Course Certificate

MATEO LUZURIAGA, Senior Design Engineer
Mr. Luzuriaga joined the Neglia Group in May 2019 after graduating with his Bachelor of Science in Civil
Engineering from the New Jersey Institute of Technology (NJIT).

Before joining Neglia, Mr. Luzuriaga was a geospatial intern and assisted the Township of Parsippany-Troy
Hills’ Sewer Department with mapping out the town’s sanitary sewer system, locating underperforming
pumps at various pump stations, and finding more efficient pumps to replace them with.

Mr. Luzuriaga’s technical skills include the following: AutoCAD Civil 3D, Revit, Water CAD, Turbocad, and
ArcGlS.
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Featured projects are:
e Bergen County Sport Court Improvements Project
e Lot E Parking Lot Improvements in Hackensack
e Explore Middle School Site Improvements in Jersey City
e 329 Alfred Avenue Multifamily Development in Teaneck
e Hudson County School of Technology Park Amenities and Parking Improvements in Secaucus
e Colfax Avenue Emergency Sewer Repairs in Clifton

Professional qualifications and associations:
e Engineer-In-Training (NCEES)
e Stormwater Management Design Review Course Certificate

ALLY TIERNEY, Senior Design Engineer

Ms. Tierney joined the Neglia Group in May 2020 after graduating with her Bachelor of Science in Civil
Engineering degree from Stevens Institute of Technology.

Featured projects are:

e Kearny Boathouse Dock Improvements project in Kearny

e 2022 Kearny Lead Water Service Replacements and Roadway Improvements project in Kearny
e Highland Avenue Recreation Complex Improvements project in Wood-Ridge
e Ann Street School Improvements project in Newark

e Ridge Street School Improvements project in Newark

¢ New Bridge Medical Center Improvements project in Paramus

e Hathaway Street Sewer Improvements project in Wallington

e FEighth Street Road Improvements project in Carlstadt

e NIDOT Road Program in Bergen County

e 10" Street Playground and ADA Ramp in Carlstadt

¢ Old River Road Roadway Improvements in Edgewater

e Meadowlands Grandstand Demolition Project in East Rutherford

Professional qualifications and associations:
e Engineer-In-Training (NCEES)
e Stormwater Management Design Review Course Certificate

AUGUST MATARAZZO, Senior Design Engineer

Mr. Matarazzo joined the Neglia Group as a full-time Design Engineer in November 2020 after graduating
with a Bachelor of Science in Civil Engineering from Temple University. Specifically, he has been involved
in the design and construction management for a variety of projects in the municipal sector including site
inspections at the new Wood-Ridge athletic complex.

Since joining Neglia, Mr. Matarazzo has worked on various municipal engineering projects, including
roadway construction, traffic impact studies, and traffic safety analyses, and completing municipal
zoning/planning board reviews for different project types.

HALEY MROZ, Design Engineer

Ms. Mroz joined the Neglia Group as an intern in June 2021 and became a full-time Design Engineer in
June 2022 after graduating with a Bachelor of Science in Civil Engineering from the New Jersey Institute
of Technology.
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Featured projects are:
e Kearny and Bergen Avenue Roadway Improvements
e 2022 Kearny Roadway Improvements and Lead Pipe Service Replacements
e KUEZ Midland Streetscape Improvements
e Contract 4, Bergen County Road Program
e Park Ridge Roadway Improvements
e River Street Sewer Separation

JOHN WEBER, Design Engineer

Mr. Weber joined the Neglia Group as a full-time Design Engineer in May 2022 after graduating with a
Bachelor of Science in Civil Engineering from Rowan University.

Featured projects are:

e Small Street Roadway Improvements and Various Parking Lot Improvements - Carlstadt
e Carlyle Court & Borough Hall Fire House Driveway - Carlstadt

e East Fairmount Avenue Roadway Improvements - Maywood

e  Maybrook Drive Roadway Improvements — Maywood

e 7" Street Roadway Improvements — Fairview

e Cresskill Drainage Improvements — Cresskill

e River Road ADA Ramps Reconstruction Program - Edgewater

LAUREN ROBERSON, Design Engineer

Ms. Roberson joined the Neglia Group as a full-time Design Engineer in June 2022 after graduating with a
Bachelor of Science in Civil Engineering and a minor in Architectural Studies from The Catholic University
of America.

Featured projects are:

e Union Boulevard and Locust Avenue Streetscape Improvements
e Hartley Street Roadway Improvements

e Fort Lee Senior Housing

e Paterson Avenue Roadway Improvements

e South Street and Church Street Roadway Improvements
e Cresskill Drainage Improvements

e Haworth Public School Additions and Remodel

e King Street Roadway Improvements

¢ Woodland Park Pavilion Improvements

e« Woodside Avenue Roadway Improvements

e East Fairmount Avenue Roadway Improvements

e Highland Avenue Recreation Complex Improvements

MICHAEL GORMILEY, Design Engineer

Mr. Gormley joined Neglia Group in 2020 after graduating from Stevens Institute of Technology in May
2020 with a degree in Civil Engineering. In fall 2017, Mr. Gormley interned with CME Associates as a field
inspector. For his Senior Capstone Project, Mr. Gormley worked with a team of five civil and
environmental engineers on the Smith Pond Rehabilitation, which focused on different avenues to solve
flooding issues incorporating green infrastructure. Since joining Neglia Group, Mr. Gormley has provided
services to Ackerman Avenue and the Ackerman Avenue Phase Il project in Emerson and Tontine Avenue
Phase Il in Lyndhurst.
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JAMMY VARGAS, Design Engineer
Ms. Vargas is a graduate of the New Jersey Institute of Technology and holds a Bachelor of Science in Civil
Engineering. She began at the Neglia Group in September 2018.
Ms. Vargas holds a Certificate in Engineering Drafting/CADD, as well as a Certificate in Telecommunication
Technologies. She is proficient in AutoCAD, Civil 3D 2020 Hydraflow Storm Sewer, AutoCAD Civil 3D
Hydraflow Hydrographs 2020.

Featured projects are:

e Columbian Park, East Orange, NJ

e 2023 Road Resurfacing Project, Various Municipalities, NJ, County of Union, N |

e Year 48 CDBG Road Program - Improvements to Webster Avenue, Roselle Park, NJ
e 2021 Road Program, Bergen County (CDBG) and Municipally Funded, Emerson, NJ
e Memorial School Field Improvements, South Hackensack, NJ

KATHERINE ORELLANA, Design Engineer
Ms. Qrellana is a graduate of the New Jersey Institute of Technology and holds a Bachelor of Science in
Civil Engineering. She began at the Neglia Group in October 2022.

Ms. Orellana holds a Certificate in Design of ADA Curb Ramps and Pedestrian Access Routes. She is
proficient in AutoCAD Civil 3D Imperial.

Featured projects are:

e Redstone Lane Improvements, Lodi, NJ

e LTPF Prospect Avenue & Grant Avenue, Oradell, NJ

e FY23 Various Roads — Improvements to lroquois & Schirra Drive, Oradell, NJ
¢ |Improvements to Mackay Avenue & John Street, Oradell, NJ

JOHN SABOL, L.L.A,, Licensed Landscape Architect

Mr. Sabol joined the firm in February 2023, with over twenty-two (22) years of experience in Landscape
Architecture. His projects include municipal and county parks, residential subdivisions, college campus
master planning, industrial and commercial site development, urban revitalization programs and
greenways.

In addition Mr. Sabol is involved with the following:

Project management, Project Coordination, Preliminary Design, Sustainable Stormwater Design, Planting
Design, Design Development, Master & Site Planning, Cost estimating, Construction documentation &
administration.

Featured Projects are:

Essex County Riverfront Park, West Orange Greenway and Bicycle trail masterplan, Canoe Brook Country
Club Multiple Projects, New York Green Infrastructure/Rain Gardens Project, City of Philadelphia Green
infrastructure and streetscape projects, City of Clifton Park Assessment and Masterplan, and Athenia Park
for the City of Clifton.

Education:

e Rutgers University, New Brunswick, NJ — B.S. Landscape Architecture, Minor in History
e Technische Universitdt Miinchen, Freising, Germany, Summer 2000

e AutoCAD Civil 3D
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Professional Qualifications and Associations:
e New Jersey Licensed Landscape Architect
e New York Registered Landscape Architect

e Pennsylvania Licensed Landscape Architect

SURVEYING/GEOSPATIAL DIVISION

GARY VEENSTRA, P.L.S., C.F.S., Director of Surveying/Geospatial, Principal

Mr. Veenstra joined the Neglia Group in May 2017. He has over 36 years of experience as a land surveyor.
His extensive experience includes boundary and topographic surveys for both large and small sites
including universities, local schools, government lands, commercial properties, warehouse sites, and
residential developments.

As Director of the Surveying/Geospatial Group, Mr. Veenstra actively oversees all aspects of the surveying
services as well as Geographic Information System (GIS) services provided to our clients. Mr. Veenstra is
responsible for proposal writing, client meetings, coordination with internal and external clients, work
scheduling, mentoring, boundary analysis, and supervision of all New Jersey and New York surveying
services performed by Neglia.

Featured Projects are:

e Bergen County Utility Authority Force Main Project — approximately three (3) miles of route survey
incorporating GPS, on-ground, riparian, and aerial mapping services.

e Expert witness for boundary dispute case in Mahwah, New Jersey.

e Internal monitoring of local entertainment arena.

e 1100-acre boundary survey completed of Fort Monmouth spanning three (3) towns in New lersey for
Fort Monmouth Economic Revitalization Authority (FMERA).

s Boundary and topographic survey completed of Governor’s Island, New York (ACEC-Gold Award)

e Boundary and topographic surveys for various condominium sites.

e Surveys for various Bergen County Parks (including boundary, topography, utility designation and
mapping, tree locations).

Education:
e Bachelor of Science — Civil Engineering, New Jersey Institute of Technology, Newark, New Jersey

Professional Qualifications and Associations:

e Licensed Professional Land Surveyor in New Jersey

e Licensed Professional Land Surveyor in New York (License No. 051049)

e New Jersey Society of Professional Land Surveyors

e New York State Association of Professional Land Surveyors

e National Society of Professional Land Surveyors

e Achieved a Certificate as a New lersey Certified Floodplain Surveyor or (CFS) from New Jersey Society
of Professional Land Surveyor’s inaugural certification program (NJ-008)

e Served as a Past Chapter President of the New Jersey Society of Professional Land Surveyors and
currently serving as a Director and the State Trig-Star Coordinator.
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RICHARD CAPRIO, G.1.5.P., GIS Manager
Mr. Caprio brings eleven (11) years of experience working with GIS, having joined the Neglia Group in
January 2019. Prior to joining Neglia, Mr. Caprio worked as a Senior GIS Specialist for the Township of
Montgomery and within the County of Morris’ GIS Division.

Mr. Caprio is responsible for administering GIS databases, managing dozens of municipal, county, state,
and private datasets, and directing the interactive and static map deliverables our clients use on a daily
basis. Since joining Neglia, Mr. Caprio has increased data management support for existing clients and
created reliable workflows to efficiently manage datasets in the Utilities, Roads, Tax, Public Safety, and
Land Management sectors.

Featured projects are:

e (reated an inventory and maintain datasets of Bergen County Utilities Authority (BCUA) sewer
infrastructure throughout forty-seven (47) Bergen County municipalities and over 100 miles of sewer
pipeline.

e Researched and accurately represented zoning districts for the eighty-eight (88) municipalities within
the New Jersey Highlands Council authority, spanning six (6) counties.

e QOversee data collection and accuracy as part of Water Main Replacement and Lead Service Line
Replacement programs with Veolia North America (Formerly Suez North America) in multiple
municipalities.

* Generate new digital tax maps for various municipalities across New Jersey and construct GIS parcels
for efficient data maintenance workflows.

* Designed interactive collection and calculation methods for a Road Paving Assessment in the City of
Hackensack, NJ and provide interactive and static deliverables on a regular basis.

Education:

e  GIS Professional Certification from the GIS Certification Institute

e Bachelor of Science — Community, Environment & Development; Environmental Economics and Policy
Option, The College of Agricultural Studies, The Pennsylvania State University, University Park, PA

e Minors: Geographic Information Systems (GIS), Italian

Professional Qualifications and Associations:
e New Jersey Geospatial Forum
* Mid-Atlantic Chapter of the Urban and Regional Information Systems Association (MAC URISA)

PATRICK PROCTOR, CAD Manager

Mr. Proctor has been with Neglia Group for a total of nine years. His 29 years of overall experience in
providing support and coordination for a multitude of surveying and CAD-related projects has enabled
Neglia to provide our clients with the attention they have come to expect. Mr. Proctor has a hunger for
knowledge related to computer systems and computer-aided drafting and is eager to share this
information with those around him, as well as the clients that Neglia serves.

Mr. Proctor leads the Neglia CAD team and maintains and coordinates the field crew schedules. His
leadership in this area enables a smooth transition from field collection of data to preparation of the final
deliverable for each project. Mr. Proctor has created and maintains CAD templates and field coding to
enable Neglia to work as efficient as possible while still providing a quality product.
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MICHAEL TOMLINOVICH, GIS Specialist
Mr. Tomlinovich joined the Neglia Group in May 2020 after completing his studies at Lehigh University.
Mr. Tomlinovich began working with GIS in 2016 while interning for Veolia North America (formerly SUEZ
North America) and continued to develop his skills through interning at the Neglia Group before joining
full-time.

Mr. Tomlinovich responsibilities include building and managing of GIS databases and related county,
municipal, state, and private datasets. Mr. Tomlinovich has contributed to the development of improved
workflows of projects involving this data, most recently in the Utilities and Tax sectors, and the
improvement of data functionality and visibility for public and private clients.

Featured projects are:

e Field collection and maintaining of datasets of Bergen County Utilities Authority (BCUA) sewer
infrastructure throughout forty-seven (47) Bergen County municipalities.

e Data management and overseeing of Water Main Replacement and Lead Service Line Replacement
programs with Veolia North America (Formerly Suez North America).

e Mapping of zoning districts for the eighty-eight (88) municipalities within the New Jersey Highlands
Council authority, spanning six (6) counties.

e Manage the creation of new digital tax maps for various municipalities across New Jersey and
construction of GIS parcels for ease of data updating and altering.

Education:
e Bachelor of Science-Mechanical Engineering
P.C. Rossin College of Engineering and Applied Science, Lehigh University, Bethlehem, PA

Professional Qualifications and Associations:
e New Jersey Geospatial Forum
» Mid-Atlantic Chapter of the Urban and Regional Information Systems Association (MAC URISA)

JOHN LOPRESTI, Crew Chief

Mr. LoPresti joined the Neglia Group in 2018 and brings with him over twenty-two (22) years of surveying
experience both in New Jersey and in the State of Washington. Mr. LoPresti was employed by Langan
Engineering in the past few years. His vast knowledge of surveying instruments, data collection, and
survey grade GPS equipment has set him apart from his peers and he uses this knowledge to manage and
mentor his fellow survey team members.

Mr. LoPresti has attended many continuing education courses in order to increase his knowledge and
remain at the forefront of technology. He also keeps a 40 OSHA Certification and encourages others to
work safely on a daily basis. Mr. LoPresti passed Level 1 of the Certified Surveying Technician (CST) test in
Winter 2020.

CONSTRUCTION DEPARTMENT

JASON R. MENZELLA, Director of Construction

As Director of Construction for the Neglia Group, Mr. Menzella oversees day-to-day construction
administration operations. His twenty years of experience includes a wide array of construction projects
involving roadway reconstruction, construction of ADA curb ramps, asphalt milling and paving, sanitary
and storm signals, bridge construction, athletic fields (synthetic and grass), playgrounds, steam cleanings,
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utility relocations and all levels of maintenance and protection of traffic. His experience also includes
overseeing projects with water mains ranging from 8” main replacement to 15”, as well as emergency
repairs on 30” mains.

Featured projects are:

e Town of Kearny, Ivy Street Water Main Improvements — Chief Inspector. Project included the
installation of an 8-inch watermain 1000 L.F. Project involved 125 one-inch water services, including
milling, paving, and four fire hydrants.

e Town of Kearny, Ivy Street Water Main Improvements — Resident Engineer. Perform inspection on
new one inch copper services from a 30-inch steel riveted main to new buffalo style curb boxes.
Cleaning of coating on 30-inch main welding of new saddles and tapping into existing main 18 services
—milling, paving, and concrete repairs allowed. (Approximate Construction Cost of $722,000).

e (liffside Park Road Program 2018-2019 — Area Manager. Project consisted of the milling and
resurfacing of Lawton Avenue from Anderson Avenue to Borough of Ridgefield municipal border, and
various streets located within the Borough of Cliffside Park including replacement/ installation of
curbs, sidewalks, ADA curb ramps, NJDEP curb pieces, bicycle safe grates and other incidentals.
(Approximate Construction Cost of $1.2 Million).

e City of Clifton, Sanitary Sewer System Extensions — Chief Inspector. This project consisted of the
extension of the sanitary sewer system on Hazel Street, as well as decommissioning an existing pump
station and milling and paving of roadways that were impacted. (Approximate Construction Cost $1.9
Million).

Professional Qualifications and Associations:

NICET — Level IV, OSHA — 40 Hour Training Certification, NJSAT — Asphalt Paving Technologist Certification,
Certified Work Zone Safety Management (Bergen County), Certified ACI Concrete Field-Testing Technician
— Grade 1, NJ Chapter of the American Concrete Institute Member, NJ Society of Asphalt Technologists
Member, and he is Certified in Confined Space Entry.

DINO MENZELLA, Assistant Director of Construction

Mr. Menzella joined the Neglia Group in March of 2021 as an Assistant Director of Construction. He brings
with him over 24 years of experience of Construction projects.

Featured projects are:

¢ New Jersey Turnpike Authority Secaucus Interchange/Seaview Drive Extension — Inspector The
project involved the construction of a ramp network over and under the mainline for the movements
to and from the NJ Turnpike’s Eastern spur. The project included Two (2) new bridge structures, bridge
widening, deck replacement, a multi-lane toll plaza, utility building and tramp connections to the
Seaview Drive extension. (Approximate project cost $180 million)

e North Bergen — Sanitary Sewer Repairs - Inspector The project included the removal and replacement
of existing sanitary sewers up to 14’ deep. Mr. Menzella was responsible for monitoring sheeting,
utility relocation, controlled backfill and OSHA safety procedures. (Approximate Project cost of $2
million).

¢ North Bergen— 10" Street and Grand — Inspector Project consisted of major traffic signal replacement,
foundations, replacement of junction boxes, conduit installation, wiring, installation of Aluminum
Poles and loop detectors. (Approximate Construction Cost of $1.8 Million).

e Township of Lyndhurst - Lewandowski Street — Lead Inspector. This project consisted of water main,
concrete curbs and sidewalks, storm drainage and asphalt. (Approximate Construction Cost $720K).

¢ Township of Lyndhurst — Town Hall Park -Phase 2 — Lead Inspector. Bandshell, block wall,

Staged Phase 3 — Electric with theatrical wiring. (Approximate job cost $295K).
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Township of Lyndhurst — Town Hall Park — Phase 3 — Lead Inspector. Storm Drain, New Decorative
fountain with control chamber. Concrete curb and sidewalk, brick pavers, Gazebo, Block seat walls and
seating for Band shell. (Total job cost $1.4 million)
Borough of Wood-Ridge — Donna Ricker Memorial Field — Lead Inspector. Project included field turf
surface for football, baseball, and softball fields. Fence system and backstops. Track surface and infield
events. Concession stands, bathrooms, and storage buildings. (Total job cost $2.1 million)
Bergen County, NJ (Paramus) — Bergen Regional Hospital - Inspector Road resurfacing, concrete curb,
and sidewalk. Coordinated communication with Hospital and staff daily. (Total job cost $900K)
Bergen County — Overpeck Park — Inspector. The project included storm drainage, irrigation system,
and development of new baseball and softball fields for natural surfaces. 2 Turf Soccer fields with
cooling system. 6 tennis courts, Bike pathway, Roadway into and out of park, parking lot construction,
Musco lighting system. All infrastructure into park, electric, water, fiber optic telephones. Landscaping,
comfort stations, maintenance building and amphitheater. (Project cost $27 million)

Professional Qualifications and Associations:

OSHA — 40 Hour Safety Training Certification

OSHA - Certified in Confined Space Entry

NJSAT — Asphalt Paving Technologist Certification (Member)

Municipal Engineering/ General Construction 1 &2 (Rutgers University)
Certificate-Work Zone Safety Awareness (Rutgers University)

Certified Work Zone Safety Management (Bergen County Community College)
Certified ACI Concrete Field-Testing Technician — Grade 1

DAVID SURACE, Chief Inspector / Sr Construction Manager

Mr. Surace was hired by Neglia Group in September 2018 and brings with him 30 years of experience in
the construction field with 20 years inspecting diverse construction projects. Mr. Surace’s skillset includes
construction management, managing and directing multiple inspectors, planning, scheduling, field
inspections, investigating and resolving impediments encountered, quality control and work zone safety.

Professional experience:

30 years in various site, roadways, utilities, underground pipes, drainage system, retaining walls,
asphalt, concrete, and masonry.

Inspection and management of municipal, county, and private projects.

Manage and direct multiple inspectors on any construction impediment.

Coordinate and correspond with contractors, township officials, police directors, utility companies,
and various residents and business owners.

Verify project quantities and approve payment vouchers,

Schedule coverage for municipal and private site inspections.

Coordinate and attend preconstruction and field meetings.

Review plans, specifications, and revisions to ensure contractor compliance.

Efficiently and accurately ensure installation and testing procedures are followed and in compliance
with engineering design.

Professional Qualifications and Associations:

New Jersey Society of Asphalt Technologist

HMA Asphalt Construction Technician

Licensed and Certified Home and Construction Inspector
NYU Construction Drawings Level | and ||
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e NYU Project Management Level |

e AHIT —Home and Construction training

e NYU -Fundamentals and interpretation of construction drawings.

e NYU - Managing and scheduling of construction projects.

e NJSAT — Understanding asphalt material, methods, equipment, and compaction

FRANK ZANGARI, Inspector / Construction Manager

Mr. Zangari was hired by Neglia Group in August 2021 and brings with him 32 years of experience in the
heavy and civil construction field. Mr. Zangari conducts site inspections for projects including roadway
reconstruction and underground utilities. Construction management duties include scheduling one or
more contractors, resolving design conflicts and coordinating with public authorities.

Professional experience:

e 32 years in heavy site operations, roadways, water main, storm drainage systems, retaining walls,
asphalt, concrete and electric utilities.

e Owner/operator of New Jersey construction company for 30 years completing projects for municipal,
county, school, and private projects. Managed multiple crews including the allocation of labor and
equipment.

e Performed quantity takeoff and cost estimates for public bids.

e Complete material submittal reviews.

e Coordinates with contractors, township officials, police directors, utility companies, and various
residents and business owners.

e Confirm project quantities and review payment certifications.

e Coordinate and attend preconstruction and field meetings.

e Review plans and specifications.

e Complete field inspection and submit reports accordingly.

Education, Training, Certifications:

e OSHA 40 hr, site safety

e Competent person in excavation — OSHA certified.

e Confined Space Entry (Applegate/OSHA)

e Bachelor's degree — Seton Hall University / William Paterson University
e Construction Plans — Reading and Interpreting (NYU)

e Construction Project Scheduling and Control (NYU)

e Highway Inspection Procedures / Federal Aid Projects (CAIT)

Featured Projects:

e Bergen County HMGP backflow preventers project (Inspection / Construction Management)
e Belleville Municipal Stadium sports complex (Inspection)

e Fort Lee Watermain Replacement, Veolia (Construction Management, Inspection, As-builts)
e  West Kinney Gardens Housing Complex, Newark, NJ (Sitework and utilities)

KEVIN BILIN, Licensed Wastewater Operator

Mr. Bilin joined the Neglia Group in 2014. He brings with him over thirty-one (31) years of diversified
experience in the fields of public works, construction inspection, and Borough Administration. Working
primarily in the public sector for most of his career, Mr. Bilin has an ingrained knowledge of how budget
proceedings and various other municipal processes take place. Mr. Bilin is a Licensed C- 3 Collection
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System Wastewater Operator and a Licensed S-3 Public Wastewater Treatment System Operator. He
holds a B.S. in Biology from Loyola University of Chicago (1975).

THOMAS J. KOBYLINSKI, Construction Manager

Mr. Kobylinski joined the Neglia Group in July 2018 and brings with him nineteen (19) years of experience
in inspecting various construction projects. Mr. Kobylinski’s skill set includes surveying, planning, design,
inspection, investigation, maintenance, and work zone safety.

Professional Experience:

Inspection procedures and practices for infrastructure construction projects

Inspection of county, municipal and private construction projects

Reviewing plans and specs to ensure contractor compliance

Correspondence with contractors, engineers, townships officials, police departments, utility
companies, various business owners and residents

Attending bid openings, pre-construction meetings and field meetings

Checking project quantities to verify contractor payment vouchers

Maintaining an extensive photo database and field reports for projects

Managing time-sensitive deliveries of major payroll companies for leading courier service

Managing and reviewing project data, interpreting drawings, blueprints, directives, and specifications
Efficiently and accurately followed asphalt, concrete, traffic signal, bridge and culvert construction
and testing procedures, practices, specifications, and projects

Professional Training:

Rutgers University Center for Advanced Infrastructure and Transportation Local Technical Assistance
Program, Safety Audit for Locals Workshop
Econolite micro-processing controller training and signal control products
PEEK Traffic Systems, Public User's Group Forum to the use of integrated Microcomputer processors
for intersection control, Signal control products
Rutgers University:

o Forman's Training — Basic Work zone Safety

o Forman's Training — Flagging Operations

o Work Zone Safety

o Pavement Markings A-Z

Professional Qualifications and Associations:

L]

New Jersey Chapter American Concrete Institute (ACI)
International Municipal Signal Association (IMSA)

o Traffic Signal Electrician Level Il

o Traffic Signal Electrician Level |

o Traffic Signal Inspector

New Jersey Society of Asphalt Technologies (SAT)

Work zone Coordinator

Flagger/ Nighttime Work Zone Safety

Rutgers University Municipal/Engineering Construction Inspection, Parts | and Il
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RONALD SIMS, Construction Inspector
Mr. Sims works as our daily construction inspector and resident engineer.

Construction Management/ Construction Observation

Supervise the full reconstruction of roadways, storm water and sanitary sewer structures within the
municipalities of the Northern NJ Region.

Oversee and coordinate the renovation of municipal owned properties, parks, and synthetic sports
complexes.

Provide technical assistance for NJDOT Highway Construction contracts.

Monitored State and Federal policies for construction funding compliances.

Interface with the local utility companies regarding services, repairs, and location conflicts.
Performed the evaluations of the plans, specifications, and documents for constructability and
completed all assignments efficiently.

Education

1965-1967-A.A. — Mechanical Engineering Technology, Trenton Institute of Technology
1969-1971 — Engineering Materials, Middlesex County College
1972-1973 — Business Organization, Somerset County College

Professional Qualifications and Associations:

OSHA 40hr.HAZWOPER Health & Safety — NJ, 2003

OSHA 8hr.HAZWOPER Health & Safety Annual Refresher — NJ

Winter Vegetation Identification, Cook College, 2000

On-site Wastewater Disposal Systems, Cook College, 1999

On the Trail of Soil Clues, Cook College, 1999

Soils & Site Evaluation for Septic Systems, Cook College, 1997

Municipal Engineering Inspection, Rutgers University, 1997

Highway Capacity Workshop, Traffic Institute Northwestern University, 1971
Special Traffic Control Signals, Rutgers University, 1971
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Section 4

Previous Experience

Neglia Group provides review, design, and construction management services for municipalities across
Bergen, Essex, Hudson, Passaic, and Union Counties. Please see that we have provided the information
regarding our experience in the tables, so that your municipality may refer to the information that you
see fit. Table 1 highlights our long-term clients whom we serve on the Planning and Zoning Boards. Table
2 is a partial list of our County, Agency, Municipality and Authority clients. Table 3, we tailored our
references to include individuals from municipalities who we are in daily communications with and will
gladly provide a reference on our behalf.

Neglia Group is currently providing the following services as Municipal Engineer, Municipal Planner,
Planning Board Engineer and/or Planner, and Zoning Board Engineer and/or Planner to multiple
Municipalities. We also provide services to other Governmental Agencies and County Authorities.

Table 1 — Neglia Group’ Board Clients

Neglia Group has had the privilege of providing Planning and/or Engineering services for several New
Jersey municipalities. Our long-standing relationships with these clients are built off of our appreciation
and understanding of each Board member’s volunteered time to better their community. Neglia Group
specifically has a minimum of ten (10) vears’ experience servicing the Planning Board and/or Zoning
Board of Adjustment for the following:

Municipality Planning Board Zoning Board of Adjustment
City of Clifton v v
Town of Kearny v v
Township of Lyndhurst v v
Borough of Maywood v v
Borough of North Arlington v v
Borough of Norwood v v
Borough of Wood-Ridge v v
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Table 2 — Partial Listing of our County/Agencies/Municipalities/Authorities

COUNTY OR COUNTY AGENCIES

Bergen County Utilities Authority

CM and Special Site Engineer

Bergen County Housing Authority

Special Projects-Fort Lee Housing Authority

Bergen County Technical Schools

Construction Management

Bergen County

Multiple Prequalification's

Morris County

Special Projects Engineer

Passaic County

Special Projects Engineer

Somerset County

Special Projects Engineer

Union County

Engineering, Construction Management & On-Call Services

MUNICIPAL CONSULTANT OR AUTHORITY

East Rutherford Public Works & Utilities Commission Engineer
Township of Berkeley Heights Engineer/On Call Licensed Operator 53
North Arlington/Lyndhurst Joint Sewerage Authority Engineer/C3 Engineer

Borough of Cliffside Park

Special Projects Engineer

Borough of Roselle Park

Special Projects Engineer

City of Passaic

Engineer/On Call Surveyor

Passaic Valley Sewerage Commission

Special Projects Engineer

Union County Utilities Authority

Special Projects Engineer

Borough of Little Ferry

Special Projects Engineer

Township of Cranford

Special Projects Engineer

Hudson County Schools of Technology

Engineer on Record

Township of North Bergen

On Call Traffic Engineer

Table 3 - Company References
Please see below clients we serve on a daily basis and with whom we have built long-standing

relationships.

Stephen Marks
Town Administrator
Town of Kearny
402 Kearny Avenue
Kearny, NJ 07032
(201)991-0608

Christopher W. Eilert
Borough Administrator
Borough of Wood-Ridge

85 Humboldt Street
Wood-Ridge, NI 07075

(201)939-0202

Rose Inguanti
Executive Secretary
Borough of Rutherford
176 Park Avenue
Rutherford, NJ 07070
(201)460-3004

Stephen Lolacono
Borough Administrator
Borough of North Arlington
214 Ridge Road
North Arlington, NJ 07031
(201)991-6060 x108

Frank DeMaio
Superintendent of Recreation
Nutley Parks and Recreation
44 Park Avenue
Nutley, NJ 07110

(973)284-4951 x2512

Gregory Franz
Borough Administrator
The Borough of Edgewater
55 River Road
Edgewater, NJ 07020
(201)943-1700

Anthony D. lacono
Township Manager
Township of Belleville
152 Washington Avenue
Belleville, NJ 07109
(973)450-3322

Richard Gress
DPW Superintendent
Township of Lyndhurst
265 Chase Avenue
Lyndhurst, NJ 07071
(201)438-5478

Project Summaries

Neglia Group’ capability consists of a wide variety of engineering disciplines. We have completed 1000’s
of engineering projects including mine closures, traffic signals, pump stations and playgrounds.

The following summary sheets depict sample projects that our firm has worked on, thereby providing a

more thorough display of our expertise. Project Summaries are located in the Appendix.
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Section 5

Appendices
Required Documents

Business Registration Certificate/Certificate of Employee Report

Certifications/Professional Licenses/Project Summaries
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Nl EXPERIENCED

DEDICATED
NEGLIA RESPONSIVE negliagroup.com

New Jersey
Business Registration Certificate &
Certlﬂcate of Employee Informatlon Report

w——. S— ﬂ_."‘ --------------- .“_-um E
: STATE OF NEW JERSEY g
BUSINESS REGISTRATION CERTIFICATE
E s SR TR a e e e e et % T R ST A s aaataas s
E TAXPAYER NAME: TRADE NAME:
E NEGLIA ENGINEERING ASSOCIATES
.. ADDRESS: SEQUENCE NUMBER:
34 PARK AVENUE 1045958
E LYNDHURST NJ 07071-1012
E‘ EFFECTIVE DATE: ISSUANCE DATE:
E 03/01/04 02/13/23 g ;
E 57“..“ S
£ Niw Jersey Drasion of Revenue
H | _FORM-BRC SRS L NOT 5 East o ransieratte & oy be ConpIOeVEL Satoes ¥ 200 s300ss

Certification 7254
CERTIFICATE OF EMPLOYEE INFORMATION REPORT RENEWAL

This is to certify that the contractor listed below has submitted an Employee Information Report pursuant
to NJA.C. 17:27-1.1 et. seq. and the State Treasurer has approved said report. This approval will remain

in effect for the period of 15-Mar-2023 to 15-Mar-2028
NEGLIA ENGINEERING ASSOCIATES E
34 PARK AVENUE F/Z%’”" Z §
LYNDHURST NJ 07071 ELIZABETH MAHER MUOIO

State Treasurer

LYNDHURST MOUNTAINSIDE

34 Park Avenue 200 Central Avenue

PO Box 426 Suite 102

Lyndhurst, NJ 07071 Mountainside, NJ 07092

p. 201.939.8805 f. 201.939.0846 p. 201.939.8805 f. 732.943.7249




Form W'g

(Rev. October 2018)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

» Go to www.irs.gov/FormW9 for instructions and the latest information.

Give Form to the
requester. Do not
send to the IRS.

Neglia Engineering Associates

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2 Business name/disregarded entity name, if different from above

Neglia Group

following seven boxes.

D Individual/sole proprietor or I:l C Corporation

single-member LLC

Print or type.

[C] other (see instructions) »

S Corporation

|:| Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) »

Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check | Exemption from FATCA reporting
LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the | 4 Exemptions (codes apply only to

certain entities, not individuals; see
instructions on page 3):

|:| Partnership I:] Trust/estate

Exempt payee code (if any)

code (if any)

(Applies to accounis maintained outside the U.S.)

5 Address (number, street, and apt. or suite no.) See instructions.

34 Park Avenue, PO Box 426

See Specific Instructions on page 3.

Reguester's name and address (optional)

6 City, state, and ZIP code
Lyndhurst, New Jersey 07071

7 List account number(s) here (optional)

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid [ Social security number |
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other - -
entities, it is your employer identification number (EIN). If you do not have a number, see How to get a
or

TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and
Number To Give the Requester for guidelines on whose number to enter.

Employer identification number

2(2| -[1]9|0(0]|0(8]|1

IE  Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and
2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and
3.1 am a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement {IRA), and generally, payments
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part I, later.

Slgl‘l Signature of
Here U.S. person >

Wance Opocats

pate» January 15,2024

General Instructions

Section references are to the Internal Revenue Code unless otherwise
noted.

Future developments. For the latest information about developments
related to Form W-8 and its instructions, such as legislation enacted
after they were published, go to www.irs.gov/FormWVa.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an
information return with the IRS must obtain your correct taxpayer
identification number (TIN) which may be your social security number
(SSN), individual taxpayer identification number (ITIN), adoption
taxpayer identification number (ATIN), or employer identification number
(EIN), to report on an information return the amount paid to you, or other
amount reportable on an information return. Examples of information
returns include, but are not limited to, the following.

s Form 1099-INT (interest earned or paid)

* Form 1099-DIV (dividends, including those from stocks or mutual
funds)

e Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds)

» Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

e Farm 1099-S (proceeds from real estate transactions)

e Form 1099-K (merchant card and third party network transactions)
e Form 1098 (home mortgage interest), 1098-E (student loan interest),
1098-T (tuition)

* Form 1099-C (canceled debt)

* Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person {including a resident
alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might
be subject to backup withholding. See What is backup withholding,
later.

Cat. No. 10231X

Form W=-9 (Rev. 10-2018)



FORM 4R AN

(REVISED 1.00

STATE OF NEW JERSEY
DEPARTMENT OF THE TREASURY

DIVISION OF PROPERTY MANAGEMENT AND CONSTRUCTION

NOTICE OF CONSULTANT PREQUALIFICATION

FIRM: NEGLIA ENGINEERING ASSOCIATES
ADDRESS: 34 PARK AVENUE

LYNDHURST, NJ 07071
O MBE O WBE O SBE 0O VOB

O INITIAL O REVISED v RENEWAL
DATE OF ISSUE: MARCH 2, 2023
EXPIRATION DATE: MARCH 15, 2025
FEDERAL ID NUMBER: 221 900 081

The Experience Questionnaire (FORM 48A), submitted by your firm, has been reviewed. As a result of this review, your firm may be
invited to submit proposals for projects involving the checked discipline(s) having a not to exceed Construction Cost Estimate (CCE) as

noted. For the purposes of this form, NA = no fixed amount.

ARCHITECTURE

ELECTRICAL ENGINEERING

HVAC ENGINEERING

PLUMBING ENGINEERING

CIVIL ENGINEERING

SANITARY ENGINEERING
STRUCTURAL ENGINEERING
ELEVATOR/CONVEYOR ENGINEERING
SOILS ENGINEERING

FIRE PROTECTION ENGINEERING
ENVIRONMENTAL ENGINEERING
MARINE ENGINEERING
LANDSCAPE DESIGN

PLANNING

LAND SURVEYING NA
AERIAL SURVEYING

HYDROGRAPHIC SURVEYING

FIRE & LIFE SAFETY RENOVATIONS
BUILDING COMMISSIONING
BOILER/STEAM LINES/HIGH PRESSURE SYS.
DAM/LEVEE DESIGN

BARRIER FREE/ADA DESIGN
ESTIMATING/COST ANALYSIS

INTERIOR DESIGN/SPACE PLANNING
ROOFING INSPECTION

CONSTRUCTION MANAGEMENT

CPM

ARCHAEOLOGY

GEOLOGY

VALUE ENGINEERING

HISTORIC PRESERVATION/RESTORATION

PREPARED BY:

Pamela Sellbiran

PAMELA SULLIVAN
MANAGER, PREQUALIFICATION UNIT

25 MILLION

ooooOoOoOoOoOos<sO0000ooossOopoooooossoooao

NOTE: THIS IS AN ORIGINAL DOCUMENT. IT MAY BE REQUIRED AS PROOF OF YOUR PREQUALIFICATION STATUS.

PLEASE RETAIN THIS FORM FOR YOUR RECORDS.

25 MILLION

1 MILLION

1 MILLION

gooooOooOossO0OossO0s0O0000o0o0os<soo0oooao

ROOFING CONSULTANT

ACOUSTICS

ASBESTOS DESIGN

ASBESTOS SAFETY MONITORING
CLAIMS ANALYSIS
TELECOMMUNICATIONS

FEASIBILITY PLANNING

FIRE DETECTION SYSTEMS

FIRE PROTECTION SYSTEMS

FOOD SERVICE
HYDRAULICS/PNEUMATICS
HYDROLOGY

SECURITY SYSTEMS

SITE PLANNING

HISTORIC PRESERVATION CONSULTANT
ENERGY AUDITING

TRAFFIC NA
TRANSPORTATION 1 MILLION
WASTE/WATER TREATMENT

ENERGY MANAGEMENT CONTROL SYSTEM
RENEWABLE ENERGY CONSULTANT
CONSTRUCTION FIELD INSPECTION
PROJECT MANAGEMENT

ENVIRONMENTAL CONSULTANT

STORAGE TANK REMOVAL

STORAGE TANK INSTALLATION
PERIMETER SECURITY FENCING

INDOOR AIR QUALITY TESTING

LANDFILL CLOSURE

LEAD PAINT EVALUATION

25 MILLION

APPROVED BY:

() (2

RICHARD S. FLGDMAND
DEPUTY DIRECTOR
By Christopher Geary, Assistant Deputy Director

1 MILLION

25 MILLION

1 MILLION



‘g0 STATE OF NEW JERSEY 32 EAST FRONT STREET
P.0. BOX 991

ScHOOLS DEVELOPMENT AUTHORITY TRENTON, NJ 08625-0991

CONSULTANT NOTICE OF PREQUALIFICATION

for

Neglia Engineering Associates
34 Park Avenue, P.O. Box 426
Lyndhurst, NJ 07071

In accordance with N.J.A.C. 19:38A, your firm has been approved with the NJSDA for Prequalification:

Effective Date:  March 2, 2023
Expiration Date: March 15, 2025

|_] Architecture Electrical Engineering
|| HVAC Engineering [] Plumbing Engineering
%] Civil Engineering S 25 Million %! Sanitary Engineering 5§25 Million
|_] structural Engineering Elevators & Conveyors
| | Soils Engineering D Fire Protection Engineering
|| Environmental Engineering L Marine Engineering
[ ] Landscape Design | Planning $ 1 Million
%] Land Surveying $ UNLIMITED [ Aerial Surveying
|| Hydrographic Surveying ] Fire & Life Safety Renovations
Building Commissioning [ ] Boiler/Steam Lines/High Pressure Systems
| | Dam/Levee Design D] Barrier Free/ADA Design $ 1 Million
|| Estimating/Cost Analysis : Interior Design/Space Planning
] Roofing Inspection Construction Management
| | CPM Scheduling Archaeology
[ ] Geology | [Jvalue Engineering
| [] Historical Preservation/Restoration [ ] Roofing Consultant S ey
[ ] Acoustics [ | Asbestos Management & Design
|| Asbestos Safety Control Monitoring [_] Claims Analysis
[ ] Telecommunications k] Feasibility/Master Planning $ 1 Million
: Fire Detection Systems || Fire Protection Systems
[ ] Food Service || Hydraulics/Pneumatics
[ Hydrology [ ] Security Systems
[ Site Planning $ 25 Million | | Historic Preservation Consultant
Energy Auditing ] Traffic $ UNLIMITED
P& Transportation 5 1 Million Waste/Water Treatment
[:I Energy Management Control Systems | | Renewable Energy Design Consultant
E Construction Field Inspection $ 1 Million {%] Project Management ‘ S 25 Million
[ ] Environmental Consultant [ ] underground Storage Tank Removal
_L Underground Storage Tank Installation ____' Premier Security Fencing
[ ] indoor Air Quality ] Landfill Closure
| | Lead Paint Evaluation/Inspection

ANY ATTEMPT TO ALTER OR MISREPRESENT ANY INFORMATION CONTAINED IN THIS NOTICE MAY RESULT IN PROSECUTION,
DEBARMENT, AND/OR DISQUALIFICATION.

Information contained in this notice can be verified at: https://sda03.njsda.gov/PublicReportsUl/VendorSearch.aspx

NJSDA Risk Management — Prequalification Unit - 609-858-5356
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DDIYYYY)
1/30/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER

Bogle Agency Insurance
200 stuyvesant Avenue
P.O. Box 236

Name "' Philip G. Bogle

HONE (201) 939-1076

b FAX %
(AIC, No, Ext): (A/C, Noj; |2011939-3423

EMAL . Pgboglekbogleagency . com

INSURER(S) AFFORDING COVERAGE NAIC #
Lyndhurst NJ 07071 INSURERA: Selective Casualty Insurance Company 14376
INSURED INSURERB: Selective Insurance Co of America 12572
Neglia Engineering Associates Inc. INSURER C :

34 Park Avenue INSURER D :

PO Box 426 INSURERE :

Lyndhurst NJ 07071-1012 INSURER F :

COVERAGES CERTIFICATE NUMBER:CL2361247864 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS,

INSR ADDL[SUBR POLICY EFF_ | POLICY EXP
LTR TYPE OF INSURANCE INSD | wyvD [MM/DD/YYYY) | (MM/DDIYYYY) LIMITS
X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE S 2,000,000
DAMAGE TO RENTED
A CLAIMS-MADE QCCUR PREMISES (Ea occurrance) $ 500,000
X | X, C, U Included 06/15/2023 | 06/15/2024 | MED EXP (Any one person) s 15,000
PERSCONAL & ADV INJURY $ 2,000,000
GEN'LAGGREGATE LIMIT APFLIES PER: GENERAL AGGREGATE $ 4,000,000
POLICY fEcr Loc PRODUCTS - COMP/OPAGG | § 4,000,000
OTHER: $
AUTOMOBILE LIABILITY &gﬂgéﬁﬁﬁf'NGLE LINET: $ 1,000,000
% X | ANY AUTO BODILY INJURY (Per person) | $
— | ALL OWNED SCHEDULED .
Ao | | SeHED 06/15/2023 | 06/15/2024 | BODILY INJURY (Per accident) | §
X | X | NON-GWNED PROPERTY DAMAGE s
HIRED AUTCS AUTOS (Per accident)
$
X | UMBRELLALIAB X | occur EACH OCCURRENCE $ 5,000,000
A EXCESS LIAB CLAIMS-MADE 06/15/2023 | 06/15/2024 | AGGREGATE [ 5,000,000
pep | X | RETENTION $ .00 RM - GL, Auto & WC 3
WORKERS COMPENSATION x | PER OTH-
AND EMPLOYERS' LIABILITY ik STATUTE ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT 5 1,000,000
OFFICER/MEMBER EXCLUDED? E NIA
B |(Mandatary in NH) 06/15/2023 | 06/15/2024 | E|. DISEASE - EAEMPLOYEE | § 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS balow E.L. DISEASE - POLICY LIMIT | S 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

Township of West Orange
Department of Engineering
25 Lakeside Avenue

West Orange, NJ

07052

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Ay S e

Phil G. Bogle/MB

ACORD 25 (2014/01)
INS025 (201401)

© 1988-2014 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




ACORIDY
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CERTIFICATE OF LIABILITY INSURANCE

NEGLENG-01 RGREENLEAF
DATE (MM/DD/YYYY)

1/30/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER,

IMPORTANT:

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER

World Insurance Associates, LLC
429 Hackensack St.

PO Box 818

GONTACT Roger Smith

PHONE  £xt: (201) 559-8155 489 R s

EML 5. rogersmith@worldinsurance.com

Carlstadt, NJ 07072-0818
INSURER(S) AFFORDING COVERAGE NAIC #
insurer A : Continental Insurance Company 35289
INSURED INSURER B :
Neglia Engineering Associates INSURER C :
P.O. Box 426 INSURER D -
Lyndhurst, NJ 07071
INSURER E :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL

SUBR

NS TYPE OF INSURANCE DR POLICY NUMBER DD YY) | (BN Y Le) LIMITS
COMMERCIAL GENERAL LIABILITY ; EACH OCCURRENGE 5
DAMAGE TO RENTED
CLAIMS-MADE D OCCUR PREMIBES (Exoteumence) | §
MED EXP (Any one person) $
PERSONAL & ADV INJURY | §
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
poicy| | GBS Loc PRODUCTS - COMP/OP AGG | §
OTHER: 3
AUTOMOBILE LIABILITY o EREALELMIT T
ANY AUTO BODILY INJURY (Per person) | §
| OWNED SCHEDULED
AUTOS ONLY AUTOS BODILY INJURY (Per accident)| §
HIRED. NON-OWNED PROPERTY DAMAGE
AUTOS ONLY AUTOS ONLY (Per accident) $
s
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AOGREGATE $
DED \ | RETENTION S $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY il STATUTE ‘ ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT 5
OFFICER/MEMBER EXCLUDED? N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE] §
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $
A |Professional Liab. AEH008231806 2/20/2023 | 2/20/2024 |Each Claim 5,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

Township of West Orange
Department of Engineering
25 Lakeside Avenue

West Orange, NJ 07052

|

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD



NEGLIA

negliagroup.c«

Michael J. Neglia, P.E., P.P., P.L.S., C.M.E., C.P.W.M.

THS WWIEN'!'!! FRINIH ON WATERMARKED. P-IPH! WITH A MULTI-COLORED
BACKGROUI SECURITY FEA PLEASE VERIFY AUTHENTICITY.

State Of New Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs

- 1HES DUCUMENT to PRIHIED Ok WATERMARRED PAPER, Wit A WOL L CUaUnel.
_BACKGROUND MULTPLE BECURITY FEATURES. PLEASE VERIFY. AUTHENTICITY,

State Of New Jarsey
New Jersey Office of the Attorney General
Divislon of Consumer Affairs

THIS IS TO CERTIFY THAT THE
Board of Professional Planners

THIS 1S TO CERTIFY THAT THE
Board of Prof. Engineers & Land Surveyvars

HAS LICENSED HAS LICENSED

MICHAEL J, NEGLIA
Westwind Court
Noruuod NJ 07648

MICHAEL J. NEGLIA
310 Wastwind Court
Norwood NJ 07648

FOR PRACTICE IN NEW JERSEY AS A{N): Proi. Engineer & Land Surveyor FOR PRACTICE IN NEW JERSEY AS A(N): Professianal Planner

. 02/24/12022 TO_04/30/2024 24GB03860400

VALID LICENSEREGISTRATION/CERTIFICATION #

Signatura of Léa&ﬁagb‘lmntgenunm Holder * ACTING Dlu

04/14/2022 TO_05/31/2024 33L100569800

VALID LICENSE/REGISTRATION/CERTIFICATION #

o e . 1,. hﬁ
%u of Lmégun.ﬂng:f’mcmmmm Hoider zh,\/acnm;

State of New Jersey S 2 e |
Departient of Cammunity Alfairs |, . '~ * "'"" "‘"" ~ & """‘ "“‘) 7,
i A :
5 <
o The i ‘ NEW JERSEY ‘,Y\
Division of Local Government Services | DEPARTMENT OF ENVIRONMENTAL PROTECTION E-2
hereby certifies that | ' *
i
i i v
Michael J, Neglia 3 5 -
el Name. | & W rse ﬂmﬂ &
Norwood, NJ 07648 g , THIS CERTIFIES THAT ' }
3 i Michael Neglia il
isa B L
oA ey Ay v ioB o ‘ 1 has satisiled The N] Genezal & ™ P appraved 3
CERTIFIED PURLIC WORKS MANAGER i ' STORMWATER AGEMENT DESIGN REVIEW COURSE* ' ‘
1 \ MAY 23,25 & 30, 223 JUNE 1, 2023 - 1
| e 1 L
] 700 b4
13312023 a 1331/2026 2151 i il W, 2l
Valid Cerlification # 1B= ) GABRIELMAHON  JUNE1L 323 |
1 i - X “This certification ls w2k through May 22,2008 : E
2 L AN ) —\J‘{ st ‘-w-’f
) e £ 1) 2o i \
i Signalure of Registrant é-. ‘ﬂ-—-..'ﬂq-... ~<-... ﬂ*th‘tmtﬂ
Lk; I i - - gty — o
LYNDHURST MOUNTAINSIDE
34 Park Avenue 200 Central Avenue
PO Box 426 Suite 102
Lyndhurst, NJ 07071 Mountainside, NJ 07092

p. 201.939.8805 f. 201.939.0846 p. 201.939.8805 f. 732.943.7249



NEGLIA G

Gregory J. Polyniak,

SrOUND AND BULTIPLE SECURIT
State Of New Jerse
New Jersey Office of the Attorney Generai
Division of Consumer Affairs

THIS IS TQ CERTIFY THAT THE
Board of Prof. Engineers & Land Surveyvors

HAS LICENSED

Gragory J. Polyniak
234 Oak Avenuas
River Vale NJ 07675-5522

FOR PRACTICE IN NEW JERSEY AS A(N): Professional Englneer

P.ELSP. P AC:NMES C:ROALINM.

I g emm AMD UL TIPLE SECURITY FEATURES. PLEASE VERIFY AUTRENTICITY.

State Of New Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
Board of Professional Planners

HAS LICENSED

Gregory J. Polyniak
236 Oak Avenua
River Vale NJ 07675-5522

FOR PRAGTICE IN NEW JERSEY AS A(N): Professional Planner

,mvza,, 2 TO 04/302024 . 24GE04313600 331100588300
A . /:‘/’/ UICENSEREGISTRATION.CERTIFICATION 3 LICENSEREGISTRATION.CERTRICATION #
/'/j; /,/ 1 & K,’f’wé@‘
" Sgratwe of LionssoRophianCatinicale older TING DIRECTON i
i . él ]
=1

State of New Jerrey
Depurtment of Community Alfafrs

The
Division of Local Government Services
hereby certifies that

Gregory J, Polyniok
234 Qak Avenue
River Vale, NJ 07873

CERIIFIED PUDILIC WORKS MANAGER

312022 10 &305078 M-1812

., Vaid s “Certification §
| /’% i R O ool

Sigpalure al‘ﬁgmnm v J-éﬁullyn‘i Suarez, Direcior v

CainmunityATaire

[

,nmqmmw 8 e '

NEW JERSEY
;’ DEPARTMENT OF ENYTRONMENTAL PROTECTION

2

Pty G Compltn.

THIS CERTIFIES THAT

Gregory Polyniak

‘has satisfied The NIFDES

| Permit training the M

STORMWATER MANAGEMENT DESIGN REVIEW COURSE* :
OCTORER 15 & 20, 2022 NOVEMBER 1 & 3, 2002

&;‘ﬁ, ﬁ";xﬁj&rf\ ‘-

GABRITLMANON

ar

AUVEMIER 2 202

“This crvtadiotion & valid Swruugh Ocuber 17, 207

YNDHURST

34 Park Avenue

PO Box 426

Lyndhurst, NJ 07071

p. 201.939.8805 f. 201.939.0846

MOUNTAINSIDE

200 Central Avenue

Suite 102

Mountainside, NJ 07092

p. 201.939.8805 f, 732.943.7249



15 DOCUMENT IS PRINTED Of WATERMARKED PAPER, WITH A MULTRCOLORED. . .\
BACKGROUND AND MULTIPLE SECURITY FEATURES PLEASE VERIFY AUTHENTICITY.

State Of New Jersey
New Jersey Office of the Altorney General
Division of Consumer Affairs of th

THIS IS TO CERTIFY THAT THE
Board of Prof. Engineers & Land Surveyors

HAS LICENSED

THOMAS R. SOLFARO
19 DELL LANE
Berkeley Heights NJ 07922-1830

FOR PRACTICE IN NEW JERSEY AS A(N): Professional Enginesr

24GE04163500

TICENSEREGIS TRATIONCERTIFICATICN 2

| et b

LAACTING DIRECT

State of New Jersey
Department of Communily Affairs

The
Division of Local Government Services
hereby certifies that

Thomus R. Solfare
I9 Dell Lane
Berkeley Heights, NJ 07922

isa
CERTIFIED PUBLIC IWWORKS MANAGER

12/31/2019 ro 12/31/2022 M-1762

Certification #

Plbs £ ¢ttt

Melanie A. Walter, Director

Stormwater Management Design Review Course — Certificate of Completion Information Below:

Last Name

First Name

Training Expiration Date

Reviewer ID

Solfaro

Thomas

2023-10-22

[HKASAV4

LYNDHURST

34 Park Avenue

PO Box 426

Lyndhurst, NJ 07071

p. 201.939.8805 f. 201.939.0846

MOUNTAINSIDE

200 Central Avenue

Suite 102

Mountainside, NJ 07092

p. 201.939.8805 f. 732.943.7249
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State Of New Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
Board of Pref. Engineers & Land Surveyors

HAS LICENSED

David Juzmaski
34 Park Avenue
Lyndhurst NJ. 07071

FOR PRACTICE IN NEW JERSEY AS A(N): Profeasional Enginesr

24GE04675100

SEREGSTRATIONCERTIFICATION #

“MSWM-ATMPMW umr.n-cm
BACKGROUND AND MU TIPLE SECURITY FEATURES. PLEASE VERIFY AUTHENTICITY.
State Of New Jersey
New Jersey Office of the Attorney General

Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
Board of Professional Planners

HAS LICENSED

Pavid Juzmeski
34 park avenue
lyndhurst NJ 07071

FOR PRACTICE IN NEW JERSEY AS A(N): Profegalonal Planner

03302022 TO_05/31/2024 _____33Li00615400
Rix VALID e LICENSEREGISTRATIONCERTIFICATION #

N\
s _ XAl
Sigratra of Licenssersgsi :iﬂﬂcﬂl Holder ZIACTING DIFir. TOA

NEW JERSEY

DEPARTMENT OF ENVIRONMENTAL PROTECTION

THIS CERTIFIES THAT

David Juzmeski

New Jersey Professional Engineer Lic. 46751

Has completed 11.2 Professional Development Hours 7
(PDHs) or 0,112 Continuing Education Units (CEUs) for the Y

STORMWATER MANAGEMENT DESIGN REVIEW COURSE Q

OCTOBER 23 & 25, 2018

GABRIEL MAHON JANUARY 4, 2019

LYNDHURST

34 Park Avenue

PO Box 426

Lyndhurst, NJ 07071

p. 201.939.8805 f. 201.939.0846

MOUNTAINSIDE

200 Central Avenue
Suite 102
Mountainside, NJ 07092

p. 201.939.8805 f. 732.943.7249
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negliagroup.com

Brian A. Intindola, P.E., P.P., C.M.E., C.P.W.M.

nnmun»n) nl.m.!?ﬂ“ﬂmf FEATURES. PLEASE
Stats Of New Jersay
New Jersey Office of the Attorney General
Division of Consumer Alfairs

THIS IS TO GERTIFY THAT THE
Board of Prof. Engineers & Land Surveyors

HAS LICENSED

BRIAN A. INTINDOLA
90 WHITFORD AYENUE
RUTLEY NJ 07110

FOR PRACTICE IN NEW JERSEY AS A(N): Prodassional Enginesr

24GE04194700

LICENSEREGIS TRATIONCENTIFICATION &

New Jersey Municipal Engineering Institute
of the

oty of Mutniripy,, Z,

This certifies that

(6"@'« L Tukidol

has fulfilled all the requirements for the designation of

Certified Municipal Engineer

livwed and attersed va by the Bord of Goecrners of
the New Jersey Musicipal Enginecring Instisute
his Lok lhdlqu-bv.:mr

Corsificate Nessber __(00-18 '=%
Voo Chairmm

;L‘/ é‘# mt%tm&-ut_- g—-.g

State Of New Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO GERTIFY THAT THE
Board of Professional Planners

HAS LICENSED

Brian A. Intindola
90 Whitford Avanua
Nutley NJ 07110

FOR PRACTICE IN NEW JERSEY AS A(N): Professional Planner

33L100647500

LICENSEREGISTRATIONCERTIFICATION 8

5 et
sw‘/ﬁ‘mﬁmﬁnnuhm- CTINGD

033072022 TO_06/31/2024
VALID

y""{*—*
) NEW JERSEY
AW/ DEPARTMENT OF ENVIRONMENTAL FROTECTION

%ﬁm@m@m

THIS CERTIFIES THAT

Brian Intindola

has satisfied the NIPDES M8 General Pennit traising requi complete the D, approved

STORMWATER PROGRAM COORDINATOR TRAINING*
On August 16, 2023

G0
_ bk W,

GABKIEL MAHON September 4. 2073

%m-_m._ s 1

“This certification is valid through Decenbes 31, 207

-

B

/;#~¢$¢~U$-;

LYNDHURST

34 Park Avenue

PO Box 426

Lyndhurst, NJ 07071
p.201.939.8805 f. 201.939.0846

MOUNTAINSIDE

200 Central Avenue
Suite 102
Mountainside, NJ 07092

p. 201.939.8805 f. 732.943.7249
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Gary A. Veenstra, P.L.S., C.F.S.

s THIS DOCUMENT 15 PRINTED ON WATERMARKED PAPER, WiTH A MULTRCOLORED |

State Of New Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO GERTIFY THAT THE
Board of Prof. Enginaers & Land Surveyors

HAS LICENSED

VEENSTRA
111 '«‘ALRAY AVEN

UE
NORTH HALEDON NJ 07508-2448

FOR PRAGTICE IN NEW JERSEY AS A(N): Professional Land Surveyar

_0218/2022 TO 04/30/2024

s

¢ _SW“‘- dlﬂrmﬂogmcwm Hoider

The University of the State of New Yark
Education Deparfment
Office of the Professions
REGISTRATION CERTIFICATE
Do not accept a copy of this certificose

Licenss Number: 051 Gﬂ-{if

/"“5 P f

“TEENsTRA om ALAN
111 WALRAY AVE
NORTH HALZDOM

_-Certifeaty Nomber: 1107822
i

NI 0730§-0C00

is. mgislered to practize i Now York S,nlu Ihrungh 03/31/3024 15 aln)
LAND SURVE

LICEYSEFREAIETRANT
DRIUTY COMMISHCHER

A1 .
L
( CXICETIVE WCRETARY
FOR THR PROTEISKINS

m.humr 3 walld il l!likunfn,w-fﬂuu.m‘ cress g e, & bae wot e ko M gt fh 2y
cotyunid <« ol 4 I, i ey thd I rexpdicsee ceii 1 st ar ot s IGrna0on plevse v
WH LAY PV

24GS03721300

LICCNSEMEGISTRATION.CERTIFICATION #

HNew ey Con

CERTIFICATE

of ACHIEVEMENT

Ths certilicins attests Bt

V/a 1/ 7mzfe’m

Hr it Ihe [qursme

Fot iBCggrbon &

Beplan Sty KF

in acorchinge with tha Geogram ofld by the

Mevi Jursey 500ty gl Prabssional Lard Survegors

NJ-008

(/1

MOUNTAINSIDE

34 Park Avenue

PO Box 426

Lyndhurst, NJ 07071

p. 201.939.8805 f. 201.939.0846

200 Central Avenue

Suite 102

Mountainside, NJ 07092

p. 201.939.8805 f. 732.943.7249
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DEDICATED
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Lyndsay Knight, P.P., AICP

IMENT IS PHINTED 01" WATERMARKED PAPER WIATH A MULH—WL@HEU
HEY AUTHENTICITY.

.BACKGROUHD AND MULTIPLE SECURITY FEATURES. PLEASE VER
Siate Of New Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
Board of Professional Planners

HAS LICENSED

Lyndsay Knig
389 Sunset Bnulavard
Wyckoff NJ 07481

FOR PRACTIGE IN NEW JERSEY AS A(N): Professional Planner

_05/06/2022 TO 05/31/2024 2 st 33LI006_40100
VALID REGISTRATION.CERTIFICATION]

Ezgéé?gégggﬁéﬂé;%iﬁzgﬁg;;“~ 4&Mﬂm€m%£§g

|

This certificate hereby qualifies
Lyndsay Knight

as a member with all the benefits of a Certified Planner and a commit-
ment to the AICP Code of Ethies and Professional Conduct.

Certified Planner Number: 030933

oel Albiza, pasak, Micchell J. Silver, raice
Chief Executive Director President

American Institute
of Certified Planners.

Creuting Great Cominurlies for AF

=

LYNDHURST

34 Park Avenue
PO Box 426
Lyndhurst, NJ 07071

p. 201.939.8805 f, 201.839.0846

MOUNTAINSIDE
200 Central Avenue

Suite 102

Mountainside, NJ 07092

p. 201.939.8805 f. 732.943.7249
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New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
Board of Architacts

HAS LICENSED

John J. Sabel
5 Sherwood Close
Hillsberough NJ 08844

FOR PRACTICE IN NEW JERSEY AG A(N): Li dL

05282022 TO 08312024 21AS00102200

VALID LICENSEREGISTRATIONCERTIFICATION #
! n 3

i
Qi € Al e TR X* s
-wm-«_uamnmmmm ACTING D TDH

The University of the State of New York
Education Departiment
Office of the Professions
REGISTRATION CERTIFICATE
Do not accept a copy of this certificale

Liconse Number:  002603-01 Certificate Number: 1552756

SABOL JOHN JOSEPH
11}l WOOD AVE 5
ISELIN NI 08830-0000

is registered to practice in New York Stale through 11/30/2024 s afn}
LANDSCAPE ARCHITECT

LICENSER/REGISTRANT ‘corissigfcn 0F EDUCATION

EXECUTIVE SECRETARY DEPUTY COMMISSIONER
FOR THE PROFESSIONS
This diocuesea (s valid aly (f it haw et axpeivedd, waame wal ideess are correet, it hsk ot been soomprved widk s (s o4
areginal - nov @ comy. fs verdy duat s pegoirse coficie ts wid of for Rore igGIRation plesse v

www opried go.

O ———————

LYNDHURST

34 Park Avenue

PO Box 426

Lyndhurst, NJ 07071

p. 201.939.8805 f. 201.939.0846

MOUNTAINSIDE

200 Central Avenue

Suite 102

Mountainside, NJ 07092

p. 201.939.8805 f. 732.943.7249
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PROJECT SUMMARY

Year 2020 Road Program Improvements

(NJDOT Funded)
Hackensack, NJ

The City of Hackensack selected the Neglia Group to provide Professional Engineering, Design, and Investigation
Services for the City’s 2020 Roadway Improvement Program. Below are the project details of the services that

were provided.

= Repaved streets that the City of Hackensack identified as “in need of repaving,” updated intersection
sidewalks to meet ADA compliance, repaired and reconstructed inlets, as well as driveway aprons and

sidewalks

* Neglia reviewed file maps and other documents of record and performed field surveys to establish
approximate right of way lines in all areas in need of improvement

* Neglia held all necessary meetings and research required to coordinate all Municipal Departments

* Performed the final design and prepared Final Plans and Specifications so that they met all Municipal, County,

State, and Federal requirements

* Neglia prepared preliminary bond estimates and identified grant opportunities from CDBG & NJDOT

Cedar Avenue

Project at a Glance
Client: City of Hackensack

Contact:

Susan Banzon

City Project Manager
(201) 646-7596

Location: Hackensack, NJ
Bergen County

Services Provided:
Investigation, Design, Engineering Services
Bid Coordination

Completion: November 2020
Construction Value: $1.2 million

$56,000.00 (Design)
$48,000.00 (CM)

LYNDHURST

34 Park Avenue

PO Box 426

Lyndhurst, NJ 07071

p. 201.939.8805 f. 201.939.0846

MOUNTAINSIDE

200 Central Avenue

Suite 102

Mountainside, NJ 07092

p. 201.939 8805 f. 732.943.7248
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PROJECT SUMMARY

Township of Berkeley Heights
Berkeley Heights, NJ

Neglia Group was selected by Berkeley Heights Township to provide Engineering Design and Construction
Management services for various streets which are a part of the 2019 Capital Road Program. Neglia’s
responsibilities in the realm of this project included rehabilitation of Hamilton Avenue (b/t Park Avenue and the
dead end), Rutgers Avenue (b/t Hamilton Avenue and Mountain Avenue), and Princeton Avenue (b/t Park
Avenue and the dead end). The integral design elements were pavement mill and overlay, spot pavement
reconstruction, select granite block curb and concrete sidewalk replacement, handicap ramp replacement,
roadway stripping, driveway apron repairs, drainage structure retrofitting and right-of-way restoration. Neglia
conducted a topographic survey extending to the full width of the right-of-way project limits.

Project at a Glance

Client:
The Township of Berkeley Heights

Contact:
Ms. Liza Viana, Township Administrator
(973)-464-2700

Location:
Berkeley Heights, NJ
Union County

Services Provided:
Topographic Survey
Construction Management
Engineering Design

Completion:
February 2020

Construction Value:

$350,313.42

LYNDHURST MOUNTAINSIDE
34 Park Avenue 200 Central Avenue
PO Box 426 Suite 102

Lyndhurst, NJ 07071
p. 201.939.8805 f. 201.939.0846

Mountainside, NJ 07092
p. 201,.939.8805 f. 732.943.7249



NEGLIA

negliagroup.com

PROJECT SUMMARY

Green Street and Wesley Street Intersection
Township of South Hackensack, New Jersey

The Township of South Hackensack selected the Neglia Group to provide engineering services for the intersection and
roadway improvements at the intersection of Green Street and Wesley Street. The intersection processes traffic from/ to
Route 80, local traffic, and commercial traffic. Services provided for this project included roadway mill and pavement,
traffic signal improvements, curb and ADA-ramp installation, and traffic striping. Neglia also prepared a Local Traffic Signal
Plan in compliance with the NJDOT, MUTCD (Manual on Uniform Traffic Control Devices), AASHTO (American Association
of State Highway and Transportation Officials), and County regulations and standards. Construction Management services

were provided for the associated paving on Wesley Street.

Project at a Glance

Client:
The Township of South Hackensack

Contact:
Donna Gambutti, RMC
201-440-1815 ext. 104

Location:
South Hackensack, NJ
Bergen County

Services Provided:

Traffic Engineering

Design Engineering

Survey

Construction Management
Bid Coordination

Completion:
November 2017

Construction Value: $450,000

LYNDHURST MOUNTAINSIDE

34 Park Avenue 200 Central Avenue

PO Box 426 Suite 102

Lyndhurst, NJ 07071 Mountainside, NJ 07092

p. 201.935.8805 f. 201.939.0846 p. 201.939.8805 f. 732.943.7249
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negliagroup.com

PROJECT SUMMARY
2019 Hasbrouck Heights Road Program

(NJDOT & Municipally Funded)
Hasbrouck Heights, NJ

The Borough of Hasbrouck Heights selected the Neglia Group to provide Professional Engineering, Design, and
Investigation Services for the Borough’s 2019 Roadway Improvement Program. Below are the project details of
the services that were provided.

Repaved streets that the Borough of Hasbrouck Heights identified as “in need of repaving” and repaved along
with identification and remediation of sewer systems in need of repair

Y

Neglia reviewed file maps and other documents of record and performed field surveys to establish
approximate right of way lines in all areas undergoing improvement

> Neglia held all necessary meetings and research required to coordinate all the Municipal Departments
Performed the final design and prepared Final Plans and Specifications so that Neglia met all Municipal,
County, State, and Federal requirements

> Prepared preliminary bond estimates and identified grant opportunities from CDBG & NJDOT

Y

Project at a Glance

Client: Borough of Hasbrouck Heights

Contact:
Laurie Varga, Borough Administrator
(201) 288-0195

Location: Hasbrouck Heights, NJ, Bergen County

Services Provided:
Investigation

Design

Survey

Engineering Services

Completion: June 2020

Raymond Street

Construction Value: $720,000

LYNDHURST MOUNTAINSIDE

34 Park Avenue 200 Central Avenue

PO Box 426 Suite 102

Lyndhurst, NJ 07071 Mountainside, NJ 07092

p. 201.539.8805 f. 201.939.0846 p. 201.939.8805 f. 732.943,7249
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negliagroup.com

PROJECT SUMMARY

Rockleigh Road Improvements — Phase I

(NJDOT Funded)
Rockleigh, NJ

The Borough of Rockleigh selected the Neglia Group to provide Professional Engineering, Design, and

Construction Management Services for the Borough’s Rockleigh Road Improvements, from Willow Avenue to the New

York State Border. Below are the project details of the services that were provided.

* Installation of Belgian Block curbing from the curbing terminus of Rockleigh Road and milling and paving of roadway
* Neglia reviewed file maps and other documents of record and performed field surveys to establish approximate

right of way lines in all areas in need of improvement

* Neglia held all necessary meetings and research required to coordinate all Municipal Departments
»  Performed the final design and prepared Final Plans and Specifications so that they met all Municipal, County, State,

and Federal requirements

= Neglia prepared preliminary bond estimates and identified grant opportunities from CDBG & NJDOT

Rockleigh Road

Project at a Glance
Client: Borough of Rockleigh

Contact:

William J. McGuire
Administrator
(201)-768-4217

Location:
Rockleigh, NJ
Bergen County

Services Provided:
Construction Management
Design

Engineering Services

Bid Coordination

Completion: July 2019

Construction Value: $160,000

LYNDHURST

34 Park Avenue

PO Box 426

Lyndhurst, NJ 07071

p. 201.939.8805 f. 201.239.0846

MOUNTAINSIDE

200 Central Avenue

Suite 102

Mountainside, NJ 07092

p. 201,939.8805 f. 732.943.7249
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PROPOSAL FOR
PROFESSIONAL ENGINEERING AND SURVEYING SERVICES

2024 NJDOT MUNICIPAL AID PROGRAM

MORRIS ROAD, SUSSEX ROAD, AND HUNTERDON ROAD
(From Warren Road to Westover Terrace)

WEST ORANGE TOWNSHIP, ESSEX COUNTY, NEW JERSEY
February 13, 2024

Greenman-Pedersen, Inc.

ENGINEERING | SURVEYING | PLANNING | CONSTRUCTION INSPECTION

301 Gibraltar Drive — Suite 2A 973-377-8500
Morris Plains, NJ 07950 www.gpinet.com
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(Greanman-Pedercen Inr
Engineering | Surveying | Planning | Construction Inspection

February 13, 2024

Zayibeth Carballo, Assistant Municipal Engineer
Township of West Orange

Department of Public Works

25 Lakeside Avenue

West Orange, NJ 07052

RE: Response to Request for Proposals for Professional Engineering and Surveying Services
MA FY 2024 NJDOT Municipal Aid Program
Morris Road, Sussex Road, and Hunterdon Road from
Warren Road to Westover Terrace Improvements Project

Dear Ms. Carballo:

Greenman-Pedersen, Inc. (GPI) is very interested in performing Professional Engineering and
Surveying Services as outlined in your January 29, 2024 Request for Proposals. We have performed
similar services for the Township of West Orange and are cognizant of the need for the Township's
satisfaction with the technical quality of this project while considering budget constraints.

GPI has also performed numerous projects which received grants under the New Jersey Department of
Transportation (NJDOT) Local Aid program, and we are quite familiar with their requirements. We
recently completed the design and construction documents for the Nance Road, Warren Road, and
King Road Improvements, which were partially funded through the NJDOT Municipal Aid Program for
2022.

We understand the Township intends to advertise for bids on this project in Winter 2024/2025
with construction in Summer and Fall 2025.

Our November 28, 2023 Qualifications Statement submitted to the Township demonstrates that our
experienced staff have the expertise necessary to accomplish the project.

Enclosed please find our Proposal to Provide Professional Engineering and Surveying Services for your
review, dated February 13, 2024.

We are pleased to have this opportunity to be of continued service to the Township of West Orange

and hope you will find our proposal favorable. We would be happy to provide additional information or
assistance as your needs dictate. My direct line is (973) 434-8349.

Andrew Cangiano, PE, PP / Michael E. Pirog, PE
Director of Engineering Project Engineer
AC/MEP/rem

m:\proposal\mep\west orange\ma fy 2024 morris,sussex & hunterdon roads\proposal 02-13-24 ma 2024 morris rd, sussex rd and hunterdon rd.docx

301 Gibraltar Drive, Suite 2A Morris Plains, NJ 07950 973.377.8500

Over 60 offices throughout the United States
WWW, gpir‘et com

An Equal Opportunity Employe:



SECTION 1

Scope of Services / Fee Schedule

Greenman-Pedersen, Inc. (GPI) understands that the Township of West Orange requires engineering, surveying, and
construction management services necessary for the MA FY 2024 NJDOT Municipal Aid Program Morris Road,
Sussex Road, and Hunterdon Road from Warren Road to Westover Terrace Improvements Project. Throughout
the firm's 58-year history we have provided capital improvement project design to dozens of New Jersey municipalities.
We have also served as the municipal engineer for various municipalities throughout the firm's existence. We are very
experienced in providing road reconstruction design, plans, specifications and contract documents of a professional
nature in a cost effective and timely manner.

We recommend commencing our work with a start-up meeting. This will allow us to understand your concems and can
advance the project in an expeditious manner.

Professional services will include base map preparation, a complete design and bid package or packages including
cost estimates, plans and specifications (twenty copies each) for bidding purposes.

We have reviewed the proposed tasks contained in the RFP, visited the sites, and we believe we have a clear
understanding of the goals of this project.

The RFP specifies the following improvements:

1. SURVEYING SERVICES

A. Topographic Survey and Base Mapping that will provide a topographic field survey and base mapping
suitable for the proposed improvements, which will include, but will not be limited to, the following items:

1. Establishment of centerline of existing street.

2. Topographic survey of all trees, shrubs, walls, driveways, walks, steps, and other existing features
within the ROW and farther where necessary to the proposed improvements.

Right of way will be shown from available Township Tax Map information.

Topographic Survey including additional topography behind the curb and sidewalk of the roadways
and at road intersections.

5. Top and Bottom of curb elevations, storm inlets with inverts and pipe sizes, sanitary manholes with
rim elevations, and any other utilities visible on the roadways will need to be located.

B. Establish horizontal control based on North American Datum 1983 (New Jersey State Plane Coordinate
System-NAD 83) and North American Vertical Datum 1988 (NAVD 88);

C. Benchmark(s) to be set on site for future use;
D. Existing conditions/Survey Control plan;
E. Coordinate utility mark-outs;

As part of the deliverables, an electronic AutoCAD file of the Boundary and Topographic Survey will be
provided to the Township.

GPl Scope of Services | Page 2



2 CIVIL ENGINEERING SERVICES

A. Proposed roadway profiles matching existing grades;

B. Roadway improvements include curb, sidewalk, aprons, pavement milling and resurfacing, pavement
striping, new traffic signs, shade trees;

G Curb ramp plans and details as necessary;

D New drainage improvements as necessary;,

E Drainage structure repairs with new frames, grates, curb pieces as necessary;

F. New manhole castings, frames and covers as necessary. Repair existing manholes as necessary;
G Coordinate with WO Traffic Bureau for the preparation of traffic control and detour plans;

H Prepare construction details;

I

Plan Set to include but not limited to Cover Sheet, Existing Conditions/Survey Control Plan, Demolition
Plan, Construction Plan, Grading and Utility Plan, Soil Erosion and Sediment Control Plan and Details,
Traffic Control and Detour Plans, and Construction Details;

d. Include one (1) meeting with Township Officials for Preliminary Design;
K. Bid Package that includes bid set of plans and construction specifications in accordance with public
bidding laws;

Bidding documents (plans and specifications) are to be part of the deliverables to the Township via AutoCAD,
hard copy and PDF files.

The total length of each road is approximately:

Morris Road 1,535 linear feet
Sussex Road 585 linear feet
Hunterdon Road 1,855 linear feet

The total length of roads is approximately 3,975 LF.

SCOPE OF WORK

Topographic and Existing Condition Surveying Services

Boundary survey is not included in the scope of services. Right-of-way will be shown from Township Tax Map
and County GIS information.

A. We will conduct a field survey for Morris Road, Sussex Road and Hunterdon Road within the project
scope and all adjacent intersections. The project length for all three (3) roads is approximately 3,975
feet long.

The survey will include the following:

= Establishing of elevation benchmarks outside of the anticipated area of construction.
Benchmarks will be placed at the beginning and end of project limit, and at least two in the

Gpl Scope of Services | Page 3



construction limits. Vertical control will be based on NAVD 1988. Detailed descriptions of the
glevation benchmarks shall be shown on the Plan Sheets.

. Location of all topographic features within the existing right-of-way and fifty (50) feet up any
intersecting streets. These features will include buildings, curbs, sidewalks, driveways,
depressed curbs, driveway aprons, sidewalk depressed curbs, steps, walls, pillars, fences,
guide rail, trees greater than 4” diameter within the right-of-way (with diameters), shrubs, flag
poles, lamp posts, sign posts, mailboxes, drainage swales and fraffic signals and related
equipment enclosures.

. Locate all utilites by above ground observation and utility mark-outs. The horizontal
locations and elevations of the sanitary sewer storm drainage features will be measured.
The pipe material, invert elevations and pipe diameters will be measured only as needed for
drainage improvements.

. Property lines and right-of-way will be depicted based on the municipal tax map and County
GIS information.

Topographic base mapping of the project area will be prepared at a horizontal scale of 1"=20', using
AutoCAD format. The plans will show the Tax Map right-of-way and all information located on the
survey. Centerline profile will be provided at a horizontal scale of 1" = 20" and vertical scale of 1" = 2.
Cross-sections will be provided at a horizontal scale of 1" = 5" and vertical scale of 1"= 2.

Base map plans will be provided to the Township on printed sheets and digitally, in the format
requested by the Township.

All surveying and design information will be provided in standard engineering units (feet/10ths/100ths)
or (feet/inches).

IL. Civil Engineering Services

A

GPI

Before commencing the design, we will meet with you to review the specific requirements, including
reviewing each street in the field. We will coordinate our efforts with your department throughout the
project.

We will prepare engineering plans for each street at an anticipated scale of 1" = 20’ utilizing the base
mapping prepared above.

Proposed roadway profiles will match existing grades.

Curb ramp design will detail the construction of ADA compliant curb ramps utilizing NJDOT curb ramp
standards and details. Curb will be granite 6" face, concrete curbs at ADA ramps.

Design new granite curb for areas where required on all roads, milling of existing pavement and
construction of new 2" surface course with full depth asphalt pavement where required, replacement
sidewalk and driveway aprons as required, new striping and new traffic signage and shade trees as
directed by the Township.

Scope of Services | Page 4



F. We assume design of minor drainage improvements as necessary. Should substantial drainage
upgrades be required, this proposal will be amended.

G. New manhole castings as necessary, repair manholes as required and new catch basin frames,
grates, curb piece, rebuild inlets as required.

H. We will coordinate with West Orange Traffic Bureau and will prepare detour plans each roadway
closure, as needed. Detour plans will depict detour routes with signage on to local and or County
roadways as required for the roadway milling and resurfacing operations.

l. All design criteria will comply with the current NJDOT and MUTCD specifications.

J We will prepare a complete set of specifications.
K. A final Engineer's Estimate of Construction will also be prepared.
L. All plans and specifications will be in accordance with New Jersey Department of Transportation

Standard Specifications, and we will submit them for review by the NJDOT Local Aid Office.

M. We will prepare and submit twenty (20) sets of Contract Documents.
ASSUMPTIONS
1. Full project length will be mill and overlay. No change to existing profile or cross-slopes.
2. Partial or full curb and sidewalk replacement assumed for all roads.
3. GPI will rely on Township to request utility mark-outs.
4, GPI assumes all railing, guide rails, steps, retaining wall or landscape walls will remain as-is. Replacement of

these features is not anticipated and is excluded from this proposal.

G I l Scope of Services | Page 5



FEE SCHEDULE = Surveying & Design

Our fee for the services outlined above is as follows:

ltem No. Description Lump Sum Fee
$18,700.00

Task |  Topographic and Existing Condition Surveying Services

Task Il Civil Engineering Services $16,830.00

TOTAL: $35,530.00

FEE SCHEDULE - Construction Inspection & Certification of Completion

The time required to perform construction inspection services is a function of established contract duration(s),
contractor's schedule, and the Township's need for part-time or full-time inspection. We will provide construction
inspection services to fit with the Township's needs. The services will be provided on an hourly basis.

Our fee for the above referenced services is as follows:

Construction Administration/Construction Inspection Services $105.00/hr.
Construction Inspection Overtime Rate $157.50/hr.

GP] Scope of Services | Page 6



HOURLY BILLING RATES

As submitted in our Qualification package to the Township of West Orange on November 28, 2023, following are our

municipal billing rates for 2024.

PROFESSIONAL ENGINEER

SENIOR PROJECT MANAGER, ENGINEERING
SENIOR PROJECT MANAGER, LANDSCAPE ARCHITECTURE

SENIOR DESIGNER
DESIGNER

INSPECTOR

ENGINEERING TECHNICIAN

PROFESSIONAL LAND SURVEYOR
SENIOR PROJECT MANAGER, SURVEYING
PROJECT SURVEYOR

SURVEYING TECHNICIAN

PARTY CHIEF

INSTRUMENT PERSON

ADMINISTRATIVE SUPPORT

GPI

180.00
160.00
150.00
125.00

95.00
105.00

85.00

€ €7 €67 679 6 7 €7

$ 170.00
$ 150.00
$ 135.00
$ 105.00
$ 110.00
$ 95.00

$ 75.00

Scope of Services | Page 7



SECTION 2

Personnel Assighments

For this project, GPI will perform the work in its entirety. No sub-consultants will be needed. All work will be done
entirely within GPI's Engineering and Surveying Departments,

Michael E. Pirog, PE, Project Manager, will be responsible for the overall design, contract adherence, and overall
project supervision. Mr. Pirog is quite familiar with the Township of West Orange, having worked on several other
Township projects in recent years. He will be assisted by Engineering Department staff members Michael A.
Wallo, PE, CME, Assistant Director of Engineering/Project Engineer and Lenin Cruz, Senior Designer. Quality
Assurance-Quality Control (QAQC) will be performed by Andrew Cangiano, PE, CME, Director of Engineering —
Morris Plains Office.

G I l Personnel Assignments | Page 5



SECTION 3

Project Schedule

We are committed to adhering to the Township's goal to advertise for bids by Winter 2024/2025, with a
construction start in Summer/Fall 2025. We anticipate work will proceed within one (1) week after the award of

contract. GPI has the resources to complete the project in a timely fashion, and we are confident that we can
achieve the Township’s goal.

We have assumed an April 1, 2024 Notice to Proceed award and have prepared the following Project Schedule:
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1 [Surveying Services

2 |Design of Preliminary Plans/Specs

3 |Township Review and Comment

4 |Final Plans and Specifications for NJDOT

5 [NJDOT Review

6 |Final Bid Documents
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SECTION 4

Sample Insurance Certificate

2 DATE (MMIDDIYYY
ACORD CERTIFICATE OF LIABILITY INSURANCE I

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NQ RIGHTS UPQON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies} must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policles may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

F;E—I‘Dg::att Group LLC fabe " Joff Kozarsky

3333 NEW HYDE PARK RD fAle¥o, Exy: 516-809-8738 T2 oy 516-470-0338

SUITE 409 EBbhess: jkozarsky@genatigrp.com

NEW HYDE PARK NY 11042 INSURER(S) AFFORDING COVERAGE | naca
INSURER A : XL Specizally Insurance Company | 37885

INSURED . GREENMAN| \\surer B : Everest National Insurance Company 10120

géﬁegggr;l;regﬁzﬁgdﬂg z(.gﬂsrr\s Plains) insuReR ¢ : North Pointe Insurance Company 27740

Morris Plains NJ 07950 INSURER D : QBE Insurance Corporation | 39217

|..10%40

insuren F : Allied Warld Assurance Company (U.S.) Inc. | 19489

COVERAGES CERTIFICATE NUMBER: 1051438221 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT CR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRISED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL[SUBR] PAOLICY EFF POLICY EXP
|LTR TYPE OF INSURANCE imsu WVD POLICY NUMBER (MMDOYYYY) | (MMIDDIYYYY) LiMITS
0 X COMMERCIAL GENERAL LIABILITY 171000795 12/31/2023 | 12/31/2024 | pACH OCCURRENCE 52,000,000
= DANAGE T0 RENTED
CLAMS-MADE X | OCCUR PREMISES [Ea £500.000
MED EXP (Any one person! §10,000
PERSONAL & ADV INJURY s 1,000,000
GENL AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE £ 4,000,000
poucy X SEF X |iloc PRODUCTS - COMP/OP AGG | § 4,000,000
OTHER: ]
C  AUTOMOBILELIABILITY 181001112 1203172023 | 12/31/2024 | GEMBINED SINGLELINIT | 3 000, 000
X ANYAUTO BODILY INJURY (Per person) | §
""" T OWNED "7 SCHEDULED i
—__ AUTOSCNLY ___. AUTCS BODILY INJURY (Per accident) | §
X HIRED X NON-OWNED FROPERTY DAMAGE 3
— . AUTOS ONLY _ AUTOSOMLY (Pear accident)
5
B X UMBRELLALIAB X | occur XC5CUD0324231 12/31/2023 | 12/31/2024 | EACH OCCURRENCE $ 5,000,000
EXCESSLIAB CLAIMS-MADE AGGREGATE $ 5,000 000
pep X RETENTIONS1nnnn $
E WORKERS COMPENSATION 152000765 12/21/2023 | 12/31/2024
AND ENPLOYERS' LIABILITY YiN ¥
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT 51,000,000
OFFICER/MEMBER EXCLUDED? l:! NiA
{Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| § 1,000.000
If yes. describe under
DESCRIPTION OF OFERATIONS below E.L. DISEASE - POLICY LIMIT | 51,000 000
A Prapeny UMODOR2200MA23A 12/31/2023 | 12/31/2024 | VYaluable Papers $150,000
F  Professional Liability 03141016 12/31/2023 | 12/31/2024 |Esch Clam $2.0C0,000
Aggregate $2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEKICLES {ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER CANCELLATION 3C day notice applies

SAMPLE

FOR INFORMATIONAL
PURPOSES ONLY V17 _

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS,

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

GPI

The ACORD name and logo are registered marks of ACORD

Sample Insurance Certificate | Page 7



architects + engineers

1250 Route 23 North
Butler, NJ 07405 | tel 973.492.3300 | ENGINEERING NJ #24GA28019100

February 12, 2024
VIA EMAIL

Zayibeth Carballo, P.E.
Municipal Engineer
Township of West Orange
25 Lakeside Avenue
West Orange, NJ 07052

Re: Proposal for Professional Engineering Services
MA FY 2024 NJDOT Municipal Aid Program
Morris Road, Sussex Road, and Hunterdon Road from
Warren Road to Westover Terrace Improvements Project
H2M Proposal. No.: LP240146

Dear Ms. Carballo:

In response to your Request for Proposal (RFP) dated January 29, 2024, H2M is pleased to present this
Proposal to the Township for providing Professional Engineering Services for design for the above-
referenced project. The following outlines our Project Understanding, Scope of Services, and
Engineering Fee and Billing Method.

Project Understanding

The RFP identified a section of Hunterdon Road, Sussex Road, and Morris Road scheduled for
improvement for a total length of 4,100 feet of roadway. The improvements include a combination of
milling and resurfacing, pavement striping, curbs and sidewalk repairs, aprons, driveway repair, new
ADA-compliant curb ramps, and restoration of manholes and catch basins and replacement of their
castings at several locations as generally outlined in the RFP. Additionally, an 8-inch-diameter sanitary
sewer on Hunterdon Road will be replaced between Tappan Terrace and Westover Terrace
(approximately 700 linear feet). The extent and type of improvements will be made after a walkthrough
inspection with the Township Engineer that will take place after the award of the Contract for Engineering
Services.

The proposed improvements do not include road widening, changes in vertical or horizontal alignment,
changes to existing underground utilities, changes to existing guide rails, or construction of new
sidewalks. As on other projects, the Township’s construction inspector will determine the exact layout of
the ADA-compliant curb ramps during construction. Estimated quantities will be included in the bid items
for the curb ramps and standard New Jersey Department of Transportation (NJDOT) curb ramp details
will be included in the drawings. All construction will take place within existing rights-of-way. Therefore,
boundary surveys or preparation of easements/right-of-way widening are not needed and are not
included in the scope of services. A topographic survey (described below) will be used to show the extent
of improvements and the estimated quantities associated with the improvements on each drawing. In
addition, we will add house numbers found on Township Tax Maps to the drawings for the Township and
Contractor’s use during the construction phase of the project.

H2M Architects, Engineers, Land Surveying and Landscape Architecture, DPC (NY) offers its services in NY only
H2M Architects & Engineers, Inc. (NJ) offers its services in NJ, DE, CT, FL, LA, MA, PA, VA only
H2M Associates, Inc. (NJ) offers its engineering, land surveying, landscape architecture services in NJ only h2m.com
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Our technical comments on the work to be completed are as follows:

¢ During the design period, the Township Forester, John D. Linson, will identify the frees on each
street by location, type, and diameter that are to be removed. This information will be included with
the Contract Documents issued to prospective bidders for the bidder's use in preparing his bid for
various tree removal items.

¢ Existing curb elevations will not be changed to minimize any adverse impact on roadway or private
property drainage patterns. Preparation of any cut sheets or any construction stakeout will be
included in the work to be bid and performed by the Contractor.

e Replacement of the sanitary sewer on Hunterdon Road will not require a Treatment Works Approval
(TWA) from the New Jersey Department of Environmental Protection (NJDEP), as the diameter,
location, and slope will remain unchanged (N.J.A.C. 7:14A-22.4(a)5). H2M will utilize the services
of DMC Associates to perform the necessary topographic survey of Wheeler Street needed to
prepare base mapping that H2M will use to design the sewer replacement. H2M does not anticipate
the need for a geotechnical investigation of the subsurface soils for this project and such service is
excluded from our Proposal. If during the design, H2M and the Township determine that a
geotechnical investigation is needed, H2M will furnish a separate proposal for such work.

Project Schedule

H2M will dedicate sufficient resources to complete the design services described herein to enable the
Township to advertise for bids in the winter of 2024/2025. We anticipate that the Township will award
the Contract for Engineering Services in the beginning of March.

Scope of Services
H2M will perform the following major activities and tasks for the proposed street improvements project:

Design Services

e Perform and prepare a topographic route survey within the project limits for the purpose of depicting
existing physical surface features and developing base mapping for the preparation of Contract
Drawings. The survey will include horizontal and vertical control, including setting benchmarks, and
establish roadway centerline. The survey within the project limits for the sanitary sewer replacement
on Hunterdon Road will include any field markout provided by respective utility companies. The
limits of the survey will extend up to 10 feet beyond the existing right-of-way to include trees, shrubs,
walls, driveways, walks, steps, and other existing surface features. The right-of-way will be shown
on the Contract Drawings based on information provided by the Township. A copy of the survey will
be provided to the Township in AutoCAD format.

e  Perform walkthrough assessment of section of Hunterdon Road, Sussex Road, and Morris Road
identified in the RFP with the Township Engineer to discuss the specific improvements planned for
it.

e Design the sanitary sewer. After the base mapping for the sanitary sewer has been prepared, a
preliminary alignment for the sewer will be established. A set of the base map drawings will be
marked up to show this alignment and presented to the Township for acceptance. Once the
preliminary alignment has been accepted, the design of the sewer will be finalized.
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s Prepare Contract Drawings for the proposed sewer replacement work. The Contract Drawings will
be prepared at a scale of 1" = 30, and will include pipeline profile with a scale of 1" = 30" horizontal
and 1" = 3' vertical. We anticipate a total of 1 drawing will be needed to show the extent and
character of the work.

e Prepare an application for Soil Erosion and Sediment Control Plan Certification and submit to the
Hudson-Essex-Passaic Soil Conservation District (HEPSCD), as the sanitary sewer replacement is
expected to result in a land disturbance of more than 5,000 square feet.

e Prepare Contract Drawings for the proposed road improvements. We anticipate that the following
drawings will be prepared by H2M:

- Cover Sheet — 1 drawing.

- Key Map, Legend, and General Notes — 1 drawing.

- Estimate of Quantities — 1 drawing.

- Plan Drawings (scale 1" = 40' horizontal) of the section of Hunterdon Road, Sussex Road, and
Morris Road indicated in the RFP — 5 drawings.

- Construction Details, including granite block curbs, milling and resurfacing of roadways and
driveways, concrete roadway repairs and leveling courses, curb ramps — 5 drawings.

- Soil Erosion and Sediment Control Details — 1 drawing.

- Traffic Control Details — 2 drawings.

¢ Contact the Township Police Department Traffic Bureau to coordinate the proposed road closures
and traffic detours. Aerial imagery will be used for preparation of base mapping to show the extent
of the proposed road closures and detours. Sign locations will be shown on the drawings for the
Township and Contractor's use during the construction phase of the project. Prepare Traffic Detour
Plans — 1 drawing.

¢ Prepare Technical Specifications for the sanitary sewer replacement on Hunterdon Road.

e Prepare NJDOT supplementary specifications. H2M will combine the NJDOT supplementary
specifications with the Township's standard administrative “front end” specifications that have been
used on previous projects recently. These combined specifications will constitute the Contract
Specifications.

¢ The Contract Drawings and Contract Specifications will constitute the Bidding Documents. H2M will
furnish 20 sets of Bidding Documents to the Township.

e Prepare an Opinion of Probable Construction Cost.
Construction-Related Services

While not included in this Proposal, full time construction observation is warranted for underground utility
work, such as the sanitary sewer replacement. H2M will furnish a separate proposal to the Township for
such work if requested by the Township.

Owner Responsibilities
In conjunction with the performance of the Professional Engineering Services by H2M described in this
Proposal, the Township will arrange, provide, or perform the following:
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e Provide topographic and planimetric mapping from 2010 aerial photography, preferably in .dwg or
.dxf format and provide copies of current Tax Maps in areas where street improvements are
proposed.

¢  Obtain permission from property owners for surveying beyond right-of-way limits.

e Arrange for and pay the costs associated with Police for traffic control which may be required for the
survey and design work of this project, e.g. obtaining sewer inverts.

¢ Coordinate with the respective utilities for utility relocation and design as needed to accommodate
ADA-compliant curb ramps.

¢ Arrange for field markout of all existing underground utilities with the respective utility companies in
the immediate vicinity of the sanitary sewer replacement. Provide Township’s standard
administrative “front end” specifications in Microsoft Word format.

o Advise H2M of proposed road closures and detour routes.
¢ Distribute and coordinate traffic control and detour plan with the Contractor.

« Review and approve traffic control devices set up by the Contractor during construction.

Engineering Fee, Billing Method, and Terms of Service
Based on the foregoing understanding and Scope of Services, H2M proposes compensation for
Professional Engineering Services as follows:

Service Fee

Surveying and Design ........ccccccvciieimininiisiisieianiiiinas $ 44,500 Lump Sum

The engineering fees for the Surveying and Design to be performed for the project, as presented in this
Proposal, will be based on a lump-sum price, and will be the total fees for the services described for the
work to be performed.

Any services provided outside the Scope of Services presented in this Proposal will be performed only
after receiving explicit permission from the Township and will be billed on the basis of hourly fee rates
plus reimbursable expenses in accordance with the enclosed Billing Rate Schedule.

H2M will bill the Township for Professional Engineering Services on a monthly basis. For lump-sum
services, billing will be based on the percentage of work completed and a synopsis of the project status
will be provided. For services provided on the basis of hourly fee rates plus reimbursable expenses, the
billing will reflect the time expended by H2M personnel assigned to the project, reimbursable expenses,
and a brief description of the services provided. Also enclosed are H2M's State of New Jersey Business
Registration Certificate, a sample Certificate of Liability Insurance, and our Standard Terms and
Conditions, which, together with the Billing Rate Schedule, are integral parts of this Proposal.

The return of a signed copy of this Proposal and H2M’s Standard Terms and Conditions will confirm the
Township's acceptance of the Proposal and authorization to H2M to proceed with the work.
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H2M appreciates the opportunity of presenting this Proposal to the Township. Please advise us if you
need additional information or require clarification of this Proposal.

Very truly yours,

H2M Associates, Inc.

ikaie" i b 4

Mauro M. Bacolo, P.E. Alec J. Mittiga, P.E.
Vice President Assistant Vice President
Enclosure

The Township of West Orange hereby engages H2M to perform the services described above for the
compensation set forth and under H2M's Standard Terms and Conditions. The Township of West
Orange authorizes H2M to commence the services upon receipt of an executed copy of this letter. The
Township of West Orange and H2M agree that this letter, together with the listed enclosures,
constitutes the entire agreement between the Township of West Orange and H2M relating to the
project.

PROPOSAL AGREED & ACCEPTED BY:

Signature

Print Name

Title

Client Township of West Orange
West Orange, NJ

Address

Date
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H2M Standard Terms & Conditions

Client | Township of West Orange, New Jersey
Site | MAFY 2024 NJDOT Municipal Aid Program - Morris Rd, Sussex Rd and Hunterdon Rd from Warren Rd to Westover Terrace Improvements Project
Services | Survey, design, contract documents for road improvement project
Client's Rep. Zayibeth Carballo, P.E. H2M's Rep. Alec Mittiga
Phone/E-Mail | 873-325-4160/engineering@westorange.org Phone/E-Mail | 973-492-3309/amittiga@h2m.com

1. Applicability of Terms and Conditions.

1.1. Applicable to Scope of Services. The scope of services, pricing
and schedules included with H2M’s proposal are contingent upon the
Client accepting the terms and conditions (“Standard T&C") herein. Any
changes hereto which affect H2M'’s rights, obligations, or risk exposure
shall entitle H2M to make appropriate adjustments to its pricing and
proposal.

1.2. Applicable to Preliminary Services. These Standard T&C shall
also apply to any services H2M performs prior to the Parties executing a
written Contract. In such circumstances, Client's direction to H2M to
render services shall constitute acceptance of these Standard T&C.

2. Authority of Signers and Parties.

2.1. Authority to Contract. The individuals signing the Contract each
warrant that s/he is empowered to sign on behalf of and bind the
indicated Party fo these Standard T&C and all other components of the
Contract.

2.2. Authority for Project. Client warrants that it has any authority and
permission required from Owner to engage H2ZM in the Services
concerning the Site, and to grant H2M physical access to the Site as
needed to perform the Services.

3. Contractual Obligations

3.1. Designated Representative. Each Party shall designate a
“Representative” in writing above. Each Representative shall have the
authority to transmit and receive instructions and other information, and
to render interpretations and decisions concerning the Project and
Contract on behalf of the Party s/he represents. Each Party is entitled to
rely on communications from the other Party’s Representative as
authoritative. Each Representative shall issue decisions, interpretations
and communications promptly as to aveid unreasonable delays in
delivery of the Services.

3.2. Commencement. H2M is not obligated to commence or continue
rendering any Services until both Parties have signed the Contract and
Client has paid any required Fee advance specified in the proposal.

3.3. Performance Standards. Each Party shall exercise its rights and
perform its obligations in a reasonable and non-negligent manner. H2M
shall perform its Services within the Standard of Professional Care. Client
shall pay compensation for all Services so rendered. H2M makes nor
implies any other warranties or guarantees, herein or otherwise,
concerning the Services or the outcome of the Project.

3.4. “Standard of Professional Care” means the standard of care and
skill recognized by law to apply to licensed professionals practicing the
same profession, under the same circumstances, at the same time and
location, as the Services rendered by H2M. Nothing in any part of the
Contract is intended, nor shall anything be so interpreted as, to elevate
the Standard of Professional Care beyond the definition included here.

3.5. Document Ownership. All information (including but not limited to
drawings and specifications) developed by H2M are instruments of
service only, and not products produced for sale nor works made for hire.

H2M reserves all of its copyright, ownership and other rights with respect
to such information. Client shall not modify and shall not apply such
information outside of the Project or for any purposes other than that for
which it was created. Client shall defend and indemnify H2M against any
claims, liabilities and costs associated with such unauthorized treatment
of the information. Client may reuse the information for authorized
purposes only with advance written consent from H2M that details the
scope of, additional compensation for, and appropriate protections
associated with such reuse.

3.6. Site Access. Client guarantees full and free H2M access to the Site
and shall cooperate with HZM in gaining access to any other real property
required for the performance of the Services.

3.7. Preliminary Information. Client shall provide to H2M in writing any
pertinent information it possesses that might affect the Project
requirements (including but not limited to design objectives and
constraints, budgetary limitations, surveys, related reports and studies,
environmental, geotechnical, and soil data, preliminary designs, etc.).
H2M is entitled to rely on the accuracy of all information that the Client
provides. H2M shall not be required to verify any such information, unless
such task and information is specifically listed in the Scope of Services.

3.8. Hazardous Materials. Client warrants that to the best of its
knowledge there are no constituents of concern on or adjacent to the
Site, other than those previously disclosed in writing to H2M. Nothing in
this Contract shall be interpreted to give H2M responsibility for the current
existence or introduction (including by, but not limited to, dispersal,
discharge, escape, release, or saturation, either sudden or gradual) to
the Site of any hazardous materials (including but not limited to smoke,
vapors, soot, fumes, acids, alkalis, toxic chemicals, liquids, or gases) by
anyone other than H2M. Client shall therefore hold H2M harmless as fo
all such matters.

3.9. Claims Assistance. H2M shall be entitied o hourly compensation
as Additional Services for all time spent analyzing, preparing, testifying,
and otherwise assisting Client to pursue or defend claims and disputes
to which H2M is not a named plaintiff or defendant.

4. Payment Terms

4.1. Fees. The "Fees" are the component of compensation to be paid by
Client to H2M for its effort in providing the Services. The Fees pertaining
to this Contract, are set forth in the proposal, and any Amendments to
the Contract. Additional services, when required will be invoiced at hourly
rates of compensation or a negotiated lump sum, plus reimbursable
eXpenses.

4.2. Reimbursable Expenses. The “Expenses’ are the costs H2M

incurs in rendering the Services which are to be reimbursed by Client,
Expenses authorized by this Contract include but are not limited to:

4.2.1. Transportation, lodging and subsistence incidental to the project,
courier charges, reproduction, renderings or models, specialty field
equipment and fees paid for securing approval of authorities having
jurisdiction over the project;
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4.2.2. Sub-contractor expenses, plus a ten (10) percent mark-up to
compensate H2M for its handling and administration costs;

4.2.2. Any other expenses set forth in the proposal.

4.3, Taxes. The amount of any sales, excise, value added, gross
receipts or any other type of tax that may be imposed by any taxing entity
or authority shall be paid by Client in addition to the Fees and Expenses.

4.4. Invoices. H2M shall provide invoices to Client for all Fees and
Expenses due under this Contract. Payment of invoices shall not be
contingent upon the action of any third party. Client shall pay each invoice
within thirty (30) days of the invoice date.

4.5, Interest on Past Due Amounts. Invoices, Fees, and Expenses will
be past due as of the thirty first (31st) day following the date of the
invoice. All past due amounts shall accrue interest at the maximum rate
permissible by law until the date upon which they are finally paid.

4.6. Required Fee Advance. As security against the risks and costs of
mebilizing to commence performing the Services, HZM may require a
Fee advance. Any such Fee advance will be specified in the proposal.
The fee advance will be deposited upon receipt and booked as an
outstanding credit against accounts receivable from the Client. The Fee
advance will be applied to Client's final invoice.

5. Project Risk Management

5.1. Mutual Waiver. Except as otherwise specifically provided for in
these T&C, neither Party shall hold the other responsible for any
consequential damages, nor any damages other than direct damages.

5.2, Mutual Indemnification. Subject to the applicable concepts of
contributory and comparative fault, and in addition to any other
compensation provided by law or this Contract, each Party shall
indemnify the other Party’s “Indemnitees” (the Party, its owners,
directors, officers, employees and volunteers) against third-party claims
and liabilities (including the reasonable costs of defending such claims)
for death, bodily-injury, and property damage, but only to the extent such
have been caused by the negligence of the indemnifying Party (including
its owners, directors, officers, employees, volunteers, and those
contractors for whom it is legally responsible), and not to the extent such
are caused by any other means (including but not limited to the
negligence of the Indemnitees themselves).

5.3. Insurance Coverage. H2M shall maintain the following insurance
coverage while performing the Services. Upon request, H2M will provide
a Certificate of Insurance to Client as Certificate Holder reflecting such
coverage.

5.3.1. Workers’ Compensation and Disability coverages with limits at
least in the amount required by law.

5.3.2. Employers’ Liability coverage with policy limits not less than one
million dollars ($1,000,000) each accident, one million dollars
(51,000,000) each employee, and one million dollars ($1,000,000) policy
limit.

5.3.3. Automobile Liability coverage for HZM owned and non-owned
vehicles utilized in performance of its Contract obligations, meeting
statutorily required coverage, and with policy limits not less than one
million dollars ($1,000,000) each accident for bodily injury, death of any
person and property damage.

5.3.4. Commercial General Liability coverage with policy limits of not
less than one million dollars (§1,000,000) each occurrence and two
million dollars ($2,000,000) in the aggregate for bodily injury and property
damage.

5.3.5. Professional Liability coverage for negligent acts, errors and
omissians in the performance of professional services with policy limits
of not less than one million dollars ($1,000,000) per claim and one million
dollars ($1,000,000) in the aggregate.

(Ver 210520)

5.3.6. Pollution Liability coverage with policy limits of not less than one
million dollars ($1,000,000) per claim and one milion dollars
($1,000,000) in the aggregate, whenever such would apply to H2M's
Services.

5.4, Additional Insured Coverage. Client shall be covered as
Additional Insured under the terms of H2M's Commercial General
Liability policy.

5.5. LIMITATION OF H2M LIABILITY. H2M's AGGREGATE LIABILITY
FOR ALL CLAIMS ARISING FROM AND/OR RELATED TO THIS
CONTRACT, THE SERVICES, THE PROJECT, AND/OR THE SITE,
SHALL BE LIMITED TO THE GREATER OF THE AMOUNT OF FEES
PAID UNDER THIS CONTRACT OR FIFTY THOUSAND DOLLARS
(850,000.00).

6. Dispute Resolution

6.1. Notice of Claim or Dispute. An aggrieved Party shall give the other
Party written notice of any claim or dispute arising from the Project, the
Services, or this Confract. The Parties shall endeavor in goed faith to
resolve such matters fairly and amicably through negotiation. If the matter
has not been resolved by negotiation within thirty (30) days of receipt of
such written notice, either Party may demand mediation of the matter.

6.2. Mediation. Unless the Parties agree to other rules, any mediation
shall be conducted under the auspices of the American Arbitration
Association (AAA), pursuant to its Construction industry mediation rules.
Each Party shall bear its own mediation costs (except as specified in the
rules, and except that the AAA fees, mediator fees, and if agreed the
venue fees, shall all be borne equally by the Parties). Except as
otherwise specifically permitted herein, a prospective plaintiff Party may
not file an action before giving the other Party ten (10) day’s written notice
and opportunity to demand mediation. Such notice, and a good faith effort
in any mediation timely demanded, shall be a condition precedent to the
prospective plaintiff Party commencing litigation.

6.3. Waiver of Jury Trial. The Parties hereby waive any and all rights to
a trial by jury in any litigation pertaining to the Services or this Confract.

6.4. Certificate of Merit. As a condition precedent to filing any pleading
containing a cause of action based on professional liability, Client must
include a sworn Certificate of Merit from a similarly licensed professional
explaining the applicable Standard of Professional Care and alleging the
specific acts or omissions by which H2M violated the Standard.

6.5. Suspension of Services. Upon ten (10) days written notice, H2M
may suspend delivery of the Services until any past due invoice is paid.
Client shall hold H2M harmless for the impact of any such suspension.

6.6. Collection Efforts. Upon ten (10) days additional written notice,
H2M may refer any past due invoice to inside or outside counsel for
collection. H2M is entitled to reimbursement by Client for the time and
cost involved in such collection efforts.

6.7. Liquidated Damages. Since the actual costs that H2M will suffer in
such collection efforts is difficult to ascertain, the Parties agree that Client
will pay H2M the following amounts as liquidated damages for such
costs: two hundred dollars ($200.00) when H2M refers a past due invoice
for collection; plus either an additional six hundred dollars ($600.00)
when a collection action is filed in small claims court, or an additional two
thousand dollars ($2,000.00) when a collection action is filed in any other
court. These liquidated damages are H2M's only remedy to recover such
costs of collection.

6.8. Payment Disputes. H2M's collection efforts are not subject to the
mediation requirements set forth above. In disputing any invoice, Client
shall adhere to the Mediation and Certificate of Merit requirements set
forth above.
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6.9. Project Suspension. Upcn seven (7) days' written notice to HZM,
Client may suspend the Project for any reason. If the aggregate number
of Project suspension days exceeds sixty (60) days, such will constitute
cause for termination.

6.10. Termination. Either Party may terminate this Contract for cause
if the other Party substantially fails to perform its obligations or otherwise
breaches a material term of this Contract. Such termination will only be
effective upon seven (7) days’ written notice and opportunity to cure. This
Contract may also be terminated by the Client without cause by providing
H2M thirty (30) days written notice. If this Contract is terminated H2M
shall be entitled to invoice and to be paid for any Services performed
prior to the termination. Notwithstanding any other provisions of the
Contract, if H2M terminates this Contract for cause, in addition to any
direct damages for breach of contract, it shall be entitled to recover from
Client any expenses demanstrably attributable to termination

7. Definitions (additional definitions indicated by quotes in context).

7.1. “Client” means the personfentity for which H2M is obliged to
perform the Scope of Services set forth in the Contract (and/or for which
H2M performs services described in 1.2. above). Client and H2M are
each individually a “Party” and are collectively the “Parties’ to the
Contract.

7.2. “H2M” means the entity appropriately authorized to offer and render
the services contained in the proposal and Contract. Specifically H2M
Associates, Inc.; H2M Architects & Engineers, Inc.; or H2M Architects,
Engineers, Land Surveying and Landscape Architecture, D.P.C. (d/b/a
H2M architects + engineers), as appropriate. No proposal is intended as,
and none should be interpreted to be, an offer to provide any services in
any location where H2M is not authorized to provide such services.

7.3. “Contract” means the written agreement by which H2M is obligated
to perform services for the Client, and includes all components specified
in the proposal or otherwise incorporated by written reference.

7.4. “Services” means those services H2M is required by the Contract
to perform for the Client, as such are reflected in the agreed “Scope of
Services” set forth in the proposal and any amendments thereto agreed
by the Parties in writing.

7.5. “Project” means the Client's overall endeavor at the Site, of which
H2M's Scope of Services is a companent.

7.6. “Site” means the real property to which the Project pertains, or
where components of the Project are being built or disposed.

7.7. “Owner” means the owner(s) of the Site, whether or not such owner
is also the Client.

7.8. “Contractor” means any person or entity (including the employees
and subcontractors at every level thereof), other than H2M (including
H2M's own employees and subconsultants), that provides materials
and/or services for the Client relating to the Project or the Site. Any
licensed professicnal or firm engaged by a Contractor, or by the Client
directly (rather than as a subconsultant to H2M) is also a Contractor.

7.9. “Contractor Activity” means every activity performed by a
Contractor that is in any way related to furthering the Project or otherwise
performed on the Site, regardless of whether such activity is required by
contract. Contractor Activity also includes a Contractor's failure to
perform any activity required by law or contract.

8. General Terms

8.1. Headings. Paragraph numbering and headings are for navigaticnal
purposes only and shall be given no weight in construing the terms and
conditions of this Confract.

8.2. Integration. This Contract, the components of which are specified

in the proposal, represents the entire and integrated agreement between
Client and H2M. This Contract supersedes all prior representations,
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negotiations, and agreements, written or otherwise. In the event of any
conflict between other Contract terms and these T&C, these T&C shall
govem, unless the conflicting term specifically states that it is superior in
precedence to this these T&C.

8.3. Severability. If any term or condition in this Confract is found to be
unenforceable, the enforceable remainder shall be valid and binding
upon the Parties. No waiver of any term or condition shall be construed
to be a waiver of any subsequent breach.

8.4. Amendment. Any modification or addition to this Contract shall not
be enforceable unless agreed upon in writing.

8.5. Delegation. Any delegation of a Party’s right or obligation under this
Contract shall be void unless made pursuant to advance written consent
from the other Party.

8.6. Force Majeure. Neither Party shall be responsible for damages or
delay caused by extraordinary events that are beyond its reasonable
control and due care (as nonexclusive examples, war, terrorism, and
natural disasters).

8.7. Choice of Law. The Standard of Professional Care applicable to
the Services shall be supplied by the law of the state in which the Site is
located. The remainder of this Contract shall be governed by the laws of
the State of New York when the Site is located in New York, or by the
laws of the State of New Jersey for all other Projects.

8.8. Choice of Forum. The Parties agree that the courts of New York
State shall have jurisdiction over the Parties and their disputes arising
under or related to this Contract as it pertains to any Site in New York
State, and censent to the jurisdiction of said courts. Any New York
litigation arising under or related to this Contract shall be filed in a court
located in Nassau County, New York, or any New York county in which
H2M maintains a permanent office at the time such litigation is
commenced. The Parties agree that the courts of New Jersey shall have
jurisdiction aver the Parties and their disputes arising under or related to
this Contract as it pertains to any Site outside New York State, and
consent to the jurisdiction of said courts. Any non-New York litigation
arising under or related to this Contract shall be filed in a court located in
Morris County, New Jersey, or any New Jersey county in which H2M
maintains a permanent office at the time such litigation is commenced.

9. Construction-Related Terms

9.1. Construction and Site Safety. Client represents that it is the Owner
of the Site, or has the Owner's permission to control the Site. Nothing in
this Contract or otherwise shall be interpreted to give H2M responsibility
for safety upon the Site, nor for any means, methods, techniques,
sequences, or procedures used, or failed to be used, in any Contractor
Activity or other activity on the Project or Site (including, but not limited
to shoring, bracing, scaffolding, underpinning, excavating, temporary
retaining, erecting, staging, etc.). H2M employees shall comply with Site
safety programs, when applicable.

9.2. Contractor’s Insurance. Client is responsible for determining and
demanding Confractor insurance that sufficiently protects Client.
Additionally, to protect H2M, the Client shall cause any Contractor to
procure, prior to commencing any Contractor Activity, at least the
following insurance coverage, which must remain in force during all such
activity and its associated guarantee:

9.2.1. Workers’ Compensation and Disability coverages with limits at
least in the amount required by law.

9.2.2. Employers’ Liability coverage with policy limits not less than one
million dollars ($1,000,000) each accident, one million dollars
($1,000,000) each employee, and one million dollars ($1,000,000) policy
limit.
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9.2.3. Automobile Liability coverage for Contractor owned and non-
owned vehicles utilized in performance of the Contract Activity, meeting
statutorily required coverage, and with policy limits not less than one
million dollars ($1,000,000) each accident for bodily injury, death of any
person and property damage.

9.2.4. Commercial General Liability coverage with policy limits of not
less than one million dollars (§1,000,000) each occurrence and three
million dollars ($3,000,000) in the aggregate for bodily injury and property
damage, and which includes the following features:

9.2.4.a. Explosion, Collapse and Underground coverage, whenever
such would apply to the Contractor Activity;

9.2.4.b. Pollution Liability coverage, whenever such would apply to
the Contractor Activity;

9.2.4.c. Contractual Liability coverage sufficient to insure the
indemnity required by 7.4. below; and

9.2.4.d. Additional Insured coverage for H2M, by endorsement using
ISO Form CG 20 32 04 13, specifying each of the entities listed in 3.2.
above, as well as all of their directors, officers and employees.

9.2.5. Professional Liability coverage, whenever such would apply to
the Contractor Activity, for negligent acts, errors and omissions in the
performance of professional services with policy limits of not less than
one million dollars ($1,000,000) per claim and one million dollars
($1,000,000) in the aggregate.

9.3. Contractor’s Indemnity. Client shall require each of its Contractors
to agree, via a written contract executed prior to commencing any
Cantractor Activity, to defend and indemnify the Client and the “H2M
Indemnitees” (including each of the entities listed in 3.2. above, as well
as all of their directors, officers, employees, consultants and agents)
against all claims, liabilities and costs arising, or alleged to arise, from
the negligence of the Contractor (including its owners, directors,
employees, contractors and any others for whom the Contractor is legally
responsible) in its Contractor Activity or any of its other activities

(Ver 210520)

concerning the Project or Site. This obligation does not apply to such
claims, liabilities and costs that are caused by the sole negligence of the
H2M Indemnitee itself.

9.4. Cost Opinions. Any opinion of cost that H2M prepares is merely
an estimate supplied for the Client's general guidance. H2M has no
control over variations in market conditions, suppliers’ or contractors’
bidding strategies, nor the impacts that these and other variables have
on the actual cost of labor and materials. Therefore, H2M cannot
guarantee the level of accuracy of any such estimates. If greater
accuracy is required, the Client shall separately engage an independent
cost estimator.

9.5. Bid Process. If H2M is to participate in Contractor bid process,
Client shall provide H2M with standard bid documents required and
advertise for proposals from bidders, open the proposals at the appointed
time and place and pay costs incident thereto. The Client shall hold all
required special meetings, serve all required public and private notices,
receive and act upon all protests and fulfill all requirements necessary in
the development of the contracts and pay all costs including application
and permit fees incident thereto.

9.6. Construction Observation Services. If the Services include H2M
providing construction observation services, H2M shall provide such
services over a period defined in, and on a frequency defined in the
proposal. Regardless of the required frequency, H2M shall observe the
Contractors’ work only for general conformance with the plans and
specifications. Such Services do not include any obligation to review any
Contractors' construction means, methods, techniques, sequences or
procedures, or any safety precautions and programs in connection with
the Project or Site. H2M is not responsible for any Contractors' failure to
carry out its work in accordance with the construction contracts. If the
construction schedule is extended for any reason (except due to H2M's
own negligence) H2M shall be entitied to payment for its extended effort
as additional services pursuant to 4.1. above, regardless of whether
Client seeks reimbursement from the responsible party.

Accepted and Agreed

Client | Township of West Orange, New Jersey

Signature

By: Name

Title

Date

H2M H2M Architects & Engineers, Inc.
Signature

By: Name Mauro Bacolo

Title | Vice President
Date
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Municipal
2024 B Hourly Rate Schedule

CLASSIFICATION RATE CLASSIFICATION RATE
ARCHITECTURE ENVIRONMENTAL
STAFF DESIGNER 1 $116.00 ENVIRONMENTAL TECHNICIAN 1 579.00
STAFF DESIGNER 2 $121.00 STAFF SCIENTIST 1 $105.00
STAFF DESIGNER 3 $126.00 STAFF SCIENTIST 2 $116.00
PROJECT DESIGNER 1 - ARCH/ENG $137.00 PROJECT SCIENTIST 1 $132.00
PROJECT DESIGNER 2 - ARCH $153.00 PROJECT SCIENTIST 2 5142.00
SR. PROJECT DESIGNER 1 $174.00 SR. PROJECT SCIENTIST 1 $163.00
SR. PROJECT DESIGNER 2 $179.00 SR. PROJECT SCIENTIST 2 $179.00
SR. PROJECT ARCHITECT 1 $179.00 SR. DISCIPLINE SCIENTIST $205.00
SR. PROJECT ARCHITECT 2 $189.00 SR. ENVIRONMENTAL SCIENTIST 1 $189.00
SR. DESIGNER 1 - ARCH $168.00 SR. ENVIRONMENTAL SCIENTIST 2 $221.00
SR. DESIGNER 2 - ARCH $184.00 ASSISTANT DEPARTMENT MANAGER - SCI $179.00
SR. ARCHITECT 1 $189.00 DEPARTMENT MANAGER - SCI $237.00
SR. ARCHITECT 2 $210.00
SR. ARCHITECT 3 $231.00 CONSTRUCTION
ASSISTANT STUDIO DIRECTOR $226.00 CONSTRUCTION ADMINISTRATOR $163.00
STUDIO DIRECTOR $237.00 CONSTRUCTION OBSERVER 1 $116.00
DEPUTY DISCIPLINE DIRECTOR $237.00 CONSTRUCTION OBSERVER 2 $132.00
DISCIPLINE DIRECTOR $237.00 CONSTRUCTION OBSERVER 3 $147.00
SR. CONSTRUCTION OBSERVER 1 $174.00
ENGINEERING SR. CONSTRUCTION OBSERVER 2 $189.00
STAFF ENGINEER 1 $121.00 MGR OF CONST OBSERVATION $200.00
STAFF ENGINEER 2 $137.00
PROJECT DESIGNER 1 - ARCH/ENG $137.00 MARKET LEADERSHIP
PROJECT ENGINEER 1 $153.00 DEPUTY MARKET DIRECTOR $237.00
PROJECT ENGINEER 2 $174.00 MARKET DIRECTOR $237.00
SR. PROJECT ENGINEER 1 $200.00
SR. PROJECT ENGINEER 2 $210.00 SURVEY
SR. DESIGNER 1 - ENG $168.00 PRACTICE LEADER $237.00
SR. DESIGNER 2 - ENG $195.00 DEPARTMENT MANAGER - SUR $237.00
DISCIPLINE ENGINEER $221.00 SR. PROJECT SURVEYOR 1 $158.00
SR. DISCIPLINE ENGINEER $237.00 PROJECT SURVEYOR 1 $126.00
ASSISTANT DEPARTMENT MANAGER - ENG $231.00 STAFF SURVEYOR 2 $132.00
DEPARTMENT MANAGER- ENG $237.00 SR. CADD TECHNICIAN 2 $132.00
INTERIOR DESIGN ADMINISTRATION
PROJECT INTERIOR DESIGNER 1 $126.00 ADMINISTRATIVE SUPPORT PROFESSIONAL $95.00
PROJECT INTERIOR DESIGNER 2 $137.00 SR. ADMINISTRATIVE SUPPORT PROFESSIONAL |5121.00
SR. INTERIOR DESIGNER 1 $184.00 CAD/BIM PROGRAM MANAGER $142.00
DIRECTOR OF CORPORATE QA/QC $237.00
LANDSCAPE ARCHITECTURE
PROJECT LANDSCAPE ARCHITECT 1 $126.00 1. Rates updated annually in January.
PROJECT LANDSCAPE ARCHITECT 2 $142.00 2. When employees are part of the survey crew working on projects where we
SR. LANDSCAPE ARCHITECT $210.00 are required to pay Prevailing Wage Rates, these rates don't apply. Different
rates will be provided in these circumstances.
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Effective Date:
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
12/26/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
Greyling Ins. Brokerage/EPIC
3780 Mansell Rd. Ste. 370
Alpharetta GA 30022

CONTACT
NAME:  Rebecca Egan

fAIG o, Exty: 770-552-225 TALC, No:

ADURESS: greylingcerts@greyling.com

INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Markel American Insurance Company 28932
INSURED g ; H2MARCH| \surer & : Hartford Underwriters Insurance Company 30104
H2M Architects + Engineers .
538 Broad Hollow Road INSURER ¢ : Sentinel Insurance Company, Ltd. 11000
Melville, NY 11747 INsURER D : Hartford Casualty Insurance Company 29424
INSURERE :
INSURERF :

COVERAGES

CERTIFICATE NUMBER: 1072411515

REVISION NUMBER: 24-25

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBR| POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | wvD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
B | X | COMMERCIAL GENERAL LIABILITY 20UUGAU9233 1/1/2024 1/1/2025 EACH OCCURRENCE 51,000,000
DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) 51,000,000
MED EXP (Any one person) $10,000
PERSONAL & ADV INJURY $1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000
POLICY fEé’f Loc PRODUCTS - COMP/OP AGG | § 2,000,000
OTHER: $
COMBINED SINGLE LIMIT
C | AUTOMOBILE LIABILITY 20UEGAU7896 1/1/2024 11/2025 | &5 % ccident) $1,000,000
X | ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED :
OMNED i - SoHED BODILY INJURY (Per accident)| $
X | HIRED NON-OWNED PROPERTY DAMAGE 3
| ™ | AUTOS OMLY AUTOS ONLY | (Per accident)
5
D | X |umBRELLALIAB | X | gccur 20XHGYH2145 1/1/2024 1/1/2025 | EACH OCCURRENCE $5,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE 55,000,000
DED | X | RETENTION S 1n non 3
D |WORKERS COMPENSATION 20WBGAT3285 1/1/2024 T e b e R s
AND EMPLOYERS' LIABILITY YIN
ANYPROPRIETOR/PARTNER/EXECUTIVE [y E.L. EACH ACCIDENT 51,000,000
OFFICER/MEMBEREXCLUDED? N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
A | Professional Liability MKLM7PL0O002521 1/1/2024 1/1/2025 Per Claim 5,000,000
Aggregate 5,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

For Proposal Purposes, only

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

0
(D re44 6~—* L "“‘L

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




JOHN H.ALLGAIR, PE, PP, LS (1983-2001)
DAVID J. SAMUEL, PE, PP, CME

JOHN J. STEFANI, PE, LS, PP, CME

JAY B. CORNELL, PE, PP, CME

MICHAEL J. McCLELLAND, PE, PP, CME
GREGORY R. VALESI, PE, PP, CME

-

ASSOCIATES

February 13, 2024

Via Electronic (Engineering@westorange.org) & 15t Class Mail

Township of West Orange
Department of Public Works
25 Lakeside Avenue

West Orange, NJ 07052

Attn:

Re:

Zayibeth Carballo, PE, PLS, PP, CME, CFM, CFS
Municipal Engineer

Professional Engineering & Surveying Services

MA FY 2024 NJDOT Municipal Aid Program

Morris Road, Sussex Road, and Hunterdon Road from
Warren Road to Westover Terrace Improvements Project
West Orange, Union County, New Jersey

Proposal No.: 2024-037

Dear Ms. Carballo:

BRUCE M. KOCH, PE, PP, CME
LOUIS J. PLOSKONKA, PE, CME
TREVOR J. TAYLOR, PE, PP, CME
BEHRAM TURAN, PE, LSRP

LAURA J. NEUMANN, PE, PP
DOUGLAS ROHMEYER, PE, CFM, CME
ROBERT J. RUSSO, PE, PP, CME
JOHN J. HESS, PE, PP, CME

KEITH CHIARAVALLO, PE, CME

We are pleased to submit our proposal for professional land surveying and engineering services for
the MA FY 2024 NJDOT Municipal Aid Program. Based on our review of the RFP provided to our
office, the improvements will include the following:

Proposed roadway profiles to match existing grades;

Roadway improvements including curb, sidewalk, aprons, pavement milling and resurfacing,

pavement striping, new traffic signs and shade trees;

Curb ramp plans and details as necessary;

Drainage structure repairs with new frames, grates and curb pieces as necessary;

New manhole castings, frames and covers as necessary. Repair existing manholes

as necessary;
Pavement milling and pavement resurfacing;
Pavement striping; and,

New traffic signs as necessary.

With this being said, our office anticipates the following scope of work:

S:\West Orange\Proposals\24-02-13 MA FY 2024 NJDOT Municipal Aid Program.docx
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ASSOCIATES

Zayibeth Carballo, Municipal Engineer February 13, 2024
Township of West Orange Our File No. 2024-037
Re: Professional Engineering & Surveying Services Page 2

2024 NJDOT Municipal Aid Program

1. Topographic Survey and Base Mapping

Work in this phase will include preparation of base mapping for use in the design of the
construction plans. QOur survey work will include detailed field survey information of the included
roadways including establishing 1 foot contours in NAVD 88 datum. The field survey will locate all
existing visible surface features such as curb, sidewalk, trees, mailboxes, street signs, shrubs,
pavement markings, utility poles, street lights, hedges, fences, landscaped areas, drainage leader
connections and driveways within the street right-of-way. We will also provide location of utilities,
as listed below, where necessary and items within the project limits and 10" behind curbs. This
information will be utilized as the base map for the project construction plans. Approximate
property lines will be established utilizing located property markers and tax map information. The
specific scope of services will include the following:

a. Coordinate utility mark-outs;

b. Establish centerlines of existing streets;

c. Topographic survey of all trees, shrubs, walls, driveways, walks, steps, curb ramps and
other existing features within the ROW and farther where necessary to the proposed
improvements;

d. Right of way will be shown from available Township Tax Map information;

e. Topographic Survey including additional topography behind the curb and sidewalk of the
roadways and at road intersections;

f. Top and Bottom of curb elevations, storm inlets with inverts and pipe sizes, sanitary
manholes with rim elevations, and any other utilities visible on the roadways will need to
be located;

g. Establish horizontal control based on North American Datum 1983 (New Jersey State
Plane Coordinate System-NAD 83) and North American Vertical Datum 1988 (NAVD 88);

h. Benchmark(s) to be set on site for future use; and,

i. Prepare an Existing conditions/Survey Control plan.

2. Civil Engineering Services

The work in this phase will involve but not be limited of the following:

a. Coordinate with the West Orange Traffic Bureau for the preparation of traffic control and
detour plans;

S:\West Orange\Proposals\24-02-13 MA FY 2024 NJDOT Municipal Aid Program.docx




ASSOCIATES

Zayibeth Carballo, Municipal Engineer February 13, 2024
Township of West Orange Our File No. 2024-037
Re: Professional Engineering & Surveying Services Page 3

2024 NJDOT Municipal Aid Program

b. Prepare Construction Plans consisting of the following:
1. Cover Sheet

Existing Conditions/Survey Control Plan

Demolition Plan

Construction Plans

Grading and Utility plan

ADA compliant curb ramp plans

Pavement striping

@® N o ok WM

New traffic signs as necessary

9. Soil Erosion and Sediment Control Plans and Details

10. Reset drainage structures, manhole castings, frames and covers as necessary.
11. Construction Details

¢. Prepare contract documents and specifications required for public bid in accordance with the
New Jersey Local Public Contracts Law. Detailed specifications will be provided for the items
to be included in the contract. Twenty (20) sets of contract documents will be provided.

d. Prepare a Construction Plan and Profile for the replacement of + 700 LF of 8" sanitary sewer
main at Hunterdon Road from Tappan Terrace to Westover Terrace including all laterals
servicing dwelling and utilities within limits along with construction details; and,

e. Attend one (1) meeting with Township Officials for Preliminary Design.

Summary of Fee Estimates

We will provide the necessary engineering services as described above based upon the following lump
sum fee amounts:

— Phase | — Surveying and Base Map Phase........ccciiimmmmimenesnnmeme., $32,000.00
— Phase Il - Design Phase ...chiinnamelidnioln g ha il $36,500.00
Total LUmip Sl Focna st i iisiamasss sstens n s soosva s s o o b mn i $68,500.00

We anticipate completing the contract documents in three months from the time of authorization.
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ASSOCIATES

Zayibeth Carballo, Municipal Engineer February 13, 2024
Township of West Orange Our File No. 2024-037
Re: Professional Engineering & Surveying Services Page 4

2024 NJDOT Municipal Aid Program

As requested, we have also included a separate fee for construction administration phase services
as follows:

Construction Administration Phase Services

Our office will provide construction management of the roadway improvements for the anticipated
contract time including the following services:

1. Coordinate and attend pre-construction meeting;

Coordinate with the contractor to ensure compliance with the final contract documents;
Provide assistance with interpretation of contract documents;

Review shop drawings;

Provide construction observation services;

Prepare progress pay estimates;

Prepare punch lists required to be addressed by the contractor prior to close out;
Prepare final pay estimate and close out change order; and,

R0k SOy on e 00 N

Coordinate with the Township and NJDOT Local Aid offices for reimbursement of the grant
funding.

TatallumprSUmiEees s Ll Sl aums s STHEE Sl i et o Usehibiesibn 0 Lo $50,000.00

Exceptions:

e Itis recommended that pavement cores be prepared prior to the design to identify locations where
full pavement depth reconstruction is required. Our office has included in our fee obtaining quotes
for pavement cores which would be authorized separately by the Township.

e Construction Stake Out is not included in this scope of services. Should same be required, our
office requests the opportunity to provide a fee for same.

* Any work not specified as listed in the above phases shall be considered additional services and
will be invoiced at the time said work is authorized by the Township.

S:\West Orange\Proposals\24-02-13 MA FY 2024 NJDOT Municipal Aid Program.docx
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ASSOCIATES

Zayibeth Carballo, Municipal Engineer February 13, 2024
Township of West Orange Our File No. 2024-037
Re: Professional Engineering & Surveying Services Page 5

2024 NJDOT Municipal Aid Program

Should this fee estimate meet your approval, please provide our office with a professional services
agreement or resolution as an indication of the work to proceed. In the meantime, should you have
any questions concerning this matter, please do not hesitate to contact this office.

Very truly yours,
Associates

Trevor J. Taylor, PE, PP, CME
Principal

TT:pv
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