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JOHN H. ALLGAIR, PE, PP, LS (1983-2001)
DAVID J. SAMUEL, PE, PP, CME

JOHN J, STEFANI, PE, LS, PP, CME

JAY B. CORNELL, PE, PP, CME

MICHAEL J. McCLELLAND, PE, PP, CME
GREGORY R. VALESI, PE, PP, CME

ASSOCIATES

February 16, 2024

Via Electronic (zcarballo@westorange.org) & 15t Class Mail

Township of West Orange
25 Lakeside Avenue
West Orange, NJ 07052

Attn:  Zayibeth Carballo, PE, PLS, PP, CME
Municipal Engineer

Re: Proposal for Professional Landscape Architecture Services
Landscape Improvements at 10 Rooney Drive
Township of West Orange, Essex County, New Jersey
Proposal No. 2024-044

Dear Ms. Carballo:

TIM W. GILLEN, PE, PP, CME (1991-2019)
BRUCE M. KOCH, PE, PP, CME

LOUIS J. PLOSKONKA, PE, CME
TREVOR J. TAYLOR, PE, PP, CME
BEHRAM TURAN, PE, LSRP

LAURA J. NEUMANN, PE, PP

DOUGLAS ROHMEYER, PE, CFM, CME
ROBERT J. RUSSO, PE, PP, CME

JOHN J. HESS, PE, PP,CME

CME Associates is pleased to submit our proposal for Professional Landscape Architecture
services associated with the property located at 10 Rooney Drive in the Township. It is our
understanding that the project includes the preparation of a landscape plan for the parking lot
islands, the building foundation, and buffering the southern corner of the site, as outlined below:

1. Landscape Architecture Services

A. Review the Township Ordinance as related to landscape requirements.

B. Prepare a Landscape Plan to provide four-season
maintenance requirements.

interest and reduce

i. Parking lot islands including shade trees and groundcover perennials;

ii. Foundation plantings along the building foundations where possible; and

iii. Evergreen buffering at the south corner of the site.

C. Design a Rain Garden adjacent to the building with connection to the existing

drainage system.
D. Provide planting notes, plating details and specifications.

E. Prepare a construction cost estimate for the improvements.

S:\West Orange\Proposals\24-01-31 10 Rooney Circle - Landscape Architecture.docx

CONSULTING AND MUNICIPAL ENGINEERS

1460 ROUTE 9 SOUTH » HOWELL, NEW JERSEY 07731 e (732) 462-7400 e FAX: (732) 409-0756
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ASSOCIATES

Zayibeth Carballo, Municipal Engineer February 16, 2024
Township of West Orange Proposal No.2024-044
Re: Landscape Improvements at 10 Rooney Drive Page 2

Fee Estimate

The above fee estimates are based on information provided to us by the Township. Should the
scope of the project change requiring additional professional fees, we will detail same in writing
and seek authorization prior to proceeding.

Exceptions:

e Any work not specified as listed in the above phases shall be considered additional services
and will be invoiced at the time said work is authorized by the Township.

» Construction Phase Services are excepted at this time. Our office can provide a separate fee
for construction phase services should same be required.

Should you accept our fee estimate, kindly provide a purchase order or professional services
Resolution authorizing same. Should you have any questions or wish to discuss the above
further, please do not hesitate to contact this office.

Very truly yours,
CME Associates

Trevor J. Taylor, PE, PP, CME, CFM
For the Firm

TTRKT.

Ge; John Hess, PE, PP, CME
Karen Twisler, PLA, CPRP, LEED-AP BD+C

S:\West Orange\Proposals\24-01-31 10 Rooney Circle - Landscape Architecture.docx
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LANDSCAPE IMPROVEMENTS AT
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WEST ORANGE TOWNSHIP, NEW JERSEY
February 16, 2024

Greenman-Pedersen, Inc.

ENGINEERING | SURVEYING | PLANNING | CONSTRUCTION MANAGEMENT

301 Gibraltar Drive — Suite 2A 973-377-8500
Morris Plains, NJ 07950 www.gpinet.com
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Greenman-Pedersen, Inc.
Engineering | Surveying | Planning | Construction Inspection

February 16, 2024

Zayibeth Carballo

Municipal Engineer/Director of Engineering
Township of West Orange

Department of Public Works

25 Lakeside Avenue

West Orange, NJ 07052

RE: Response to Request for Proposals for Architectural and Surveying Services for
Landscape Improvements at 10 Rooney Circle

Dear Ms. Carballo:

Greenman-Pedersen, Inc. (GPI) is very interested in performing Professional Architectural and Surveying
Services as outlined in your February 9, 2024 Request for Proposals. We have performed similar
services and are cognizant of the need for the Township's satisfaction with the technical quality of this
project while considering budget constraints.

We understand the Township intends to advertise for bids on this project in early Summer 2024
with construction in Summer 2024.

Our November 28, 2023 Qualifications Statement submitted to the Township demonstrates that our
experienced staff have the expertise necessary to accomplish the project.

Enclosed please find our Proposal to Provide Professional Engineering and Surveying Services for your
review, dated February 16, 2024.

We are pleased to have this opportunity to be of continued service to the Township of West Orange and
hope you will find our proposal favorable. We would be happy to provide additional information or
assistance as your needs dictate. My direct line is (973) 434-8349.

Very truly yours,
o anll

Andrew Cangiano, PE, CME//
Director of Engineering

AClrem

m:\proposal\ac\west orange\landscape impr. & rain garden 02-2024\final proposal 02-16-24 |a rain garden.docx

301 Gibraltar Drive, Suite 2A Morris Plains, NJ 07950 973.377.8500

Over 60 offices throughout the United States
www.gpinet.com

An Equal Opportunity Employer
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SECTION 1

Scope of Services / Fee Schedule

Greenman-Pedersen, Inc. (GPI) understands that the Township of West Orange requires architectural and surveying
services necessary for the Landscape Improvements at 10 Rooney Circle Project. Throughout the firm's 58-year
history we have provided capital improvement project design to dozens of New Jersey municipalities. Our Landscape
Architectural team's approach to landscape design and park and recreational planning and development goes beyond
the placement of man-made elements on the landscape in order to provide the best economically feasible design

solution. Our staff of planners, landscape architects, engineers, and environmentalists, offer a team approach to bring

a project from its conceptual stages to design and implementation.

We recommend commencing our work with a start-up meeting. This will allow us to understand your concerns and can
advance the project in an expeditious manner.

We have reviewed the proposed tasks contained in the RFP, visited the sites, and we believe we have a clear
understanding of the goals of this project.

The RFP specifies the following improvements:

1. SURVEYING SERVICES

A. Location & Partial Topographic Survey for building, parking lot islands and rain garden area;

B. Establish horizontal control will be based on North American Datum 1983 (New Jersey State Plane
Coordinate System-NAD 83) and North American Vertical Datum 1988 (NAVD 88);

C. Benchmark(s) to be set on site for future use;

D. Existing conditions/Survey Control plan;

E. Coordinate utility mark-outs;

2. LANDSCAPE ARCHITECTURE SERVICES

A. Review the Township Ordinance as related to landscape requirements.

B. Prepare a Landscape Plan to provide four-season interest and reduce maintenance requirements;
a. Parking lot islands including shade trees and groundcover perennials;
b. Foundation plantings along the building foundations where possible; and
¢. Evergreen buffering at the south corner of the site.

C. Design a Rain Garden adjacent to the building with connection to the existing drainage system,;

D. Coordinate with Township Forester for planting selections at islands and rain garden,;

E. Provide planting notes, planting details, and specifications;

F. Plan Setto include but not limited to Cover Sheet, Existing Conditions/Survey Control Plan, Landscape for
Parking Lot Islands; Construction and Landscape Plans for Rain Garden and Construction Details;

G. Prepare a construction cost estimate for the improvements.

H. Include Two (3) meetings with the Township Officials for Kickoff, Preliminary Design, and Final Design;

l.

Bid Package that includes bid set of plans and construction specifications in accordance with public bidding
laws;

J. Bidding documents (plans and specifications) are to be part of the deliverables to the Township via
AutoCAD, hard copy and PDF files.

GPl Scope of Services | Page 2



SCOPE OF WORK

1. TASK 1A Partial Topographic and Existing Condition Surveying And Basemap Services

Full topographic survey and boundary survey is not included in the scope of services. GPI will perform Partial
Topographic and Existing Condition Survey of all topographic features within the area of the proposed rain
garden as shown in the RFP. Additional topographic features will be obtained in the grassed area between the
building face and existing curb line around the building. Property lines will be shown from Township Tax Map
and County GIS information.

GPI will prepare a base map utilizing the existing condition survey data collected, the proposed parking lot island
improvements shown on the plans provided in the RFP, and aerial mapping supplemented by field measurements.
This basemap will be the basis to prepare a planting plan for the areas identified in the RFP.

The work will include the following:

= |ocation of all topographic features within the area of proposed rain garden as shown in the RFP.
Additionally, topographic features will be obtained in the grassed area between the building face and
existing curb line around the building.

=GPl will utilize the existing condition survey data along with proposed parking lot island location shown
on the plans provided in the RFP to prepare a basemap suitable to prepare a planting plan for the
areas identified in the RFP.

= |nthe area of the proposed rain garden GPI will contract with a Ground Penetrating Radar (GPR)/Utility

Investigation vendor to locate and mark out subsurface utilities (storm, water & electric) in the vicinity
of the rain garden. Location of all other utilities will be by above ground observations only.

= Property lines and right-of-way will be depicted based on the municipal tax map and County GIS
information.

2. TASK 1B Ground Penetrating Radar (GPR)/Utility Investigation

Ground Penetrating Radar (GPR)/Utility Investigation — GPI will arrange for a subcontractor to utilize GPR to mark
out any underground utilities in the area of the new rain garden. The underground utility locating firm will provide a
Level “B” markout of the area, and provide sketches, ground surface marks, and a summary report of findings. We
will locate markings on the ground, which in conjunction with field sketches and reports by the utility locator
subcontractor, will be depicted on the existing conditions plan. This service will be billed as a reimbursable expense.

3. Landscape Architecture Services
A Landscape plans will be prepared in accordance with Township Ordinances and in coordination with
the Township Forrester with respect to species selections.
B. Landscape design will be prepared to provide 4 season interest and minimize maintenance

requirements. Specifically, the design will focus on the following design elements:
i. parking lot islands including shade trees and ground cover perennials.
ii. foundation plantings along the building foundations.
jii. An Evergreen buffer along the south property line.

G I l Scope of Services | Page 3



C. GPI will design a rain garden adjacent to the building as shown in the RFP. The rain garden will be
connected to the existing drainage system. There are several utilities visible in the area of the proposed
rain garden such as an electric transformer, storm pipe, bollard lighting and water line. GPI will utilize
the GPR to attempt to locate these existing utilities. GPI assumes this rain garden will be a shallow
excavated basin without the need of retaining walls. The rain garden will be planted with appropriate
plant species and suitable soil medium will be specified. Geotechnical investigation is not included in
this proposal.

D. Planting notes, details and specifications will be provided.

E A plan set will include, but not be limited to, a cover sheet, existing conditions/survey control plan,
landscape for parking lot islands, construction, and landscape plans for rain garden and construction
details.

-~ F.— Construction cost estimate will be provided based on the final design.
G. The design and plan preparation process will be performed in the following 3 phases:

i. An initial meeting will be held with Township officials to discuss goals objectives to be included
in the design concepts.

ii. Based on the above, upland area design will be prepared and presented to Township officials
for discussion and input.

iii. Final design plans will be prepared based on the above and presented to the Township for
discussion and approval.

H. Final deliverable will include the following:

i. Bid package that includes bid set of plans and construction specifications in accordance with
public bidding laws and,

ii. Bidding documents including plans and specifications including AutoCAD, hard copy and PDF
files.

ASSUMPTIONS

e Landscaping plan will be based on proposed layout shown on plans prepared by CME Associates contained in
the RFP.

o We will survey the area of rain garden and use a combination of survey data and proposed design plans
contained in the RFP for preparation of base map.

» With the exception of the necessary connections for rain garden, no storm water design or modifications will be

required.

Utility relocation, if required, will be by others.

If required, electrical or lighting design will be by others.

Rain garden will connect to existing storm drainage system.

As-built survey, if required, will be by others.

No landscape planting at tennis court area.

The Evergreen plantings at the south corner are to be along the hotel property.

Use of retaining walls is not anticipated and not included in the proposal.

Geotechnical investigation is not included in the proposal.

GPl Scope of Services | Page 4



FEE SCHEDULE - Surveying & Design

Our fee for the services outlined above is as follows:

Item No. Description Lump Sum Fee
Task 1A Surveying Services $3,000.00
Task 1B GPR (to be billed as a reimbursable expense) $1,800.00
Task2  Landscape Architecture Services $9,800.00

TOTAL: $14,600.00

HOURLY BILLING RATES

As submitted in our Qualification package to the Township of West Orange on November 28, 2023, following are our
municipal billing rates for 2024:

PROFESSIONAL ENGINEER $ 180.00
SENIOR PROJECT MANAGER, ENGINEERING $ 160.00
SENIOR PROJECT MANAGER, LANDSCAPE ARCHITECTURE $ 150.00
SENIOR DESIGNER $ 125.00
DESIGNER $ 95.00
INSPECTOR $ 105.00
ENGINEERING TECHNICIAN $ 85.00
PROFESSIONAL LAND SURVEYOR $ 170.00
SENIOR PROJECT MANAGER, SURVEYING $ 150.00
PROJECT SURVEYOR $ 135.00
SURVEYING TECHNICIAN $ 105.00
PARTY CHIEF $ 110.00
INSTRUMENT PERSON $ 95.00
ADMINISTRATIVE SUPPORT $ 75.00

GP l Scope of Services | Page 5



SECTION 2

Personnel Assignments

For this project, GPI will perform the work in its entirety. No sub-consultants will be needed. All work will be done
entirely within GPI's Engineering and Surveying Departments.

Noah P. Monetti, PE, Project Manager, will be responsible for the overall design, contract adherence, and overall
project supervision. Mr. Monettiis quite familiar with the Township of West Orange, having worked on several other

Township projects inrecent years. He will be assisted by Landscape Architecture Department staff members John
M. Sadlon, LLA, PP, Sr. Landscape Architect, and Mathew Hall, Landscape Designer. Quality Assurance-Quality
Control (QAQC) will be performed by Andrew Cangiano, PE, CME, Director of Engineering — Morris Plains Office.

Gpl Personnel Assignments | Page 5



SECTION 3

Project Schedule

We are committed to adhering to the Township's goal to advertise for bids by early Summer 2024, with a
construction startin Summer 2024. \We anticipate work will proceed within one (1) week after the award of contract.

GPI has the resources to complete the project in a timely fashion, and we are confident that we can achieve the
Township's goal.

We have assumed a March 15, 2024 Notice to Proceed award and have prepared the following Project Schedule:

= ~ Project Schedule
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1 |Surveying Services

2 |Design of Preliminary Plans/Specs b r—— i i

3 |Township Review and Comment . —

| { | ! | |
4 |Final Plans and Specifications i ‘ el | ————

i i
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SECTION 4

Sample Insurance Certificate

GPl Sample Insurance Certificate | Page 7



. <] DATE (MHDBIYYY Y
ACORD CERTIFICATE OF LIABILITY INSURANCE b\

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADCITIONAL INSURED, the policy(ies} must have ADDITIONAL INSURED prowsmns or be endorsed

If SUBRQGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an encl A nt on
this cartificate does not confer rights to tha certificate holdar In lisu of such endorsement(s).
PRODUCER Ramer CT Jaff Kozarsky
3333 LW 1TVDE %’?RK RD S o, ey 516-889-5788 AR Nol: 516-470-0338
SUITE 400 | ApDREss: fkezarsky@penatigrp com
NEW HYDE PARK NY 11042 INSURERIS) AFFOREING COYERAGE NAIC 2
INSURER A ; XL Spacially Insurance Company a7eas
INSURED GREENMAN) \nsurer 8 . Everest Nalional Insurance Campany 19120
%’ﬁe&’ggm;egﬁ?;%ﬂg' ékmms Plains} surer c: North Pointe Insurance Company 27740
Marris Plains NJ 078560 insuRER 0 ; QBE Insurance Corporation 39217
insurer £ - Stonington Insurance Company 10340
insuRER £ : Allied Waorid Assurance Company (U 8.) Inc 18489
COVERAGES CERTIFICATE NUMBER: 1051438221 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANGE LISTED BELOW HAVE BEEN ISSUED TG THE INSURED NAMED ASOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CCNDITION OF ANY CCNTRACT OR OTHER DOCUMENT 'WITH RESPECT TO WHICH THIS
CERTIFICATE MAY 8E ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIM IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITICNE OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
|N3q [AGOL|SUER] POLICY EFF | POLICY CXP

TYPE OF INSURANCE sl wyp POLICY NUMBER (MMDDIYYYY) | (MAYDEY VYY) o)
u X COMMERCIAL CENERAL LIABILITY 171000785 12/31/2023 | 12312024 | gacH cccuRmERcE 52,000,060
— DARAGE TO RENTED
CLAMSMACE X | occur FREMISES (Ea $500,000
MED! EXP Any cre parson) £10,000
PERSCNAL & AGY INJURY | 51,000,000
_GENL AGGREGATE LIMT APPLIES PER: | GENERAL ASCREGATE $4,000,000
rouey X GER X | lee PRODUEGTE - COMPIOP AGE | § 4,000,000
OTHER: ]
C AUTOMOSILELIATILITY 161001112 12112023 | 12012024 | SoReniED SWGLELMIT 52 000,000
X AHYAUTO EODILY INARY (Pt pursary) | §
DINED SCHEDULED | ey
AUTOS CNLY ALTOR BOD!LY INJURY (Par accl deﬁt) $
X HIRED X NON-CHWNED PROFER Y DAVAGE s
— AUTOS CNLY AUTOS ONLY Par sccldenty
§

B X UMBRELLA LIAB X | pooum XC3CUR0324231 12312023 | 12312024 | EacH QCCURRENGE $5,000.000
EXCESS LIAB TLAMS MADE AGGREGATE §5.000.000
ot X RETENTIONS 41 non )

- INORKERS CONFESRATEIN 152000785 12312023 | 1z3dr202a (X | EER g

AND EMPLOYERS' LIABLLITY il s 2ol A S5 | LB s
AHYPROPFIETCR-PMTNU&/EIK\.CIH‘V: EL EALH ACCIDENT 51000 D00
OFFICERMEMBEREXCL D N/A
(Mandadory in u-n EL. DISEASE - FA FMPLOYEE] § 1,000,000
M y&rs, descrioe un
DE'?’:‘{IP‘“ BN OF GPERATIONS baiow EL. DISEAGE - POLICY LIMIT | 81,000,000
A Progemy UMBOOB2200MA2 34 1203172023 | 12/31/2024 | valusble Papers. 3180000
F thvsscual Liabulity 03141015 1203107023 | 1203172024 | Each Slaim 32.000,000
Aggrsgats 32,000,600

DESCRIPTION OF OPERATIONS ! LOCATIONS | VEHICLES (ACORD 101, Additional Remarks Schedule, may be attachad if mora space is required)

CERTIFICATE HOLDER CANCELLATION 3D day notice appiies

SAM P L E SHOULD ANY OF THE ABGVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, HOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

FOR INFORMATIONAL YT e

PURPOSES ONLY V1

© 1988-2015 ACORD CORPORATION. Ali rights reserved.,
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD

GPl Sample Insurance Certificate | Page 8



~ West Orange, New Jersey 07052

SUBURBAN CONSULTING ENGINEERS, INC.

February 16, 2024
Via Electronic Mail (zcarballo@westorange.org)
Township of West Orange

Department of Engineering
25 Lakeside Avenue

Attn.: Zayibeth Carballo, PE, PLS, PP, CME, CFM, CFS
Director, Municipal Engineering

Re.: Township of West Orange, County of Essex, State of New Jersey
Request for Proposals
Landscape Improvements at 10 Rooney Circle
Land Surveying & Landscape Architecture Services
Our File No.: Proposal SCE-P12851.021

Dear Ms. Carballo;

SUBURBAN CONSULTING ENGINEERS, INC. (SCE) is pleased to provide the following proposal to
the Township of West Orange (Township) for professional land surveying and landscape
architecture services in response to the Request for Proposal (RFP) for Landscape Improvements
at 10 Rooney Circle. All services will be performed under the direct supervision of a State of New
Jersey licensed Professional Land Surveyor (PLS) and Licensed Landscape Architect (LLA) for
each respective discipline.

Project Understanding
Based on the RFP, it is our understanding that the Township is seeking proposals for the
necessary landscape plans and details, specifications, and bid documents for landscape
improvements for the parking lot islands, building foundation, and buffering the southern
corner of the project site.

The SCE Project Team has researched the project site and has become familiar with the
project area. Outlined below is our detailed Scope of Services.

Scope of Services

1. Land Surveying Services

SCE will perform a Partial Topographic Survey of the area in question. SCE's in-house
survey crew personnel will be mobilized to the site and will utilize state-of-the-art survey
equipment including but not limited to GPS and robotic stations to conduct topographic
and planimetric survey of the improvement area. Establishment of horizontal and vertical
datum consistent with NAD-83 / NAVD-88 will be the basis for the survey conftrol.

96 U.S. Highway 206, Suite 101, Flanders, New Jersey 07836
P:(973) 398-1776 | www.suburbanconsulfing.com
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Planimetric mapping of the project area will be developed from the site survey, with a
maximum scale of one-inch equals twenty-feet (1" = 20') fo depict the project limifs.
Topography will be depicted at 1-foot contour intervals with appropriate spot grade
elevations. SCE will depict the location of underground utilities within the project area
based on existing mark-out as well as the visible surface structures and review of
previously available mapping provided to SCE. All available utility information will be
identified and noted at both surface and subsurface level.

On-site and off-site ulilities will be investigated as readily accessible based on the project
site conditions. It is the responsibility of the Township, prior to SCE mobilizing, to ensure all
relevant utility structures can be opened and are clear of any debris to obtain necessary
measurements within the structures. SCE will make a reasonable attempt to access each
structure, within the project limits, during the field survey and if any issues are
encountered, they will be noted accordingly on the survey.

The field survey work will depict current site conditions, surface features, and topography.
SCE will utilize Civil 3D design software to map and model the existing and proposed
conditions. The model will be utilized to establish proper grading and drainage
improvements.

A Partial Topographic Survey of the project area will be created, and it is understood, will
be the basis of the permitting. Property lines and/or easements shall be shown per the
latest Tax Maps from the local authorities and from information made available.

It should be noted that a Boundary Survey of the overall site or establishment of the
adjacent boundary lines is not included in this scope of work. Should a boundary survey
be required, a separate proposal for such services will be provided.
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2.

Landscape Architecture Services

SCE will review the Township Ordinance as related to landscape requirements and
prepare a Landscape Plan to provide four-season interest and reduce maintenance
requirements. Project areas for Landscape Design include:

» Parking lot islands including shade trees and groundcover perennials.
= Foundation plantings along the building foundation walls where possible.

=  Evergreen buffering at the south corner of the site.

SCE will Design a Rain Garden adjacent to the building with connection to the existing
drainage system.

SCE will coordinate with the Township Forester for planting selections at the islands and
the raingarden.

SCE will provide planting notes, planting details, and fechnical specifications.

SCE will prepare a complete set of construction plans suitable for bidding based on the
approved conceptual plan. Itis anticipated that this set of plans willinclude the following
sheets:

Cover Sheet with Key Map and List of Drawings

Legend, General Notes and Quantities Sheet

Existing Conditions/Survey Conftrol Plan Sheet

Parking Lot Islands Landscape Plan Sheet

Building Foundation Landscape Plan Sheet

Rain Garden Landscape Plan Sheet

Construction Details Plan Sheet including typical planting and rain garden details

SCE has included three (3) meetings with the Township Officials for Kickoff, Preliminary
Design, and Final Design.

SCE will create the technical portion of a Public Bid Specification Package for
construction and implementation of the proposed improvements. The technical
specifications will be based on the 2019 New Jersey Department of Transportation
(NJDOT) Standard Specifications for Road and Bridge Construction including all baseline
document changes. It is anticipated that the administrative (front end) specifications will
be provided by the Township. If the Township does not have a front-end section, SCE will
provide a standard front-end section.

An updated and itemized construction cost estimate will be provided based on the final
design. The bid package including final plans and specifications will be suitable for public
bidding under the New Jersey Local Public Contracts Law.
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Proposed improvements are anticipated to disturb less than 5,000 square feet of soil and
will not require submission to the Hudson Essex Passaic Soil Conservation District.

SCE will provide twenty (20) sets of signed and sealed plans and specifications for use in
bidding of the project.

Expense Budget

A reimbursable fee for expenses is included as a separate line item below for all anticipated
expenses associated with this project. Additional expenses will be billed on a time and
material basis in accordance with the Fee Structure provided below. Reimbursable expenses
may include mileage, parking and folls, overnight postage, messenger fees, and printing
expenses.

Fee Proposal

SCE proposes to provide the above referenced scope of services for the following fees.
Invoicing for this project will summarize services provided in accordance with the Total
Project fee limit indicated below.

1. Land Surveying Services $ 4,500
2. Landscape Architecture Services $ 12,925
Expense Budget S 500
TOTAL LUMP SUM FEE S 17,925

Project Schedule

SCE anticipates we will receive authorization to commence services on this project within
two (2) weeks of receipt of the signed Proposal. Outlined below is our anticipated project
schedule for the scope of services outlined above.

Phiase Nmas Anticipated Anticipated
Start Date Completion Date

1. Land Surveying Services 3/04/24 3/22/24

2. Landscape Architectiure 3/11/24 4/05/24

This schedule is dependent upon timely Township responses and interactions and weather
conditions for fieldwork. The actual project progress may vary from the anficipated schedule
above due to unforeseen circumstances beyond our control, which may also result in an
overall fee adjustment to our services. SCE will continue to communicate with the Township
regarding the project schedule.

Fee Structure
SCE will utilize the following fee structure for all tasks where fee is estimated and for any

additional work authorized by Client or for Client-initiated revisions. It should be noted that
our fee is based on the specific tasks as explained in the above sections of this proposal.
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Additional services and items may be determined 1o be required during the course of the
project that have not been included in this cost proposal.

Revisions o address any review agency comments that develop during the review process
are typically required to obtain approvals. SCE is not able to predict the course of action
necessary to address such comments at this fime. All costs associated with addressing the
review agency commenis will be invoiced in accordance with the fee structure on a time
and material basis.

Principal/Project Officer $195/hour

Senior Project Manager $190/hour

Project Manager $185/hour

Senior Project Licensed Professional $180/hour

Project Licensed Professional $170/hour

Licensed Professional $160/hour

Senior Project Coordinator $180/hour

Project Coordinator $175/hour

Senior Designer/Senior Survey Analyst $150/hour

Designer/Survey Analyst $135/hour

Senior Environmental Scienftist $150/hour

Environmental Scientist $135/hour

Senior Project GIS Analyst $160/hour

Project GIS Analyst $150/hour

GIS Analyst $145/hour

Senior GIS Technician $135/hour

GIS Technician $125/hour

Senior GIS Project Coordinator $150/hour

GIS Project Coordinator $145/hour

Senior Inspector $135/hour

Inspector $125/hour

Senior Technician $130/hour

Technician $120/hour

Project Administrator $135/hour

Administrative Support $75/hour

Equipment Unit Cost
o Unmanned Aerial Systems / Remotely Operated Vehicle $150/hour
o Robotic/LIDAR $50/hour
o GPS $25/hour
o Environmental Injection Pump & Equipment $150/day

* Any actual disbursements and expenses which we incur on your behalf, such as
subconsultant fees, application/permit fees, delivery charges, parking, printing, and toll
charges will be billed at actual cost-plus 15 percent.

*  Mileage will be billed in accordance with federal prevailing wage.
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Services Not Included Unless Authorized

It should be noted that our fee is based on the specific tasks as explained in the above
sections of this proposal. Services and items which have not been included or made part of
this proposal include but are not limited to the following:

Application and permit fees

Additional meetings, other than specified.
Zoning Board and Planning Board application preparation and presentation.
Public meetings as expert witness.

Architectural services.

Surveying services (other than indicated above).
Owner or Contractor-initiated changes.

Review agency required revisions.

Off-tract improvements design.

Geotechnical investigations.

Preparation of deed notices.

Environmental permitting services of any kind.

Standard Contract Terms & Conditions
In accordance with the above information, Client agrees o the following:

Termination of Contract

Client may terminate this Agreement with seven days prior written notice to Suburban
Consulting Engineers, Inc. (SCE) for convenience or cause. SCE may terminate this
Agreement for cause with seven days prior written notice to Client. Failure of Client to make
payments when due shall be cause for suspension of services or, ultimately, termination,
unless and until SCE has been paid in full all amounts due for services, expenses and other
related charges.

Hazardous Environmental Conditions

It is acknowledged by both parties that SCE's Scope of Services does not include any services
related to the remediation at the site of asbestos, PCBs, petroleum, hazardous waste or
radioactive materials. Client acknowledges that SCE is performing professional services for
Client and SCE is nof and shall not be required to become an "arranger”, "operator”,
"generator' or "transporter' of hazardous substances, as defined in the Comprehensive
Environmental Response, Compensation, and Liability Act of 1990 (CERCLA).

Ownership of Documents

All documents prepared or furnished by SCE pursuant to this Agreement are instruments of
SCE's professional service, and SCE shall retain an ownership and property interest therein.
SCE grants Client a license to use instruments of SCE's professional service for the purpose of
constructing, occupying and mainfaining the Project. Reuse or modification of any such
documents by Client, without SCE's written permission, shall be at Client's sole risk, and Client
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agrees to indemnify and hold SCE harmless from all claims, damages and expenses,
including attorneys' fees, arising out of such reuse by Client or by others acting through Client.

Indemnification

To the fullest extent permitted by law, Client and SCE each agree to indemnify the other
party and the other party's officers, directors, partners, employees and representatives, from
and against losses, damages and judgments arising from claims by third parties, including
reasonable attorneys’ fees and expenses recoverable under applicable law, but only to the

extent they are found to be caused by a negligent act, error or omission of the indemnifying
party or any of the indemnifying party's officers, directors, members, partners, agents,
employees or sub-consultants in the performance of services under this Agreement. If claims,
losses, damages and judgments are found to be caused by the joint or concurrent
negligence of Client and SCE, they shall be borne by each party in proportion to its
negligence.

Force Majeure
Neither party shall be deemed in default of this agreement to the extent that any delay or

failure in the performance of its obligations results from any cause beyond ifs reasonable
control and without its negligence.

Dispute Resolution

Client and SCE agree that they shall first submit any and all unsetiled claims, counterclaims,
disputes and other matters in question between them arising out of or relating to the
agreement to mediation in accordance with the Construction Industry Mediation Rules of
the American Arbitration Association, effective as of the date of this agreement.

Use of Electronic Media

Documents that may be relied upon by Client are limited fo those that are signed or sealed
by SCE. Unsigned files in electronic media format or text, data, graphic or other types that
are furnished by SCE to Client are only for convenience of Client. Any conclusion or
information obtained or derived from such electronic files will be at the user's sole risk. When
transferring documents in elecironic media format, SCE makes no representations as to long-
term compatibility, usability or readability of documents resulting from the use of software
application packages, operating systems or computer hardware differing from those in use
by SCE at the beginning of this assignment.

Construction Phase Services

If this Agreement provides for any construction phase services by SCE, it is understood that
the Confractor, not SCE, is responsible for the construction of the project, and that SCE is not
responsible for the acts or omissions of any contractor, subcontractor or material supplier; for
safety precautions, programs or enforcement; or for construction means, methods,
technigues, sequences and procedures employed by the Contractor. It is the Owner’s
responsibility to advise their contractor of these terms.
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Opinions of Cost

When included in SCE's Scope of Services, opinions or estimates of probable construction
cost are prepared on the basis of SCE's experience and qudlifications and represent SCE's
judgment as a professional generally familiar with the industry. However, since SCE has no
control over the cost of labor, materials, equipment or services furnished by others, over
confractor's methods of defermining prices, or over competitive bidding or market
conditions, SCE cannot and does not guarantee that propaosals, bids or actual construction
cost will not vary from SCE's opinions or estimates of probable construction cost.

Professional Responsibility

SCE represents that the services shall be performed, within the limits prescribed by Client, in
a manner consistent with the level of care and skill ordinarily exercised by other professional
consultants under similar circumstances. No other representation to Client, expressed or
implied, and nc warranty or guarantee is included or infended in this Agreement, or in any
report, opinion, document or otherwise. For any damage caused by professional negligence
including errors, omissions or other professional acts, including unintentfional breach of
contract by SCE, its employees, agents or subcontractors, SCE's liability and that of its
employees, agents and subcontractors is limited to SCE's total compensation paid under the
contract. In no event shall either Client or SCE be liable for consequential damages,
including, without limitation, loss of use or loss of profits, incurred by one another or their
subsidiaries or successors, regardless of whether such damages are caused by breach of
contract, willful misconduct, negligent act or omission, or other wrongful act of either of
them.

Right of Entry
Client grants to SCE, and, if a project site is not owned by Client, warrants that permission has

been granted for a right of entry from fime to time by SCE, its employees, agents and
subcontractors upon the project site for the purpose of providing the Services. Client
recognizes that the use of investigative equipment and practices may unavoidably alter
existing site conditions and affect the environment in the area being studied.

Statute of Limitations

The parties agree that any action relating to an alleged breach of the Agreement shall be
commenced within one year of the date of the breach, without regard to the date the
breach is discovered. Any action not brought within that one-year time period shall be
barred, without regard to any other limitations period set forth by law or statute.

Billing Schedule

Invoices will be provided monthly based on the Fee Proposal referenced above. Payment is
due within fifteen (15) days from receipt of invoice. A 1-1/2 percent per month late charge
will be applied for all past due invoices. Amounts not paid when due may be referred for
collection and mechanic's lien rights may be exercised, with all costs, including reasonable
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attorney fees, charged to client. Both parties understand that work will be stopped if
account is not current; deliverables will not be furnished if account is past due.

For approved Estimated Fees, time spent will be invoiced on an hourly basis up to the
contract amount and will reflect employee time charges including comments for services
performed. In the event we anficipate exceeding the approved fees, we will contact the
Client for authorization to proceed. If the Client elects not to proceed, we will invoice for
services completed to date.

For approved Lump Sum Fees, invoices will reflect a percent complete and will not include
employee time or expense details. Each invoice will be prepared to reflect work completed
fo date on the project.

If this proposal meets with your approval, please sign below and return one (1) copy to my office.
Alternatively, if a purchase order is to be issued, please reference the SCE proposal number
(SCE-P12851.021) and date in order to properly document authorization. We shall consider an
appropriately executed copy of this letter or purchase order as our formal contract and
authorization to proceed. Please note that the fees stated in this proposal are valid for thirty (30)
days from the date of this correspondence. If you have any questions regarding this proposal,
please do not hesitate fo contact me.

Very tfruly yours,
SUBURBAN CONSULTING ENGINEERS, INC.

By: AM.@ ?"f"‘%‘/

Jos&&h\D‘f Perello, LLA, RLA, ASLA, PP, Vice President

Accepted this Day of 20
By:

(Printed Name & Title)
Enclosure Proof of Insurance
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
2/23/2023

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUGER Eame CT Tina Taran
Bgleég;osup r;g'z Ext): 973-377-7000 PAX No): 073-377-4614
Florham Park NJ 07932 AbDREss: tinat@dalegroup.com
INSURER(S) AFFORDING COVERAGE NAIC #
INsURER A : Continental Casualty Company 20443
INSURED ; SUBUR7| \usurer B : Valley Forge Insurance Company 20508
Suburban Consulting Eng. Inc. ;
96 Hwy RT 206 Suite 101 iNsurer ¢ : Continental Insurance Company Of New Jersey 42625
Flanders NJ 07836 INSURER D : National Fire Insurance Company of Hartford 20478
INSURERE :
INSURERF :

COVERAGES

CERTIFICATE NUMBER: 2081948387

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBR POLICY EFF | POL
LTR TYPE OF INSURANCE INSD | WvD POLICY NUMBER MM/DD/YYYY) (MMJI!]%YYE‘)\(’?(} LIMITS
A | X | COMMERCIAL GENERAL LIABILITY Y | Y | 7018338493 2/24/2023 2/24/2024 | EACH OCCURRENCE $ 1,000,000
DAMAGE TO RENTED
CLAIMS-MADE OCCUR PREMISES (Ea occurrence) | $ 100,000
X Contractual Liab MED EXP (Any one person) $ 15,000
PERSONAL & ADV INJURY | $ 1,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
POLICY - JECT Lac PRODUCTS - COMP/OP AGG | $ 2,000,000
OTHER: $
COMBINED SINGLE LIMIT
D | AUTOMOBILE LIABILITY Y | Y |7018333701 21242023 | 2/2412024 | (& aecident) $1,000,000
X | ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED
ONNED [ Sa e BODILY INJURY (Per accident)| $
X | HIRED %_| NON-OWNED PROPERTY DAMAGE $
|~ | AUTOS ONLY AUTOS ONLY |_(Per accident)
$
A | X | UMBRELLA LIAB X | occur Y Y | 7018333729 2/24/2023 2/24/2024 | EACH OCCURRENCE $10,000,000
EXCESS LIAB CLAIMS-MADE AGGREGATE $10,000,000
pen | X | ReTenTions 10,000 $
B |WORKERS COMPENSATION 7018333715 22412023 | 22412024 [X |BER,pe | | OO
AND EMPLOYERS' LIABILITY YIN
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? I—N__] NIA
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE]| § 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
C | Professional Liab AEH004316497 2/24/2023 2/24/2024 | Claim/Occurence $5,000,000
C | Pollution Liability AEH004316497 2/24/2023 2/24/2024 Agaregate $5,000,000
Cyber Liability Limit $1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

Evidence of Insurance

CERTIFICATE HOLDER

CANCELLATION

Evidence of Insurance

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD




N

EXPERIENCED

oy NNEGLIA

REQUEST FOR PROPOSALS
ARCHITECTURAL SERVICES
FOR LANDSCAPE
IMPROVEMENTS AT 10
ROONEY CIRCLE

Statement of Qualifications
February 16, 2024
prop24@negliagroup.com

Submitted:

Township of West Orange
ORANGE Department of Engineering

25 Lakeside Avenue

West Orange, NJ 07052

34 Park Avenue
POB
Lynd 7071
f. 201.939.0846




Section 1

Executive Summary

Background of Neglia Group

Company Technical Skills

Landscape Architecture Services

Construction Supervision/Management

Civil Engineering

Traffic Engineering

Municipal Planning

Abandoned Mine Closure and Monitoring

Land Development Engineering

Sanitary Sewer Engineering

Recreational Facility Planning and Design

3
3
3
4
4
4
5
5
7,
8
8
9
9

Sustainable Solutions 10
Surveying and GIS 10
Storm Water Management 10
Firm Certifications and Pre-Qualifications 11

A Half Century of Municipal Engineering Services 11
Certificates 11
Section 2 12
Standard Requirements of Technical Proposal 12
Scope of Services 13
Scope of Services Qualification 14
Description of Technical Process 14
Project Management Plan 14
Onsite Supervision 14
Coordination 14
Section 3 15
Financial Proposal 15
HOURLY BILLING RATES 2024 15
RATE SHEET 16
Neglia Group Key Staff 17
Team Qualifications 17
RESUMES OF KEY STAFF 17
MICHAEL J. NEGLIA, P.E., P.P., P.L.S., C.M.E., C.P.W.M., President 17
GREGORY J. POLYNIAK, P.E., P.P., C.M.E., C.P.W.M., Vice President 18
THOMAS R. SOLFARQ, P.E., C.M.E., C.P.W.M., Director of Municipal Services, Vice President 19
DAVID JUZMESKI, P.E., P.P., Principal 19
BRIAN A. INTINDOLA, P.E., P.P., CM.E., C.P.W.M.,, Principal 20
ANTHONY KURUS, P.E., P.P., C.M.E., Principal 21
DAVID R. ATKINSON, P.E., P.P., C.M.E., Principal 22
LYNDSAY KNIGHT, P.P., AICP., Director of Planning/Senior Professional Planner 22
JOHN SABOL, L.L.A., Licensed Landscape Architect 23
GARY VEENSTRA, P.L.S., C.F.S., Director of Surveying/Geospatial, Principal 24




NEGLIA

Section 4 25
Previous Experience 25
Table 1 - Neglia Group’ Board Clients 25
Table 2 — Company References 26
Project Summaries 26
Section 5 27
Appendices 27
Business Registration Certificate/Certificate of Employee Report 27
Certifications/Professional Licenses/Project Summaries 27

RFP- ARCHITECTURAL SERVICES FOR LANDSCAPE IMPROVEMENTS AT 10 ROONEY CIRCLE
Page | 2



2

NEGLIA
Section 1

Executive Summary

Experience dictates that the best municipal engineering team is always responding to the needs of the
Township. Timely responses are ingrained in our Township of West Orange team through the anticipation
and planning for the task at hand, as well as, for the tasks to follow.

Neglia Group has designed, bid on, and managed several key projects for many municipal entities within
the last 5 years. Many projects were funded with blended grants (i.e., COBG and NJDEP) and municipal
funds. In this challenging “capped’ environment for New lersey’s local governing bodies; we have
successfully taken projects from grant applications to final payment vouchers. During construction, we
are mindful of the sponsor(s) payment process and guide the contractor and the local governing body
through allowable scope changes and potential reimbursement issues.

Why Neglia Group? Because-we are best characterized by three words: Experienced, Dedicated,
Responsive. Michael J. Neglia and the Neglia team are ready and professionally capable to take municipal
projects from the preconstruction meeting to project closeout. We look forward to our contribution to
improve township amenities for West Orange residents.

Background of Neglia Group
Neglia Group is one of the most well-respected, versatile, and
accomplished professional engineering firms in the industry.

Founded in 1948, Neglia continues to earn its reputation for
quality work and superior client service for both the public and
private sectors. The firm is committed to innovation and design
quality to maximize potential for each individual project.

Neglia provides planning, engineering, landscape architecture,
land surveying and construction administration services to state o
agencies, counties, municipalities, as well as to public and private B '
clients. Over the past 75 years, the firm has been challenged with

numerous engineering projects and successfully overcome obstacles with deft professional skill and
dedication. Neglia has demonstrated its proficiency for developing an idea and making it a reality in the
most thorough and cost-effective way.

The firm employs highly qualified professionals, many of which are trained in multiple disciplines and
educated in the latest engineering technology, to ensure each client receives paramount advice and an
unsurpassed work product. These professionals provide guidance and direction to obtain the most
efficient transition throughout the project duration.

To ensure maximum client support, a Neglia professional is available 24 hours a day, 7 days a week; to
offer expertise and immediate assistance should a problem arise. This firm maintains its committal to
providing superior client service and prides itself on respecting each individual care and concern.

At Neglia Group, the primary goal is to be cost conscious without sacrificing efficiency and project
integrity. To facilitate funding, the firm carefully explores all opportunities to offset project costs with
state and federal grants, creating feasible projects for all.

Neglia’s ambition and satisfaction is transforming the client’s vision into reality and ensuring that each
venture unites both present and future needs.
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Company Technical Skills

Landscape Architecture Services

Neglia Group are committed to innovative and quality designs. Our landscape professionals generate
ideas with a technical understanding and creative flair for the design, organization, and use of spaces.
Their creativity is appreciative of context and grounded in local conditions. Our professionals maximize
potential land use, social inclusion, and implement the most cost-effective design for the client and
community while enhancing biodiversity and the careful use of natural resources. Underscoring all work
is our expertise and enthusiasm with the interdisciplinary collaborative design process as part of an
effective project. Our end goal is the transformation of vision into reality, seamlessly woven within a
sustainable environment which benefits future generations.

~ Services
¢ Site feasibility studies e Landscape master planning and design
¢ Site analysis and evaluation e Streetscape design
¢ Visual impact analysis e Urban design
¢ Master site planning e Historical landscapes
 Site layout, grading, and detail design e Site amenities selection
¢ Campus planning and design e Grant writing and support
* Park, recreation, and open space plans ¢ Development plan review/reports
* Park and recreation planning and design s Expert testimony
o Athletic facility planning and design. e Color illustrative and 3-D graphics

Construction Supervision/Management

Thanks to our staff’s wealth of technical capabilities and experience, Neglia Group is uniquely qualified to
oversee every phase of construction for all types of engineering projects. By paying close mindfulness, we
help ensure the final project is in accordance with plans and specifications, and that payments to the
contractor truly reflect the work performed. Our expert staff of professional engineers, construction
managers, resident engineers and inspectors coordinate each phase of construction, from initial survey
through completion. Many of our observers and inspectors are NICET and 40 Hour Hazwoper certified. In
addition to our knowledgeable staff, Neglia Group utilizes computerized field operation systems to
promote accurate revisions and facilitate on-the-spot modifications.

At Neglia Group, the project tone is set at the preconstruction meeting and sustained throughout the
development. Our construction administration staff persistently tracks project quantities to maintain
fiscal responsibility. We generate engineering certifications for payment recommendations to the client
and strive to keep the contractor and client within agency payment cycles. While we track installed
quantities, we also develop punch lists as needed to bring the project to completion.

Services

s Site visits to observe the work in progress e Final inspection and report

e Shop drawing review and plan compliance e Issue a certificate upon completion of

e Preparation of inspection reports construction contracts

e QObservation of construction and e Resolution and permit compliance
performance tests e Material testing

¢ Review and approve contractor payment e On-Site engineering and solutions
requests. e  On-Site Surveying/ Construction Layout
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Civil Engineering

For decades, Neglia Group has provided expert engineering and planning, including landscape
architecture services, to local governing bodies, planning and zoning boards, boards of education, and a
variety of municipal entities. Our technical skill and construction management experience has established
each project to meet the expectations of our clients. Additionally, Neglia Group’ experience in municipal
engineering has proven to be an important benefit to municipal bodies in obtaining permits, in researching
grants and loans, and in complying with federal, state, and local regulations.

Neglia Group has been called upon persistently by these municipal bodies, with confidence, to provide
quality work efficiently. Our certified professionals proficiently work within the confines and oversight
requirements for publicly funded projects, to attain the community’s goals and environmental
sustainability.

Services

e Design and construction supervision of on- s Professional planning
site and off-site improvements e Soil erosion and sediment control plans

e |Infrastructure rehabilitation e  Geographic Information Systems (GIS)

s Hydrologic and hydraulic studies e Grant writing and support

e Site environmental assessments e Project management

e Soil testing e Preparation of computerized tax maps

e Right-of-way and roadway designs * Zoning map updates

e Storm/sanitary sewer and potable water e Underground Storage Tanks (UST) removal
designs and studies e Recreational facilities

e Wetlands delineation and report s Streetscape planning and design
preparation e Development plan review reports

e Utility design & Master Plan Studies
Traffic Engineering

TRAFFIC OPERATIONS

Traffic Sign System Design

Notwithstanding regulatory signage as required by the Manual on Uniform Traffic Control Devices, sign
system design for parking lot wayfinding, key terminal facility access points, and signage updates need to
be consistent with established signs and convey the message.

Traffic Signal Design, Timing, Operation and Modification

Our general approach to new traffic signals and traffic signal modifications is a four-step process: project
the traffic volumes for the implementation year, run Highway Capacity and Synchro Analyses to determine
optimal signal timing, layout above ground plan for client approval, and complete plans, specifications,
and engineering certifications.

Maintenance and Protection of Traffic Plans (MPTs), Specifications and Estimates

Neglia considers the context of capital improvements; the coordination of managing traffic is a key
determinant on the feasibility of a project and increased cost due to overnight construction-if needed.
Neglia makes a sincere effort to learn the needs of the area in which the work will be performed. For
instance, if roadway work affects a shopping area, then construction staging and detour routes need to
be implemented, this way a balance is achieved between the needs of the project and the needs of the
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affected community. We routinely submit MPT plans to state agencies for public and private projects. We
can produce digital products in both AutoCAD and MicroStation formats.

Accident Analysis and Countermeasure Development for High-Frequency Locations

Upon receipt of accident data, the accident data is plotted out by type on a sketch of the location in
question. The data set usually covers a three (3) year or a ten (10) year period. Once plotted, the accident
location and frequencies help to visualize the predominant cause of accidents. Once a visual
understanding of the accident trends is established, then countermeasure options can be developed.

TRAFFIC OPERATIONAL ANALYSES
Our experience with traffic operational analyses indicates that smarter traffic operations with minor
roadway improvements and signal equipment upgrades yield better measures of effectiveness (MOEs)
e _returns than new lane capacity. We routinely use traffic signal optimization software such as Synchro to
model existing and proposed conditions. Neglia’s experience also includes the management of a state
DOT traffic control center. This real-world experience affords our staff insight into operational analysis for
both arterials and freeways and allows us to “temper” purely statistical results. In addition, our working
knowledge of traffic signal hardware, system software, freeway management software, and vehicle
detection systems provide a complete toolkit to provide our clients with workable solutions for all types
of trafficissues.

Signing and Pavement Marking Inventory System Development/Management

Neglia takes a systematic and cost-conscious approach to all data collection and inventory systems
development. Legacy data, if any, is reviewed and strategies are developed to maximize our client’s return
on previous investments. Continuing data collection efforts are established that utilize as much
automation for both software and hardware as is cost effective. Appropriate technology is applied to
promote efficiency, ensure data integrity, and provide our clients with data that is immediately useful.
Subsequently, reports and data visualization tools are employed that aid users in managing infrastructure
assets as well as provide insightful information for planning and funding efforts. Typically, signing and
pavement marking databases are expensive to create (data collection), and final delivered databases are
often not maintained, which increases the total cost of ownership. Neglia mitigates this problem by
examining current data upkeep procedures, identifying discontinuous processes, and finally instituting
data entry procedures, technologies, and methods that are not burdensome and thus better accepted
and utilized by staff.

TRANSPORTATION PLANNING

Planning, Conducting, Coordinating, and Analyzing Traffic Surveys

An evaluation of the project at hand is performed to assess what traffic information is necessary to
support the design/decision process. A site visit by Mr. Intindola and/or members of the project team
determines what specific locations would provide the necessary information. Typically performed surveys
include manual and automatic traffic counts, parking demand studies, determination of “new” and “pass-
by” traffic, determination of modal choice and pedestrian demand, as well as vehicular speed gap and
class studies. In addition to automatic traffic recorders, manual and electronic traffic count boards are
utilized. The data is downloaded into the appropriate software that evaluates it and is capable of
producing reports, graphs, or simply printing raw data.

Traffic Demand and Traffic Assignment Model Development

Traffic modeling is based on the population distribution and existing roadway network in the vicinity of
the project area. Population and modal choice data are obtained from the most recent Census data. The
study area depends on the nature of the use; however, it typically encompasses a 20 - 30-minute travel
time. The distribution of traffic attracted to the site is determined by a comparison of travel time from
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nearby population centers to the site, thereby helping establish proportional demand. These models are
based on methods accepted by the New Jersey Department of Transportation (NJDOT), as well as by the
Institute of Transportation Engineers.

TRAFFIC DESIGN

Roadway System Conceptual Design

In the metropolitan area, right of way acquisition is the critical path activity for the majority of roadway
projects. Our design experience, coupled with our NJDOT Non-Real Estate evaluations (NRE) which takes
into consideration acquisition impacts, provide Neglia with the perspective that concept design must
consider creative alignment alternatives, though guided by accepted design criteria.

Parking Lot Design and Analysis

The provision of adequate and safe parking is a basic site amenity at the level of gas and electric utilities.
We calculate parking demand through our municipal review services, NJDOT acquisition evaluations, and
private site layout. On a daily basis, we design and review parking lot layouts with respect to access,
adequate widths for circulation aisles, parking space widths that match the intended user, and drainage
and lighting installations. We also have experience in multi-level parking facility design in the event that
projected parking demand exceeds surface parking capacity.

Pavement Marking Design

Roadway striping plans for intersections that include details such as left-turn bays, crosswalk treatments,
and directional pavement arrows, are routinely submitted for agency review and approval. The Manual
on Uniform Traffic Control Devices serves as our starting reference, which is then applied to the specific
needs of the project. Our various streetscape projects have provided specification expertise with respect
to midblock crosswalks and raised intersections. Additionally, Neglia has experience in bid process
coordination and grant management, qualities needed in many streetscape projects.

Municipal Planning

Neglia Group has been engaged in municipal land use planning process before and after the enabling 1962
New Jersey legislation. Our current portfolio of planning experience includes the following appointments
and planning deliverables:

¢ Appointed Municipal e Appointed Planning e Appointed Zoning Board
Planner Board Planner Planner

Planning deliverables that we have recently completed include:

e Master Plan Reexamination Reports e Areas in Need of Rehabilitation or
o Lyndhurst Redevelopment
o Roselle Park o Rutherford
o Rutherford o Roselle Park
e Master Plan Housing Element o Lyndhurst
o Rockleigh o Bergenfield
o Rutherford o Wallington
e land Use Ordinance Revisions o Kearny
o Kearny e Vacant Land Use Analyses
o Rutherford o Wallington
o Summit o Rutherford
o North Arlington
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Other planning works include laying out recreational amenities and improvements to meet the changing
demands of baseball, soccer, football, lacrosse, exercise and play structures.

We serve as planners to planning and zoning boards in Bergen and Union Counties and on nightly basis
represent municipal planning concerns.

Neglia Group has provided municipal planning services to area governing bodies, planning, and zoning
boards as an integral part of our municipal services. Services have included providing a determination for
an area in need of rehabilitation in addition to serving as appointed planners to both planning and zoning
boards.

Qur planning professionals have been recognized before numerous boards while providing expert
planning testimany on behalf of private and public applicants. ) pmw

The Township needs a responsive planning and engineering team that has a depth of professional
experience to review applications and use variances. The Neglia Group planning review team consists of
planners, site engineers, traffic engineers, landscape engineers and construction inspectors that
thoroughly follows-up with each facet of the application whether denied or approved and constructed.

Our role as the Engineer is to provide our engineering expertise so that the Board members can get to the
heart of drainage, access and use characteristics of private and public projects in the framework of the
Master Plan and the Land Use Ordinance.

Once the conditions of approval are enunciated by the Board’s resolution, our role is to serve as the eyes
and ears of the Governing Body by ensuring the conditions are met during construction, the release of the
performance bond and maintenance bond close-out.

Abandoned Mine Closure and Monitoring

Neglia Group serves the Borough of North Arlington’s engineering
lead in tracking, mapping, and advising the Borough of potential
drainage and development issues regarding the Schuyler Mines in
the area of Porete Avenue and Morton Avenue. Neglia Group served
as the point of contact for the sealing of the Victoria shaft, as well as
investigating as securing occasional subsidence associated with the
mining operation.

Land Development Engineering

The success of any construction project begins with a quality, comprehensive site engineering plan. Neglia
Group have exceptional engineers, planners, construction managers, and subcontractors to create an
integrated plan that meets each client’s vision. Our knowledgeable landscape architects and planners are
experienced in assessing optimum land use potential, and all our professionals are confident working with
architects.

Neglia’s services are custom tailored to meet the specific needs of each client and project. With our
diversified staff, in addition to our relationships with different disciplines and authorities, Neglia Group
offer unique solutions to bridge the gap between initial concept and complete design. All projects are
executed with commitment, enthusiasm, care, and technical expertise.

Neglia Group specialize in services not limited to conceptual, preliminary, and final site plan design and
subdivision plans, preliminary and final applications for public use complexes (libraries, emergency
management, police stations), retail, commercial, mixed use, single family, and multi-unit residential,
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offices, light industrial and industrial developments of all size ranges. We review regulations to identify
project impacts at the initial phase of the project, implement innovative technology and solutions, and
assert our industry experience and knowledge in support of client’s applications.

Services

e Site surveys e  Utility design

o Site feasibility studies e landscape architecture

e Site planning e Environmental services

e Geographic Information Systems (GIS) e Local, State and Federal agency permit

« Site layout, grading, and detail designs applications and plans

e Hydrologic and hydraulic studies e Project management

e Soil testing e Expert engineering and planning testimony

¢ Wetlands delineation and report
preparation

Sanitary Sewer Engineering

For decades, Neglia Group has provided expert engineering and operations, in the area of sanitary sewer
services, to local governing bodies and authorities. Our technical skill and construction management
experience has established each project to meet the expectations of our clients. Additionally, Neglia
Group’ experience in municipal engineering has proven to be an important benefit to municipal bodies in
the following matters:

s Coordination of projects,

s Obtaining permits,

» Assistance in securing grants and low interest loans,

» Complying with federal, statistics and local regulations.

Neglia Group has been called upon persistently by these municipal bodies, with confidence, to provide
quality work efficiently. Our professionals proficiently work within the available resources and oversight
requirements for publicly funded projects, to attain the community’s goals and environmental
sustainability.

Services
s Sanitary sewer master plans e Assistance with regulatory compliance
¢ Wastewater management plans e Assistance with pumping station start-up
e [nfiltration and inflow investigations and and operations
analysis e Design of trenchless sewer rehabilitation
e General consulting systems
« Review of developer’s improvements e Construction management
e Design of all aspects of sanitary sewer e [nstrumentation and SCADA Systems

systems including gravity sewers and
pumping stations

Recreational Facility Planning and Design

One of the biggest challenges to state, county, and local governments has been the increased demand for
additional recreational facilities and modernizing the existing ones. Neglia Group has helped many county
and municipal entities meet those needs and provide facilities with state-of-the-art products.

Our firm’s professionals specialize in recreation and park design, individual project feasibility studies, long-
range master plans, community-wide open space studies, lake and river restoration, regional and
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neighborhood parks, athletic facilities, aquatic facilities, community centers, playgrounds, and trails.
Neglia Group maintains expertise with artificial turf fields, which allows the creation of versatile facilities
that increase playing opportunities and reduce maintenance costs.

Sustainable Solutions

At Neglia Group we believe the most successful and acceptable developments and site improvements
incorporate respect for the environment. Public support of development is accomplished if the time and
care is taken to review and design projects that meet ecological needs and respect environmental
sensitivities.

Neglia Group subscribes to the tenets of the Sustainable Sites Initiative (SSI) guidelines that sets criteria

for sustainable land practices that will enable built landscapes to support natural ecological functions by

protecting existing ecosystems and regenerating ecological capacity where it has been lost.

Neglia Group’ professionals are also trained in the Leadership in Energy and Environmental Design Green
Building Rating System™ (LEED®), which, when implemented, will reduce the impact of buildings on the
environment.

For clients with a vision towards Sustainable Solutions, there could not be a more optimum choice than
Neglia Group.

Surveying and GIS

Having performed thousands of surveys, Neglia Group acknowledges the importance of state-of-the-art
equipment to guarantee our clients the most accurate surveys. Our sophisticated equipment includes
electronic total stations, robotic total stations, and survey grade Global Positioning Systems, all of which
support our commitment to produce optimum results.

Neglia Group has expanded its GIS services over the past five years to provide our clients with high quality
mapping and data products, in both digital and hard-copy formats. This includes foundational digitizing
and scanning services, as well as full GIS Enterprise installations and maintenance consulting. As reliance
on these services grows, Neglia will continue to implement the necessary hardware and software
upgrades to stay ahead of the ever-changing GIS technology.

Services
e Boundary surveys e Deed research
e Topographic surveys o Title review
e Surveys using Global Positioning Systems e Elevation certificates, LOMA, LOMR-F
(GPS) applications
e Geographic Information Systems (GIS) e Construction stake-out
mapping s Computerized tax map preparation and
e ALTA/NSPS surveys updates
e Bathymetric surveys e  Expert analysis on boundary disputes
s Wetland and open water delineations and e Easement vacation
surveys e Riparian surveys

Storm Water Management

Neglia Group uses in-house standard and customized computer software to help provide highly
customized drainage and flood control designs that provide maximum effectiveness and reliability. Among
the firm’s many successful projects in this area are:
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¢ Drainage systems for entire towns
e Numerous street improvement projects, including replacement of failed pipes and design of storm
culverts and storm water inlets.
e Effective flood control systems for major highways and municipal projects, large-scale private
developments, dams, creeks, and ponds

Firm Certifications and Pre-Qualifications

Neglia Group is certified and pre-qualified to provide surveying, engineering, construction inspection
and/or management services for numerous local, county, state agencies, authorities, and divisions. Neglia
Group certifications and pre-qualifications include:

e New Jersey Schools Development Authority Certification
e State of New Jersey Division of Property Management and Construction Certification

A Half Century of Municipal Engineering Services

Neglia Group prides itself on maintaining a knowledgeable, enthusiastic staff, committed to learning and
staying at the forefront of technological developments. Our firm invests in development programs and in-
house training sessions to provide our staff with the proficiency to manage your most complex projects.

Certificates

e Licensed Professional Engineers

e Certified Municipal Engineers

e Licensed Professional Planners

¢ Licensed Professional Land Surveyors

e Llicensed Landscape Architects

e Underground Storage Tank Certification

e (-2 and C-3 sanitary sewer collection system licenses

e Certified by the National Playground Safety Institute in Playground Design and Safety (CPSI)
e Certified Asphalt Technician

e Certified Wetland Delineators

e Licensed Professional Traffic Operations Engineers

e State Certified Public Works Manager

¢ National Institute for Certification in Engineering Technologies Level IV (NICET Level IV)
e Certified Construction Inspectors

e Certified Floodplain Surveyor
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Section 2

Standard Requirements of Technical Proposal

A.

Key Organization and Contact

Michael J. Neglia, P.E., P.L.S., P.P., C.M.E., C.P.W.M.
President

Neglia Group

34 Park Avenue

Lyndhurst, NJ 07071

Tel: (201) 939-8805

Fax: (201) 939-0846

Location of Services and Lead Engineer
Brian A. Intindola, P.E., P.P., CM.E., C.P.W.M.
Principal

Neglia Group

34 Park Avenue

Lyndhurst, NJ 07071

Tel: (201) 939-8805

Fax: (201) 939-0846

Experience

Neglia Group has over 75 plus years of experience in providing engineering services and has
served various municipalities, such as Kearny and Norwood as, for over thirty years. Our various
projects, from landscape architecture to storm water management, can be found throughout
northern and central New Jersey.

In Section 5 of this Proposal, we have included Project Summaries, which are examples of our past
and on-going projects and contain the following: the services provided, a project contact, project
completion date, and construction value. Each Project Summary is one example of many similar
projects that we have completed for both our government and private clients. We agree to
perform all the tasks set forth in the required RFP.

Key Personnel Resumes-Licensure

The education, qualifications, experience, and training of all persons who would be
assigned to provide services along with their names and titles have resumes that can be found in
Section 3. All of our principal engineers possess a valid New lersey license and have over 10
(ten) years of experience in their fields and with governmental entities. All copies of Certifications
and Professional Licenses are located in the Appendix.

Office Location
Neglia’s primary office is located in Lyndhurst, New Jersey which is conveniently located 13 miles
to the Township of West Orange.

References
See attached Project Summaries along with list of References.
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Scope of Services
The Township of West Orange requests proposals from firms providing both Landscape
Architectural and Land Surveying Services, which are capable of preparing the necessary
improvement plans, specifications and bid documents for the preparation of a landscape plan for
the parking lot islands, the building foundation, and buffering the southern corner of the site, as
outlined below:
1. Land Surveying Services:

A. Location & Partial Topographic Survey for building, parking lot islands and
raingarden area;

B. Establish horizontal control will be based on North American Datum 1983 (New Jersey
State Plane Coordinate System-NAD 83) and North American Vertical Datum 1988 (NAVD
88);

C. Benchmark(s) to be set on site for future use;

D. Existing conditions/Survey Control plan;

E. Coordinate utility mark-outs;

2. Landscape Architecture Services
A. Review the Township Ordinance as related to landscape requirements.
B. Prepare a Landscape Plan to provide four-season interest and reduce maintenance
requirements;
a. Parking lot islands including shade trees and groundcover perennials;
b. Foundation plantings along the building foundations where possible; and
c. Evergreen buffering at the south corner of the site.

C. Design a Rain Garden adjacent to the building with connection to the existing
drainage system;

D. Coordinate with Township Forester for planting selections at islands and
raingarden;

E. Provide planting notes, planting details, and specifications;

F. Plan Set to include but not limited to Cover Sheet, Existing Conditions/Survey
Control Plan, Landscape for Parking Lot Islands; Construction and Landscape Plans for
Raingarden and Construction Details;

G. Prepare a construction cost estimate for the improvements

H. Include Two (3) meetings with the Township Officials for Kickoff, Preliminary Design,
and Final Design;

. Bid Package that includes bid set of plans and construction specifications in accordance
with public bidding laws;

J. Bidding documents (plans and specifications) are to be part of the deliverables to the
Township via AutoCAD, hard copy and PDF files.

Site Plan set showing parking lot islands and delineating area of proposed raingarden is
enclosed.
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The cost of services shall be for a complete design and bid package including cost estimates,
plans, specifications and bid documents (twenty copies) for bidding purposes. All plan
specifications and bid documents shall be in conformance with the latest New Jersey Department
of Transportation specifications. Proposals shall be on a lump sum basis. Hourly rates shall be
submitted with all proposals for any additional work.

Scope of Services Qualification

Neglia Group’ capability consists of a wide variety of disciplines. The project summaries provided in
Section 5 highlight significant projects that our firm has worked on, thereby providing a more thorough
display of our expertise.

Description of Technical Process

Project Management Plan

Neglia sets the project tone for urgency at the preconstruction meeting. We continuously track project
quantities with our NICET certified construction and 40 Hour Hazwoper observers and inspectors. We
generate the engineering certifications for payment recommendations to the client and try to keep the
contractor and client within agency payment cycles. While we track installed quantities, we also develop
punch lists as needed to bring the project to completion.

Thanks to our staff's wealth of technical capabilities and experience, Neglia Group is uniquely qualified to
oversee every phase of development for all types of engineering projects. By paying close diligence, we
help ensure the final project is in accordance with plans and specifications, and that payments to the
contractor truly reflect the work performed. Our expert staff of civil engineers, construction managers,
resident engineers and inspectors coordinate each stage of construction-from initial survey through
completion. Our computerized field operations promote accuracy and facilitate on-the-spot revisions.

Onsite Supervision

On-site supervision consists of choreographing the staging needs of a project while keeping in mind client
specific preferences and seasonal variations with respect to construction and facility demands. Many on-
site issues and concerns can be worked out at the preconstruction meeting and staging can be adjusted
on an hourly basis if needed.

Coordination

Coordination and supervision with contractors and their tradesmen, as well as with the Authority’s
Departments - is at the level of the daily tasks of Neglia’s on-site representatives. Qur on-site
representatives (NICET certified) work with the Authority and contractors to set up the project for each
day. Set-up includes contacting police traffic directors to manage traffic as needed on the half day
increment. Clearing parking lots and streets as needed and advising residents of potential inconveniences
due to utility shutdowns. In summary, coordination consists of getting project information out and
following it up.
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Section 3
Financial Proposal
Neglia Group will provide cost proposals for definite feasibility, review, design, and construction management
assignments as requested by the governing body. The following rates would serve as the man hour multiplier that
would serve as a component of proposal scope, schedule, and fee. Design and Construction Management proposals
are typically fixed fee not to exceed or lump sum-which are inclusive of the man-hours and meeting times-needed
to complete a project. We look to our work ethic to hold our budgets and deadlines.

HOURLY BILLING RATES 2024

PRINCIPAL $205.00
SENIOR ENGINEER / SENIOR MANAGER/SR. PROF. PLANNER $200.00
PROFESSIONAL ENGINEER / PROJECT MANAGER $195.00
SENIOR DESIGN ENGINEER $185.00
DESIGN ENGINEER/ENVIRONMENTAL SCIENTIST $175.00
ENGINEERING ASSISTANT $110.00
PROFESSIONAL PLANNER $200.00
PROFESSIONAL LANDSCAPE ARCHITECT $185.00
LANDSCAPE DESIGN $145.00
COMPUTER AIDED DESIGNER $145.00
CONSTRUCTION MANAGER $170.00
RESIDENT ENGINEER $195.00
TECHNICAL OBSERVER $145.00
PROFESSIONAL SURVEYOR / PROJECT MANAGER $195.00
SURVEY PROJECT MANAGER $175.00
3 MAN SURVEY CREW $275.00
2 MAN SURVEY CREW $235.00
1 MAN SURVEY CREW (GPS AND EQUIPMENT) $205.00
CERTIFIED WETLAND DELINEATOR $200.00
LICENSED COLLECTION SYSTEM QPERATOR $195.00
DRONE PILOT AND VISUAL OBSERVER $245.00
DRONE EDITOR $175.00
GIS MANAGER $190.00
GIS SPECIALIST $165.00
GIS TECHNICIAN $115.00

REIMBURSABLE EXPENSES

PAPER PRINTS (All Sizes) S 4.25/sheet

MYLARS $32.50/sheet

COLOR PRINTS $70.00/sheet
PHOTOCOPIES (Black & White) S .30/page
PHOTQCOPIES (Color) S .45/page

MILEAGE (Federal Standard Milage Rate) S .65.5/mile
SUB-CONSULTANTS 10% administrative fee

Notes:
1. Expert testimony for deposition or trial is billed at 1% standard billing rate.
2. Labor billings include miscellaneous direct costs such as telephone calls, faxes, copying and postage. No charges are
levied for use of computers, plotters, or CAD systems.
3. After hour and Holiday Call Outs
a. 7:00pm to 5:00am — 1.5 times the hourly rate and a 4-hour minimum
b. Holidays — 2 times the hourly rate and a 4-hour minimum
4, Reimbursable expenses are subject to change annually based on industry fluctuation.
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RATE SHEET

NEGLIA

Architectural Services for Landscape
Improvements at 10 Rooney Circle

Township of West Orange

Neglia Group

|Township of West Orange —

Architectural Services for Landscape
Improvements at10 Rooney Circle
Project Cost Summary

Design

Neglia Group

Task Lump Sum
Land Surveying Services* $ 8,220.00
Landscape Architecture Services** $ 11,600.00
Bid Phase Services $ 1,500.00
Plan Reproduction $ 600.00
Design Total (Lump Sum) (45 Calendar Days) $ 21,920.00

*Right of way to be represented through the utilization of existing
Tax Maps. The use of Tax Maps may not support a boundary
suney deliverable

**all meetings included
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NEGLIA
Neglia Group Key Staff
Team Qualifications
Neglia Group’ 40 plus years of experience with project management has taught us that project
management equals communication. The key to project management is setting the tone for project

urgency by getting answers from the client and contractors while keeping fairness in mind to the client,
the contractor, and the design engineer.

RESUMES OF KEY STAFF

MICHAEL J. NEGLIA, P.E., P.P., P.L.S., C.M.E., C.P.W.M.,, President

Mr. Michael J. Neglia is the President of the Neglia Group. As a chief executive, he oversees the firm’s
entire operation, in addition to serving as Municipal Engineer for several municipalities.

Mr. Neglia’s engineering and surveying experience of over twenty-nine (29) years includes design and
construction supervision of roadway reconstruction and resurfacing, and site plan layout and review for
storm sewers, sanitary sewers, and pump stations in several different municipalities. As a result of many
successful projects, he has an excellent working relationship with the New Jersey Department of
Transportation, numerous counties in the State of New Jersey, and the New Jersey Department of
Environmental Protection, as well as many other state, county, and local agencies.

Featured projects are:

e Management of Two Regional Sports Complexes in Bergen County in cooperation with several
municipalities, a project that consisted of $12 million dollars of renovations, as well as the Kearny
Recreation facilities that consisted of $24 million dollars of renovations.

s Bergen County Soil and Department of Environmental Protection Permitting

e Site Layout, Drainage Analysis, Municipal Engineering

Education:
e Graduate of Saint Joseph Regional (1984)
Bachelor of Science in Civil Engineering — New Jersey Institute of Technology

Professional Qualifications and Associations:

e Professional Engineer in the state of New Jersey, New York, Pennsylvania, Delaware, and Connecticut
e New Jersey Land Surveyor

e New Jersey Municipal Engineer

e Board of Trustee Member for St. Joseph’s Regional High School

e Former Member of the Executive Board of the American Consulting Engineers Council

e Former Member of the Board of Visitors—New Jersey Institute of Technology (NJIT)

e Certified Public Work Manager

A few of the municipalities that Mr. Neglia is the Municipal Engineer to include: the Borough of North
Arlington, Borough of Wood-Ridge, Borough of Norwood, Town of Kearny, Borough of Maywood,
Township of Lyndhurst, Borough of Harrington Park, as well as the appointed Engineer for the Bergen
County Parks Department. He also continues to serve on numerous Planning Boards and Zoning Boards.
Mr. Neglia’s ongoing interest in seminars in Surveying, Computer Aided Design, and Engineering has
enabled him to be up to date with the field and provide excellent leadership, two key elements for the
further growth of our company.
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NEGLIA
GREGORY J. POLYNIAK, P.E., P.P., C.M.E., C.P.W.M., Vice President

Mr. Polyniak joined the Neglia Group in April 2004 and has over twenty-four (24) years of experience in
both public and private projects. He has engaged in the design and construction management of
numerous private development projects. His experience includes work throughout New Jersey, New York,
Connecticut, and eastern Pennsylvania. Mr. Polyniak has experience within all private development
sectors. He has been involved in projects of different scales and divisions such as:

¢ Retail-from ten thousand square foot strip malls to over three hundred-fifty thousand square foot
power shopping centers

e Light industrial - from one thousand square foot warehouse building additions to over five hundred
square foot distribution centers for national retailers

e Residential - from single family residences to hundreds lot subdivisions

e Multi-unit Residential - from two- two hundred ten-unit residential towers to senior citizen housing
facilities

e Offices - from one thousand square foot office building additions to fifty thousand square foot office
buildings

Mr. Polyniak has provided detailed design plans and specifications for several projects of the New Jersey
and New York Department of Transportation and has also performed various stormwater management,
stormwater conveyance, and flood studies. Mr. Polyniak has prepared numerous New Jersey Department
of Environmental Protection Land Use, Water Quality, and Water Supply permits.

Featured projects are:

e Bergen County Justice Center, Hackensack, NJ (2017)

¢ High Tech High School, Secaucus, NJ (2018)

e Bergen County Special Services School, Paramus, NJ (2015)
e Hudson Mews, North Bergen, NJ (2012 — On going)

e Washington School Park, Carlstadt, NJ (2012)

e Pondside Park, Harrington Park, NJ (2011)

Education:
e Lehigh University, Bethlehem, PA — Bachelor of Science in Civil Engineering with Honors
e Lehigh University, Bethlehem, PA — Master of Science in Civil Engineering

Professional Qualifications and Associations:

¢ New Jersey Professional Engineer

* New Jersey Professional Planner

* New Jersey Certified Municipal Engineer

e New Jersey Certified Public Works Manager

e Stormwater Management Design Review Course Certificate of Course Completion

In addition, Mr. Polyniak has extensive municipal engineering and planning experience. He serves as the
firm’s municipal engineering representative for the Borough of Carlstadt, Harrington Park, Maywood, Park
Ridge, and Rockleigh. He also represents the firm as the City of Hackensack’s Zoning Board of Adjustment’s
and Planning Board’s Engineer and Planner. Mr. Polyniak is also the municipal planning representative for
the Town of Kearny, Borough of Rockleigh, and City of Hackensack on an as requested basis. He has
provided both engineering and planning testimony as a municipal representative and as a private
development expert on over hundreds of occasions.
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THOMAS R. SOLFARO, P.E., C.M.E., C.P.W.M., Director of Municipal Services, Vice President
Mr. Solfaro has over twenty-six (26) years of varied experience in water resources, hydraulic and sanitary
engineering, transportation, municipal engineering, site planning and design, and construction
management.

His expertise includes the preparation of utility master planning, feasibility studies, reviews and
recommendations of Planning/Zoning Board applications, constructability reviews, Quality Assurance and
Quality Control reviews, and State and County grant/funding applications. In addition, he has been
responsible for the planning, design, and construction management of municipal capital projects such as
storm sewer facilities, potable water facilities, sanitary sewer facilities, roadway infrastructure,
streetscape beautification, passive and active parks, and several recreation facilities.

Featured projects are:

¢ Bordentown Avenue Water Treatment Plant Improvements (2000)
e Lyle Brook Culvert Improvements (2003)

e Lyndhurst Town Hall Park Improvements (2007)

e Lodi 2016 Road Improvement Program (2016)

e Meisel Avenue Field Improvements (2018)

e Lyndhurst Junior High School (2020)

Education:
e Rutgers, The State University of New Jersey — Bachelor of Science, Civil Engineering (1993)

Professional Qualifications and Associations:

e New Jersey Professional Engineer

e New Jersey Certified Municipal Engineer

e New Jersey Certified Public Works Manager

e Member of the Water Environment Federation

e Member of the Association of Environmental Authorities

e Stormwater Management Design Review Course Certificate of Course Completion

Prior to joining the Neglia Group, Mr. Solfaro was heavily involved in the Municipal Sector, specifically
providing Authority Engineer or Consulting Authority Engineer services of record for multiple utility
Authorities, supporting various municipalities as the immediate engineer representative thereof, and
managing capital projects, where he was responsible for the preparation of contract
drawings/specifications, permitting, and construction administration.

DAVID JUZMESKI, P.E., P.P., Principal

Mr. Juzmeski joined the Neglia Group in August 2004 and has over twenty-one (21) years of experience in
both public and private projects.

Prior to joining the Neglia Group, Mr. Juzmeski was a Senior Staff Engineer, in the Site-Civil Engineering
Division of Langan Engineering and Environmental Services at the corporate office in Elmwood Park, New
Jersey. His experience includes work throughout New Jersey, New York, Connecticut, and Pennsylvania,
with projects of varying types such as retail, residential, multi-residential, office, industrial, educational,
municipal, and public.
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Featured projects are:

e Bergen County Justice Center, Hackensack, NJ

e C(liffside Park Town Centre, Cliffside Park, NJ

e Doremus Avenue Waste Transfer Station, Newark, NJ

e North Bergen MTC, North Bergen, NJ

s West New York Multi-Family Housing Development (five buildings total), West New York, NJ
e Kean University Campus Bridge, Union, NJ

s Keio Academy Athletic Fields and Student Center, Purchase, NY

Education:

e Bachelor of Science in Civil Engineering — New Jersey Institute of Technology

o Master of Science in—Civil Engineering, Construction Management — New Jersey Institute of susun_ i}
Technology

Professional Qualifications and Associations:

e New Jersey Professional Engineer

e New Jersey Professional Planner

e Stormwater Management Design Review Course Certificate

Since joining the Neglia Group, Mr. Juzmeski has worked on a variety of municipal engineering projects
including roadway construction, pump station design, sewer separation projects, park design &
environmental permitting for the municipalities in New Jersey. He has prepared numerous New Jersey
Department of Environmental Protection (NJDEP) Land Use, Water Quality, and Water Supply permits and
has performed stormwater management, stormwater conveyance, and flood studies.

BRIAN A. INTINDOLA, P.E., P.P., C.M.E., C.P.W.M., Principal

Mr. Intindola joined the firm in February 2006 and has over twenty-seven (27) years of experience in
traffic engineering, design and construction management of transit, traffic, and site access projects. He
has successfully managed numerous transportation and municipal projects over the course of his
multifaceted career to the satisfaction of public and private clients. The value of constructed projects
ranges from $900.00 to $7M during Mr. Intindola’s employment with the Neglia Group.

His professional submissions include traffic impact studies, air quality studies, noise impact assessments,
parking lot design, site plan design, crossing guard assignment studies, pedestrian analysis, signal
warrants, signal plans and state highway access design and permitting from Maine to Delaware.

Featured projects are:

e Numerous signalized intersection design and construction management

s Private Traffic Impact Studies — Northern NJ

e Planning and Zoning Boards appointed Traffic Engineer and Expert Witness

¢ Master Plan and Redevelopment Plan circulation elements

e Design and construction management of over 50 Acres of recreation improvements

e Design and construction management of 100s of miles of road paving with ADA improvements
e Bond estimates and preconstruction estimates for numerous public projects

e Resolution compliance adherence on behalf of municipalities

Education:
e New Jersey Institute of Technology — Bachelor of Science, Civil Engineering (1995)
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e New Jersey Institute of Technology — Master of Science, Civil Engineering (2000)

Professional Qualifications and Associations:

e New Jersey Professional Engineer

¢ New Jersey Certified Municipal Engineer

e New lersey Professional Planner

e Certified Public Works Manager

e NJDEP Stormwater Management Design Review Course
e Institute of Transportation Engineers (ITE)

e American Society of Civil Engineers (ASCE)

e American Consulting Engineers Council (ACEC)

Mr. Intindola has also been recognized by numerous review boards and agencies at the state, county, and
municipal level as an expert witness with respect to traffic, noise and air quality impacts associated with
public and private projects. He has qualified as an expert witness before Bergen Superior Court, Middlesex
Superior Court, Gloucester Superior Court and NJDOT ROW hearings.

ANTHONY KURUS, P.E., P.P., C.M.E., Principal

Anthony Kurus joined the Neglia Group in October 2004 and has over twenty-three (23) years of
experience in both public and private projects. He has engaged in the design, regulatory permitting,
review, and construction management of numerous development projects in both the private and
municipal sector.

Mr. Kurus has extensive expertise in providing functional and practical site engineering designs and
solutions for all types of projects, such as: multi-family and mixed-use residential redevelopment projects,
retail strip malls, warehouse and self-storage facilities, industrial facilities, office complexes, banks, sports
fields and sports complexes, schools, municipal and county parks, and municipal storm drainage
improvement projects. In addition, Mr. Kurus has extensive expertise in planning with respect to the
preparation of Area in Need of Redevelopment Studies, Master Plan Re-examination Reports, and
Redevelopment Plans along with providing expert planning review and variance testimony.

Featured projects are:

¢ High Tech High School, Secaucus, NJ

e 922 Sylvan Avenue Office, Englewood, NJ

e Kean Alumni Stadium Field and Track Improvements, Union City, NJ
e Elizabeth Mixed Use Redevelopment Projects, Elizabeth, NJ

e Veterans Park, South Hackensack, NJ

¢ Galloping Hill Golf Course Clubhouse, Kenilworth, NJ

e Stor-Quest Self Storage at 319 Tonnelle Avenue, Jersey City, NJ

Education:
e Bachelor of Science in Civil Engineering, Villanova University, May 2000
e Master of Engineering, Civil — Water Resources, Stevens Institute, January 2007

Professional Qualifications and Associations:
e New lersey Professional Engineer

e New Jersey Professional Planner

e New Jersey Certified Municipal Engineer
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e American Society of Civil Engineers (ASCE)

e Stormwater Management Design Review Course Certificate

DAVID R. ATKINSON, P.E., P.P., C.M.E., Principal

Mr. Atkinson has over twenty-five (25) years of varied experience in municipal engineering, roadway
design, stormwater design, site planning and design, transportation, wastewater, and construction
management.

His expertise includes the preparation and implementation of roadway and storm sewer capital planning,
utility master planning, reviews and recommendations of Planning/Zoning Board applications,
constructability reviews, Quality Assurance and Quality Control reviews, and State and County
grant/funding applications. In addition, he has been responsible for the planning, design, and construction
management of municipal capital projects such as storm sewer facilities, potable water facilities, sanitary
sewer facilities, roadway infrastructure, streetscape beautification, passive and active parks, and several

recreation facilities.

Featured projects are:

e 2016 Union County Roadway Resurfacing Program, 19 Miles of County Roads

e Ashbrook Golf Course New Clubhouse, Scotch Plains, NJ

e Meisel Park Field Improvements, Springfield, NJ

e Rahway River Park Track, Field, and Facility Improvements, Rahway, NJ

e Watchung Stables Equestrian Facility Improvements, Mountainside, NJ

e Warinanco Park Stadium and Facility Improvements, Roselle, NJ

e Roselle Park FY2014 to FY2017 Roadway Improvement Program

e LodiFY2014/FY2017 Roadway Improvement Program

e Passaic River Watershed Desnagging/Desilting, Bank Stabilization and Stormwater Improvements,
Pompton Lakes, NJ

Education:
e New lersey Institute of Technology -- Bachelor of Science in Civil Engineering

Professional Qualifications and Associations:

¢ New Jersey Professional Engineer

e New Jersey Professional Planner

e New Jersey Certified Municipal Engineer

e Stormwater Management Design Review Course Certificate

Prior to joining the Neglia Group, Mr. Atkinson was heavily involved in the Municipal Sector, specifically
supporting various municipalities as the engineer representative thereof, and managing capital projects,
where he was responsible for the preparation of contract drawings/specifications, permitting, and
construction administration. In addition, Mr. Atkinson was heavily involved in the construction oversight
of multimillion-dollar infrastructure improvements to wastewater facilities, as well as construction of a
new ambulance building.

LYNDSAY KNIGHT, P.P., AICP., Director of Planning/Senior Professional Planner

Ms. Knight joined the firm in August 2022 bringing over eleven (11} years of planning and zoning
experience in both the public and private sectors.
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Prior to joining the Neglia Group, Ms. Knight worked in house for the Town of Westfield managing zoning
and board applications, assisting with areas in need of redevelopment and rehabilitation studies and
reports and acting as the Zoning Board of Adjustment Planner.

Featured projects are:

e City of Bayonne Ferry Demand Analysis.

e Areain Need Studies and Reports for the City of Hackensack, various sites.

e Hackensack Meadowlands District Master Plan Update.

* Borough of Paramus Master Plan Reexamination Report.

e City of Hoboken North End Redevelopment, including public engagement meetings.

e Township of East Brunswick — Route 18 Corridor Redevelopment Plan.

« Borough of Woodcliff Lake Open Space Plan and Broadway Corridor Zoning.

e Planning Board and Zoning Board of Adjustment planner for various municipalities throughout the
state of New Jersey; and

e Zoning Ordinance Revisions and Amendments for the Borough of Paramus and the Town of Westfield.

Education:
e University of Louisville — Bachelor of Arts (2010)
e University of Colorado- Masters in Urban and Regional Planning (2012)

Professional Qualifications and Associations:
e New Jersey Professional Planner
¢ American Institute of Certified Planners

Ms. Knight has also been recognized by numerous reviews boards and agencies at the state and municipal
level as an expert witness with respect to planning.

JOHN SABOL, L.L.A,, Licensed Landscape Architect

Mr. Sabol joined the firm in February 2023, with over twenty-two (22) years of experience in Landscape
Architecture. His projects include municipal and county parks, residential subdivisions, college campus
master planning, industrial and commercial site development, urban revitalization programs and
greenways.

In addition Mr. Sabol is involved with the following:

Project management, Project Coordination, Preliminary Design, Sustainable Stormwater Design, Planting
Design, Design Development, Master & Site Planning, Cost estimating, Construction documentation &
administration.

Featured Projects are:

Essex County Riverfront Park, West Orange Greenway and Bicycle trail masterplan, Canoe Brook Country
Club Multiple Projects, New York Green Infrastructure/Rain Gardens Project, City of Philadelphia Green
infrastructure and streetscape projects, City of Clifton Park Assessment and Masterplan, and Athenia Park
for the City of Clifton.

Education:

e Rutgers University, New Brunswick, NJ — B.S. Landscape Architecture, Minor in History
e Technische Universitdat Miinchen, Freising, Germany, Summer 2000

e AutoCAD Civil 3D
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Professional Qualifications and Associations:
e New Jersey Licensed Landscape Architect
e New York Registered Landscape Architect
e Pennsylvania Licensed Landscape Architect

GARY VEENSTRA, P.L.S., C.F.S., Director of Surveying/Geospatial, Principal

Mr. Veenstra joined the Neglia Group in May 2017. He has over 36 years of experience as a land surveyor.
His extensive experience includes boundary and topographic surveys for both large and small sites
including universities, local schools, government lands, commercial properties, warehouse sites, and
residential developments.

As Director of the Surveying/Geospatial Group, Mr. Veenstra actively oversees all aspects of the surveying

“services as well as Geographic Information System (GIS) services provided to our clients. Mr. Veenstra is

responsible for proposal writing, client meetings, coordination with internal and external clients, work
scheduling, mentoring, boundary analysis, and supervision of all New Jersey and New York surveying
services performed by Neglia.

Featured Projects are:

e Bergen County Utility Authority Force Main Project — approximately three (3) miles of route survey
incorporating GPS, on-ground, riparian, and aerial mapping services.

e Expert witness for boundary dispute case in Mahwah, New Jersey.

¢ [nternal monitoring of local entertainment arena.

e 1100-acre boundary survey completed of Fort Monmouth spanning three (3) towns in New Jersey for
Fort Monmouth Economic Revitalization Authority (FMERA).

e Boundary and topographic survey completed of Governor’s Island, New York (ACEC-Gold Award)

e Boundary and topographic surveys for various condominium sites.

e Surveys for various Bergen County Parks (including boundary, topography, utility designation and
mapping, tree locations).

Education:
e Bachelor of Science — Civil Engineering, New Jersey Institute of Technology, Newark, New lersey

Professional Qualifications and Associations:

e Licensed Professional Land Surveyor in New lersey

e Licensed Professional Land Surveyor in New York (License No. 051049)

* New lersey Society of Professional Land Surveyors

o New York State Association of Professional Land Surveyors

e National Society of Professional Land Surveyors

e Achieved a Certificate as a New Jersey Certified Floodplain Surveyor or (CFS) from New Jersey Society
of Professional Land Surveyor’s inaugural certification program (NJ-008)

e Served as a Past Chapter President of the New Jersey Society of Professional Land Surveyors and
currently serving as a Director and the State Trig-Star Coordinator.
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Section 4

Previous Experience

Neglia Group provides review, design, and construction management services for municipalities across
Bergen, Essex, Hudson, Passaic, and Union Counties. Please see that we have provided the information
regarding our experience in the tables, so that your municipality may refer to the information that you
see fit. Table 1 highlights our long-term clients whom we serve on the Planning and Zoning Boards. Table
2, we tailored our references to include individuals from municipalities who we are in daily
communications with and will gladly provide a reference on our behalf.

Neglia Group is currently providing the following services as Municipal Engineer, Municipal Planner,
Planning Board Engineer and/or Planner, and Zoning Board Engineer and/or Planner to multiple
Municipalities. We also provide services to other Governmental Agencies and County Authorities.

Table 1 — Neglia Group’ Board Clients

Neglia Group has had the privilege of providing Planning and/or Engineering services for several New
Jersey municipalities. Our long-standing relationships with these clients are built off of our appreciation
and understanding of each Board member's volunteered time to better their community. Neglia Group
specifically has a minimum of ten (10) years’ experience servicing the Planning Board and/or Zoning
Board of Adjustment for the following:

Municipality Planning Board Zoning Board of Adjustment
City of Clifton v 7
Town of Kearny
Township of Lyndhurst
Borough of Maywood

Borough of North Arlington

Borough of Norwood

SIS SES | R BN
Y[ S ES S S RS

Borough of Wood-Ridge
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Table 2 - Company References
Please see below clients we serve on a daily basis and with whom we have built long-standing

relationships.

NEGLIA

Stephen Marks
Town Administrator
Town of Kearny
402 Kearny Avenue
Kearny, NJ 07032
(201)991-0608

Christopher W. Eilert
Borough Administrator
Borough of Wood-Ridge
85 Humboldt Street
Wood-Ridge, NJ 07075
(201)939-0202

Rose Inguanti
Executive Secretary
Borough of Rutherford
176 Park Avenue
Rutherford, NJ 07070
(201)460-3004

Stephen Lolacono
Borough Administrator
Borough of North Arlington
214 Ridge Road
North Arlington, NJ 07031
(201)991-6060 x108

Frank DeMaio
Superintendent of Recreation
Nutley Parks and Recreation
44 Park Avenue

Gregory Franz
Borough Administrator
The Borough of Edgewater
55 River Road

Anthony D. lacono
Township Manager
Township of Belleville

152 Washington Avenue

Richard Gress
DPW Superintendent
Township of Lyndhurst
265 Chase Avenue

~ Nutley, NJ 07110
(973)284-4951 x2512

Edgewater, NJ 07020

(201)943-1700

Belleville, NJ 07109
(973)450-3322

Lyndhurst, NJ 07071
(201)438-5478

Project Summaries

Neglia Group’ capability consists of a wide variety of engineering disciplines. We have completed 1000's
of engineering projects including mine closures, traffic signals, pump stations and playgrounds.

The following summary sheets depict sample projects that our firm has worked on, thereby providing a
more thorough display of our expertise. Project Summaries are located in the Appendix.
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Section 5

Appendices
Business Registration Certificate/Certificate of Employee Report

Certifications/Professional Licenses/Project Summaries
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N— EXPERIENCED

DEDICATED
NEGLIA RESPONSIVE negliagroup.com

New Jersey
Business Registration Certificate &

Certlflcate of Employee Informatlon Report

iy " STATE OF NEW JERSEY : E

E BUSINESS REGISTRATION CERTIFICATE ¢ D(PARTMEN‘I OF TREASURY/ :
< DIVISION OF REVENUE -
3 PO BOX 352 3

E o TRENTON NJ OBEAE- 0052 5

|| TAXPAYER NAME: TRADE NAME: :

| NEGLIA ENGINEERING ASSOCIATES

E ADDRESS: SEQUENCE NUMBER: :

34 PARK AVENUE 1045958

E LYNDHURST NJ 07071-1012 8

| EFFECTIVE DATE: ISSUANCE DATE: :

E 0a/01/04 02/13/23

E: Durector

B PNew Jarsey Drasion of Revenus

§. FORM-BRC Tris Cactlificate n no‘l ”W of m _ M mwst Ze con

L DRY DIOSBARN oo

Certification 7254
CERTIFICATE OF EMPLOYEE INFORMATION REPORT RENEWAL

This is to certify that the contractor listed below has subrnitted an Employee Information Report pursuant
to NJ.A.C. 17:27-1.1 et. seq. and the State Treasurer has approved said report. This approval will remain

in effect for the period of 15-Mar-2023 to 15-Mar-2028
NEGLIA ENGINEERING ASSOCIATES . a
34 PARK AVENUE W % 2
LYNDHURST NI 07071 ELIZABETH MAHER MUOIO

State Treasurer

LYNDHURST MOUNTAINSIDE

34 Park Avenue 200 Central Avenue

PO Box 426 Suite 102

Lyndhurst, NJ 07071 Mountainside, NJ 07092

p. 201.939.8805 f,. 201.939.0846 p. 201.939.8805 f. 732.943.7249




Form W'g

(Rev. October 2018)
Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

» Go to www.irs.gov/FormW® for instructions and the latest information.

Give Form to the
requester. Do not
send to the IRS.

Neglia Engineering Associates

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank.

2 Business name/disregarded entity name, if different from above

Neglia Group

following seven boxes.

I:i Individual/sole proprietor or D C Corporation

single-member LLC

Print or type.

[[] other (see instructions) »

S Corporation

|:| Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) »

Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check | Exemption from FATCA reporting
LLC if the LLC is classified as a single-member LLC that is disregarded from the ewner unless the owner of the LLC is
another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that
is disregarded from the owner should check the appropriate box for the tax classification of its owner.

3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the | 4 Exemptions (codes apply only to

certain entities, not individuals; see
instructions on page 3):
D Partnership D Trust/estate

Exempt payee code (if any)

code (if any)

(Appiles to accounts maintained oulside the U.S.)

5 Address (number, street, and apt. or suite no.) See instructions.

34 Park Avenue, PO Box 426

See Specific Instructions on page 3.

Requester's name and address (optional)

6 City, state, and ZIP code
Lyndhurst, New Jersey 07071

7 List account number(s) here (optional)

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number (SSN). However, for a
resident alien, sole proprietar, or disregarded entity, see the instructions for Part |, later. For other - -
entities, it is your employer identification number (EIN). If you do not have a number, see How fo get a

TIN, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see What Name and
Number To Give the Requester for guidelines on whose number to enter.

| Social security number

or
| Employer identification number

2(2|-[1]9/0|0(0|8]|1

Part 1l Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me); and
2. | am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenue
Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am

no longer subject to backup withholding; and
3. lam a U.S. citizen or other U.S. person (defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because
you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid,
acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments
other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part I, later.

Slgn Signature of
Here U.S. person >

pate» January 15,2024

Wanca Spoaats
General Instructions

Section references are to the Internal Revenue Code unless otherwise
noted.

Future developments. For the latest information about developments
related to Form W-9 and its instructions, such as legislation enacted
after they were published, go to www.irs.gov/FormW9.

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an
information return with the IRS must obtain your correct taxpayer
identification number (TIN) which may be your social security number
(SSN), individual taxpayer identification number (ITIN), adoption
taxpayer identification number (ATIN), or employer identification number
(EIN), to report on an information return the amount paid to you, or other
amount reportable on an information return, Examples of information
returns include, but are not limited to, the following.

e Form 1099-INT (interest earned or paid)

® Form 1099-DIV (dividends, including those from stocks or mutual
funds)

* Form 1099-MISC (various types of income, prizes, awards, or gross
proceeds)

* Form 1099-B (stock or mutual fund sales and certain other
transactions by brokers)

* Form 1099-S (proceeds from real estate transactions)

* Form 1099-K (merchant card and third party network transactions)
* Form 1098 (home mortgage interest), 1098-E (student loan interest),
1098-T (tuition)

¢ Form 1099-C (canceled debt)

« Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident
alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might
be subject to backup withholding. See What is backup withholding,
later,

Cat. No. 10231X

Form W=9 (Rev. 10-2018)
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STATE OF NEW JERSEY
DEPARTMENT OF THE TREASURY
DIVISION OF PROPERTY MANAGEMENT AND CONSTRUCTION

NOTICE OF CONSULTANT PREQUALIFICATION

FIRM: NEGLIA ENGINEERING ASSOCIATES O INITIAL O REVISED v RENEWAL
ADDRESS: 34 PARK AVENUE
LYNDHURST, NJ 07071 DATE OF ISSUE: MARCH 2, 2023
EXPIRATION DATE: MARCH 15, 2025

O MBE O WBE O SBE 0O VOB FEDERAL ID NUMBER: 221 900 081

The Experience Questionnaire (FORM 48A), submitted by your firm, has been reviewed. As a result of this review, your firm may be
invited to submit proposals for projects involving the checked discipline(s) having a not to exceed Construction Cost Estimate (CCE) as
noted. For the purposes of this form, NA = no fixed amount.

ARCHITECTURE ROOFING CONSULTANT

ELECTRICAL ENGINEERING ACOUSTICS

HVAC ENGINEERING ASBESTOS DESIGN

PLUMBING ENGINEERING ASBESTOS SAFETY MONITORING

CIVIL ENGINEERING 25 MILLION CLAIMS ANALYSIS

SANITARY ENGINEERING 25 MILLION TELECOMMUNICATIONS

STRUCTURAL ENGINEERING FEASIBILITY PLANNING 1 MILLION

ELEVATOR/CONVEYOR ENGINEERING
SOILS ENGINEERING

FIRE DETECTION SYSTEMS
FIRE PROTECTION SYSTEMS

FIRE PROTECTION ENGINEERING FOOD SERVICE

ENVIRONMENTAL ENGINEERING HYDRAULICS/PNEUMATICS

MARINE ENGINEERING HYDROLOGY

LANDSCAPE DESIGN SECURITY SYSTEMS

PLANNING 1 MILLION SITE PLANNING 25 MILLION
LAND SURVEYING NA HISTORIC PRESERVATION CONSULTANT

AERIAL SURVEYING ENERGY AUDITING

HYDROGRAPHIC SURVEYING TRAFFIC NA

FIRE & LIFE SAFETY RENOVATIONS

BUILDING COMMISSIONING

BOILER/STEAM LINES/HIGH PRESSURE SYS.
DAM/LEVEE DESIGN

BARRIER FREE/ADA DESIGN 1 MILLION

TRANSPORTATION 1 MILLION
WASTE/WATER TREATMENT

ENERGY MANAGEMENT CONTROL SYSTEM

RENEWABLE ENERGY CONSULTANT

CONSTRUCTION FIELD INSPECTION 1 MILLION
ESTIMATING/COST ANALYSIS PROJECT MANAGEMENT 25 MILLION
INTERIOR DESIGN/SPACE PLANNING ENVIRONMENTAL CONSULTANT
ROOFING INSPECTION STORAGE TANK REMOVAL
CONSTRUCTION MANAGEMENT STORAGE TANK INSTALLATION
CPM PERIMETER SECURITY FENCING
ARCHAEOLOGY INDOOR AIR QUALITY TESTING
GEOLOGY LANDFILL CLOSURE

ooooOooOoOos~sOooossO0s~o00000O0sOo0o0oooag

VALUE ENGINEERING
HISTORIC PRESERVATION/RESTORATION

LEAD PAINT EVALUATION

000000 o0OOosOoo0ooOoOoossOO0ooooossoooo

PREPARED BY: APPROVED BY:
PAMELA SULLIVAN RICHARD S. FLODMAND
MANAGER, PREQUALIFICATION UNIT DEPUTY DIRECTOR

By Christopher Geary, Assistant Deputy Director

NOTE: THIS IS AN ORIGINAL DOCUMENT. IT MAY BE REQUIRED AS PROOF OF YOUR PREQUALIFICATION STATUS.
PLEASE RETAIN THIS FORM FOR YOUR RECORDS.



Srate O0F New Jersey 32 EAST FRONT STREET
P.0. BOX 991

ScHOOLS DEVELOPMENT AUTHORITY A

CONSULTANT NOTICE OF PREQUALIFICATION

for

Neglia Engineering Associates
34 Park Avenue, P.O. Box 426
Lyndhurst, NJ 07071

In accordance with NJ.A.C. 19:38A, your firm has been approved with the NISDA for Prequalification:

Effective Date:  March 2, 2023
Expiration Date: March 15, 2025

[_] Architecture [ Etectrical Engineering
|| HVAC Engineering [ ] Plumbing Englneering
| DX Civil Engineering S 25 Million bk] Sanitary Engineering $ 25 Million
[ ] Structural Engineering j Elevators & Canveyors
| | Soils Engineering Fire Protection Engineering
Environmental Engineering D Marine Engineering
Landscape Design [*] Planning $ 1 Millien
‘_J_Fi Land Surveying S UNLIMITED D Aerial Surveying
ﬁ Hydrographic Surveying [T Fire & Life Safety Renovations
] Building Commissioning [ 1 Boiler/Steam Lines/High Pressure Systems
[ Dam/Levee Design Barrier Free/ADA Design $ 1 Million
{1 Estimating/Cost Analysis LI Interior Design/Space Planning
im Roofing inspection | D Construction Management
| L] cPM Scheduling [ ] Archaeology
[] Geology | [Jvalue Engineering
J:l Historical Preservation/Restoration D Roofing Consultant e
[] Acoustics [ ] Asbestos Management & Design
Asbestos Safety Control Monitoring [_] Claims Analysis
[] Telecommunications Feasibility/Master Planning $ 1 Million
[ ] Fire Detection Systems Fire Protection Systems
[ ] Food Service |j Hydraulics/Pneumatics 1
[ ! Hydrology [ ] security Systems
X Site Planning $ 25 Million Historic Preservation Consultant
' [J Energy Auditing Traffic S UNLIMITED
" Be] Transportation $ 1 Million j Waste/Water Treatment
Energy Management Control Systems [ ] Renewable Energy Design Consultant
E Construction Field Inspection $ 1 Million [*] Project Management $ 25 Million
E Environmental Consultant [_] Underground Storage Tank Removal
ﬁ Underground Storage Tank Installation [_| Premier Security Fencing
[] tndoor Air Quality [ ] Landfill Closure
[] Lead Paint Evaluation/Inspection

ANY ATTEMPT TO ALTER OR MISREPRESENT ANY INFORMATION CONTAINED IN THIS NOTICE MAY RESULT iN PROSECUTION,
DEBARMENT, AND/OR DISQUALIFICATION,

Information contained in this notice can be verified at: https://sda03.njsda.gov/PublicReportsUl/VendorSearch. aspx

NJSDA Risk Management — Prequalification Unit - 609-858-5356
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CERTIFICATE OF LIABILITY INSURANCE

DATE {MM/DD/IYYYY)
1/30/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

certificate holder in lieu of such endorsement(s).

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER gm‘g\m Philip G. Bogle
Bogle Agency Insurance mg”&o B (201)939-1076 m’é Noj: 1201939-3423
200 Stuyvesant Avenue I 5. Pgboglelbogleagency . com
P.O. Box 236 INSURER(S) AFFORDING COVERAGE NAIC #
Lyndhurst NJ 07071 INSURERA: Selective Casualty Insurance Company 14376
INSURED INSURERB: Selective Insurance Co of America 12572
Neglia Engineering Associates Inc. INSURER C :
34 Park Avenue INSURER D :
PO Box 426 INSURER E : ——1
Lyndhurst NJ 07071-1012 INSURER F
COVERAGES CERTIFICATE NUMBER:CL2361247864 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.
INSR ADDL|SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WVD POLICY NUMBER (MM/DDIYYYY) | (MM/DDIYYYY) LIMITS
X | cOMMERCIAL GENERAL LIABILITY EACH OCCURRENCE 3 2,000,000
DAMAGE TO RENTED
A CLAIMS-MADE OCCUR PREMISES (Ea accurrence) 3 500,000
X | X, ¢, U Included S 3204159 06/15/2023 | 06/15/2024 | MED EXP (Any one person) $ 15,000
- PERSONAL & ADV INJURY $ 2,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERALAGGREGATE 5 4,000,000
POLICY \El e LOG PRODUCTS - COMPIOP AGG | § 4,000,000
OTHER: 8
AUTOMOBILE LIABILITY e $ 1,000,000
A X | ANY AUTO BODILY INJURY (Per person) $
le:rggVNED iﬁ_r—r!ggULED S 3204158 06/15/2023 | 06/15/2024 | BODILY INJURY (Per accident) | $
X NON-OWNED PROPERTY DAMAGE s
HIRED AUTOS AUTOS Per accident)
$
| X | UMBRELLA LiAB X | occur EACH OCCURRENCE 5 5,000,000
A EXCESS LIAB CLAIMS-MADE S 3204159 06/15/2023 | 06/15/2024 | AGGREGATE 5,000,000
DED I X | RETENTION & .00 FOLLOWS FORM - GL, Auto & WC S
WORKERS COMPENSATION x | PER OTH-
AND EMPLOYERS' LIABILITY i STATUTE ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? IEJ NIA
B | (Mandatory in NH) WC 9004000 06/15/2023 | 06/15/2024 | E | DISEASE - EA EMPLOYEE | § 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | 8 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

Township of West Orange
Department of Engineering
25 Lakeside Avenue

West Orange, NJ 07052

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

Phil G. Bogle/MB

Py A e

ACORD 25 (2014/01)
INS025 (201401)

© 1988-2014 ACORD CORPORATION. All rights reserved.

The ACORD name and logo are registered marks of ACORD
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CERTIFICATE OF LIABILITY INSURANCE

RGREENLEAF

DATE (MM/DD/YYYY)

1/30/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:

this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on

PRODUCER
World Insurance Associates, LLC

| cONTACT Roger Smith

[PHONE _ 1 (201) 559-8155 489

\ FAX
(AIC, No):

429 Hackensack St. c
PO Box 818 | EMAL .. rogersmith@worldinsurance.com
carIStadt’ N 07072:0813 INSURER(S) AFFORDING COVERAGE NAIC #
INsURER A : Continental Insurance Company 35289
INSURED INSURER B :
Neglia Engineering Associates INSURER C :
P.O. Box 426 INSURER D :
Lyndhurst, NJ 07071
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

IER TYPE OF INSURANCE NS0 Wt POLICY NUMBER (BB | (MDD LIMITS
COMMERCIAL GENERAL LIABILITY EACH OGCURRENGE 3
DAMAGE TO RENTED
CLAIMS-MADE I:I OCCUR PREMISES (Ea occurrence) 3
MED EXP (Any one person) $
PERSONAL & ADV INJURY | §
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
POLIGY FRQ- LOC PRODUCTS - COMP/OP AGG | §
OTHER: s
AUTOMOBILE LIABILITY _?EgMaEéﬂgﬁtf'NGLE LIMIT 5
ANY AUTO BODILY INJURY (Per person) | $
OWNED SCHEDULED
AUTOS ONLY AUTOS BODILY INJURY (Per accident) | $
HIRED. NON-OWNED PROPERTY DAMAGE
|__| AUTOS ONLY H AUTOS ONLY (Per accident) E]
3
UMBRELLA LIAB OCCUR EACH OCCURRENCE s
EXCESS LIAB CLAIMS-MADE AGGREGATE s
pep | | ReTEnTIONS s
WORKERS COMPENSATION [PER OTH-
AND EMPLOYERS' LIABILITY VTN | STATUTE | | ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT 5
FFICER/MEMBER EXCLUDED? N/A
Mandatory in NH) E.L. DISEASE - EA EMPLOYEE $
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $
A |Professional Liab. IAEH008231806 2/20/2023 | 2/20/2024 |Each Claim 5,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

CERTIFICATE HOLDER

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

Township of West Orange
Department of Engineering
25 Lakeside Avenue

West Orange, NJ 07052

ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

P i

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD



FXPERIENCED
DEDICATED
RESPONSIVE

NEGLIA

negliagroup.com

Michael J. Neglia, P.E., P.P., P.L.S., C.M.E., C.P.W.M.

mu m“'ﬂ 16 PIaNIED mwaimmn FAPEH Wit a UL -CULORLD
3 D ANO HILTIPLE FEA PLEASE VERFY ENTICTTY.

JPES

State Of Now Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS 1S TO CERTIFY THAT THE i =

Board of Prof. Engineers B Land Surveyors

HAS LICENSED

HICHAEI. J. NEGLIA
310 Westwind Court
Norwood NJ 07648

FOR PRACTICE IN NEW JERSEY AS A{N}: Prol. Englnaer & Land Surveyor

02/2472022 TO 04/30:2024 ‘
VALD UCENSEHEGISTRATION.CERTIFICATION »

X

State of New Jersey
Departirent of Community Affairs

The
Division of Local Government Services
hereby certifies that

Michael J. Neglia
318 Wesrwind Court
Norwood, NJ 07048

sa
CERTIFIED PURLIC WORKS MANAGER

123172023 0 123172028 M-2151
Valid Certification #

b,
?—:‘ﬁy{"ﬁ s’f-j-‘ f)?@ﬂgﬁj ..
Y jafuelyn'A. suarez, Director ¥

Signature of Regisirant

: state OI New Jersey
New Jorsey Office of the Attorney General
Divislon of Consumer Affairs

THIS IS TO CERTIFY THAT THE

—

Board of Professional Planners

HAS LICENSED

MICHAEL J, NEGLIA
310 Westwind Court
Norwoad NJ 07848

FOR PRACTICE IN NEW JERSEY AS A(N): Prolsssional Piannar

_D4142022 TO 05131i2024 331100569800
VALID LCENSERECSTRATIONCERTIFICATION #

7 2k P e kX
Signotse of Lckr sos Ragamant T

stfeys Hocer LAACTG

‘g-uingﬁ.h.wg-..,tu.. g-..,.—.‘.; “

3

{_ :

NEW ]ERSE\'

Michael Neglia

Toas nafafied The NITDES MS inainlng, plte the [X
STORMWATER MANAGEMENT DESIGN REVIEW COURSE*
MAY 28 35 & 3, X0 JUNE 1 33

CASEIFL MAHON e an

o Ibsw corpicasionin valud throuogh May 22 308,

—

;.‘-;.-t --}..* ll"';- Ll '}»

LYNDHURST

34 Park Avenue

PO Box 426

Lyndhurst, NJ 07071

p. 201.939.8805 f. 201.939.0846

MOUNTAINSIDE

200 Central Avenue

Suite 102

Mountainside, NJ 07092

p. 201.939.8805 f. 732.943.7249



ALISLE SECLS FL- LE i
State Of New Jorsqr
New Jersey Office of the Atlorney General New Jersey Office of the Attorney Genoral
Division of Consumer Affairs Division of Consumer Affairs

THIS § TC CEATFY THAT THE THIS IS TO CERTIFY THAT THE
Board of Prof. Enginsars & Land Surveyers Board of Professional Planners

HAS LICENSED HAS LICENSED

BRTAN A. INTINDOLA Brian A. Intindola
90 _WHITFORD MEEUE 90 Whitford Avanua

NUTLEY NJ 0711 Nutley NJ 07110

FOR PRACTICE IN NEW JENISEY AS A(N]" Professional Eaginesr FOR PRACTICE [N NEW JERSEY AS A{N): Profsssional Planner

03302022 TO 04302024 24GE04194700 > R
vaLd LCENSENEDIS TRATIDICE R TICATION WLV‘_'% L orle o P, ] £ TR

| ez, 64 ) 5 e 5.4

d/y FATT T & sl
- = : -
B i ] - grene o | Earyes Pay e Sentcae Hukie 1 T

New Jersey Municipal Engineering Institute
of the

NEW JERSEY

\ ARTMENT OF ENVIRONMENTAL PROTECTION |

ety of flunicgpy, o Y o

. . ‘i:
This certifies that @%% - 1 @Wf %W @Wﬂ
2 &
e

Bise h Tiedd, 1 Inting

has fulﬁud all the reguitements for the des tion q, f i bas walisfiad the K[PDES NS Ceneral Prrnit training requinement b cempletr the Departiment spprned
- v STORMWATER PROGRAM COORDINATOR TRAINING®

Brian Intindola

O Augnt 1A, A3

Certified Municipal Engineer

¥ 10 b
Wos L

GABIEL MALION Sepiaming 5, W21

""rr'

benand and st sard 10 by the Board of Gruvereses o
e New Lovary Mumc il Engemaemng Inotitmns

"W_‘ et o vl beough Doonntar 51 2T
W4, §~¢-t--a-t-1~¢-¢7§

é—a--t~ S

N

LYNDHURST MOUNTAINSIDE

34 Park Avenue 200 Central Avenue

PO Box 426 Suite 102

Lyndhurst, NJ 07071 Mountainside, NJ 07092

p. 201.939.8805 f. 201.939.0846 p. 201.539.8805 f. 732.943.7249



NEGLIA

negliagroup.com

&atﬂ Of New Jerse'y
New Jersey Office of the Atterney General
Division of Consumer Affairs

THIS ISTO CERTIFY THAT THE 1 . —
Board of Prof. Engineers & Land Surveyors i

HAS LICENSED

MW . VEENSTRA
WALRAY AVENUE
NORTH HALEDON NJ 07508-2448

FOR PRACTICE IN NEW JERSEY A8 A(N): Proleasionsl Land Surveyor

02/16/2022 TO 041302024 243503721300
YALD 7 LICENEEREGISTRATION.CERTIFICATICK &

"‘ /-/::/\_

The University of the State of New York
Education Department

PTRATION CERTIC CERTIFICATE
REGISTRATION CERTIFICATE
Da aot accept 2 copy of this centificate r
License Nomiter.  D51045-04 z Cartilicse Nomlor: (507822 Of ACH[E‘ Ervi ENT
LT Pt s r
,’7-%’ v ’{:}'{ | Treg cectiticans attests that

S i S s e

- | i
" VEENSTRA GARY ALAN \
111 WALRAY AVE _ i \.7’0’&2# 14(’.&151’261
NORTH BALEDGN NI 075030080 i ‘
i oy met the Nquivne b
Hiew krsiy Carshng
& rtsieed L practic m&:ﬁf?&ﬁo?wu 08(31J2024 15 A0} | f aceickinge weh the frygram aftired by the

i Jsey Sodiety of Palisdionsl Lend Survepans

[Deat=atlo B d £ OF FOCALIN "J'm

S VL _ oA Poarw

FITTVT FOTFTATY DEFUTY COUGSHOUER
PR TEE PROITAIOOS

1 e iad e o et b s o pernd i d .21
et ca it afld e e ertin Sl 12
wevns s mped g,

LYNDHURST MOUNTAINSIDE

34 Park Avenue 200 Central Avenue

PO Box 426 Suite 102

Lyndhurst, NJ 07071 Mountainside, NJ 07092

p. 201.939.8805 f. 201.935.0846 p. 201.939.8805 f. 732.943.7249
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EXPERIENCED

CATED

RESPONSIVE

negliagroup.com

Lyndsay Knight, P.P., AICP

BACKGROUND AMD MULTIPLE SECURITY FEATURES PLEASE VERIFY A

State Of New Jersey
New Jersay Office of the Attorney General
Division of Cansumer Affairs

THIS IS TO CERTIFY THAT THE
Board of Professional Planners

HAS LICENSED

Lyndsay Knight
389 Sunset loulnvnrd
Wyckoff NJ 07481

FOR PRACTICE IN NEW JERSEY AS A(N): Prolessional Planner

s DOCUHEMT S PRINTED ON *ATEMK&Q PAPER, W“H l U\JI.TI—LDS.QRED
UTHENTICITY.

33L100640100

LICENSE/REGS TRATIONCERTIFICATION

This certificate herehy gualifies

Lyndsay Knight

mient to the AICP Code of Ethics and Professional Conduct.

Certificd Planner Number: 030933

sel Albiza, r\!ml?

Chief Executive Director President

Asmerican Institute

as 4 member with all the henefiss of a Certified Planner and a commir-

At AV

Mitchell . Silver, ruce

LYNDHURST

34 Park Avenue

PO Box 426

Lyndhurst, NJ 07071

p. 201.939.8805 f. 201.939.0846

MOUNTAINSIDE

200 Central Avenue

Suite 102

Mountainside, NJ 07092

p. 201.939.8805 f. 732.943.7249
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iagroupn.con
negliagroup.com

FEATL, A AUTHENTICITY.

State Of New Jorsey
New Jersay Office of the Attorney General
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
B d of Architects

John Joseph Sabol, L.L.A.

HAS LICENSED

John J, Sabel
5 Sherwood Close
Hillsborough NJ 08844

FOR PRACTICE IN NEW JERSEY AS A(N): LI d Land:

Arahilaed

P

__21AS00102200
LICENSE REGISTRATION.CERTRICATICN #

— e
‘_-qu‘kn:o o }kum“mm Hoider
£ {/
e v

The University of the State of New York
Education Department
Office of the Professions
REGISTRATION CERTIFICATE
Dao not accept a copy of this certificate

00260i-01 Certificals Nymber: 1332756

SABOL JOHN JOSEPH
i1l WOOD AVE §

ISELIN Ni 08830-0000

B registersd lo practice i New Yeork State throagh 11/30/2024 &5 aimd
LANDSCAPE ARCHITECT

LICENSEERSCISTRANT

EXECUTIVE S2CEETARY

origensi - vt a copy. To vertfh that tain regiimation cevuficon o velad o for mox; (T amasien plesse vine
wew,ap.eysed gov.

R OF EDCCATION

% . Burarns

DEPUTT COMMISSIONER
TOR THE PROFESSONS
Thas diwsent (s valid ol I # Res st oopined maane el aubivers are comvere i e wef Reed tompered wady e is an

LYNDHURST

34 Park Avenue

PO Box 426

Lyndhurst, NJ 07071

p. 201.939.8805 f. 201.939.0846

MOUNTAINSIDE

200 Central Avenue

Suite 102

Mountainside, NJ 07092

p. 201.939.8805 f. 732.943.7249



NEGLIA

PROJECT SUMMARY

Belleville Stadium Improvements
Township of Belleville, New Jersey

The Township of Belleville selected the Neglia Group to perform geotechnical engineering services for a synthetic turf field
at Belleville High School as well as providing structural engineering services for retaining walls at the stadium. The first
phase of the geotechnical services included field work and analyses and the second phase included meeting with the
Borough of Belleville and discussing ground improvement and preparing construction for the selected ground
improvement. In terms of the retaining walls, Neglia is also responsible for design, construction documents, and
specifications associated with segmental block retaining walls for the Belleville Stadium. Neglia sent a principal engineer
to make regular visits to the site to ensure the project was making progress within the desired period.

Project at a Glance

Client:
Township of Belleville

Contact:

Anthony D. lacono
Township of Manager
973-450-3322

Services Provided:

Survey

Design

Bid Documents
Construction Management

Completion:
Fall 2021 Football Field
Spring 2022 Track and Field

Project Values
Construction $4.6M
Design Services $390,000.0
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PROJECT SUMMARY
Gunnell Oval Recreational Complex
Kearny, New Jersey

Neglia Group provided various engineering services to the newly renovated Gunnell Oval Recreational Complex, which consists
of fourteen acres of multi-purpose artificial turf fields. The complex now houses two softball fields, two t-ball fields, three little
— league baseball fields, two pony league & high school baseball fields with 50/70 conversion options, and six overlaid soccer |
fields with varying sizes that addresses all age groups from U6 through high school and adults. Aside from the artificial turf fields,
the complex offers a playground, two outdoor fitness areas, two basketball courts, a volleyball court, and a tennis court.
Adjacent to the playground is a picnic area and a two-story concession & broadcasting building with restroom facilities. The
volleyball court also has a nearby one-story storage building with restroom facilities. The existing skate park has remained a part
of the complex. A complete looping walkway has been constructed along the outer perimeter of the inner oval, along with
interior walkways for full access to the different fields and amenities. Sports lights have been constructed for all the fields within
the inner oval and site lights have been constructed along all walkways, driveways, and parking areas. Another key component
of the project is the new stormwater pumping station located in the southeastern portion of the site which will drain the entire

facility, along with East Midland Avenue, and discharge the stormwater directly into the Kearny Marsh.

Project at a Glance

Client: Town of Kearny

Contact:

Stephen D. Marks, PP, AICP, CFM, LEED-GA
Town Administrator

(201) 246-1418

Location: Kearny, NJ, Hudson County

Services Provided:

Design, Survey, Landscaping,

Recreational Facility Design,

Utilities Engineering,

Construction Management,

NJDEP & U.S. Army Corp of Engineers Permitting

Completion: September 2020

Construction Value: 523 million, $1.5 million(Design)
51 million (Construction Management)
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NEGLIA

PROJECT SUMMARY
Green Street and Wesley Street Intersection
Township of South Hackensack, New Jersey

The Township of South Hackensack selected the Neglia Group to provide engineering services for the intersection and
roadway improvements at the intersection of Green Street and Wesley Street. The intersection processes traffic from/ to
Route 80, local traffic, and commercial traffic. Services provided for this project included roadway mill and pavement,
traffic signal improvements, curb and ADA-ramp installation, and traffic striping. Neglia also prepared a Local Traffic Signal
Plan in compliance with the NJDOT, MUTCD (Manual on Uniform Traffic Control Devices), AASHTO (American Association
of State Highway and Transportation Officials), and County regulations and standards. Construction Management services
were provided for the associated paving on Wesley Street.

Project at a Glance

Client:
The Township of South Hackensack

Contact:
Donna Gambutti, RMC
201-440-1815 ext. 104

Location:
South Hackensack, NJ
Bergen County

Services Provided:

Traffic Engineering

Design Engineering

Survey

Construction Management
Bid Coordination

Completion:
November 2017

Construction Value: $450,000

LYNDHURST MOUNTAINSIDE

34 Park Avenue 200 Central Avenue

PO Box 426 Suite 102

Lyndhurst, NJ 07071 Mountainside, NJ 07092

p. 201.939.8805 f. 201.939.0846 p. 201.939.8805 f. 732.9435.7249



=
M EXPERIENCED

DEDICATED
NEGLIA RESPONSIVE negliagroup.com

PROJECT SUMMARY

Services to Comprehensive Land Use Boards
Various New Jersey Municipalities

Neglia Group has exceptional engineers, planners, construction managers, and subcontractors that create plans
that meet each client’s vision. Neglia understands that, when working with Land Use Boards, members of both

- thePlanning and Zoning Boards volunteer their time to serve their community. Our team appreciates that Board

members require all the information necessary to understand a proposed project in its entirety and is
committed to superior client service. We see each of our projects through from reviews to construction.
Additionally, we serve as planners to Land Use Boards in Bergen and Union Counties and on a nightly basis
represent municipal planning concerns. Below are the services we provide.

= Site surveys, site feasibility studies, and site planning
= Geographic Information Systems (GIS)

= Site layout, grading, and detail designs

* Hydrologic and hydraulic studies

= Soil testing, wetlands delineation, and report preparation

»  Utility design

* Landscape architecture and environmental services

® Local, State, and Federal agency permit applications and plans
* Project management

=  Project inspections

Wesmont Development in
Wood-Ridge, New Jersey

Avalon Apartments at Wesmont

Wesmont Station

LYNDHURST MOUNTAINSIDE

34 Park Avenue 200 Central Avenue

PO Box 426 Suite 102
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PROJECT SUMMARY

Wood-Ridge Recreation Complex
Wood-Ridge, NJ

Neglia Group has been providing services to the Borough of Wood-Ridge since the brownfield redevelopment site in the

northwest corner of the municipality had its first inception in 2004. Neglia reviewed redevelopment plans by four differen

t

developers, managed the site remediation with the LSRP and has provided construction oversight for the Borough. Below

are further details regarding the services provided.

" As part of the redevelopment negotiations, the developers are to set aside a portion of the site for recreation
facilities

* Neglia provided a master plan for the recreation complex

= The facilities include a Little League baseball field, softball field, and football/soccer field

* Buildings include a recreation building and service building

* Additional recreation opportunities include a concession seating area, playground area, outdoor fitness area, nature

themed playground area, and a circular loop walkway
* Onsite parking provided to support the recreation facilities and augment the on-street parking in the area

Project at a Glance

Client: Borough of Wood-Ridge

Contact: Christopher W. Eilert
Borough Administrator (201)-939-2681

Location:
Borough of Wood-Ridge
Bergen County

Services Provided:
Surveying Services
Engineering

Landscape Architecture
Construction Oversight

Completion:2017

Construction Value:

510,000,000
LYNDHURST MOUNTAINSIDE
34 Park Avenue 200 Central Avenue
PO Box 426 Suite 102
Lyndhurst, NJ 07071 Mountainside, NJ 07092
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