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TOWNSHIP OF WEST ORANGE 
25 Lakeside Avenue, West Orange, New Jersey 07052  

 

DEPARTMENT OF ENGINEERING 

SUSAN McCARTNEY 
         MAYOR 
 

 

       ZAYIBETH CARBALLO  Tel: (973) 325-4160 
       Director/Municipal Engineer  Email: zcarballo@westorange.org 
                   

        May 2, 2025 
 
Andrew Cangiano 
Greenman-Pedersen, Inc. 
301 Gibraltar Drive, Suite 2A 
Morris Plains, NJ, 07950 
 
RE:  REQUEST FOR PROPOSAL AT DEGNAN PARK FOR: 

NEW COMMUNITY GARDEN AND EXERCISE AREA  
 
Dear Mr. Cangiano , 
 

The Department of Engineering for the Township of West Orange requests 
proposals from firms providing both Civil Engineering and Land Surveying Services, 
which are capable of preparing the necessary improvement plans, specifications and bid 
documents for improvements for the Community Garden and future seniors exercise 
equipment at Degnan Park. The Township intends to improve the existing community 
garden by utilizing NJDEP Permit by Rules to expedite the design and permitting 
process. The Township also intends to use the space between the baseball field and the 
parking lot to accommodate low-impact exercise equipment for the community, 
specifically for senior residents. The following professional services are required for the 
proposed recreational improvements: 
 

1. Land Surveying Services:  
 

A. Boundary and Topographic Survey including additional topography of the 
Katz Community Center, the community garden, parking lot, and area 
between the parking lot and baseball field; 

B. Establish horizontal control and vertical control in accordance with current 
New Jersey State Plane Coordinate System (NJSPCS)  

C. Benchmark(s) to be set on site for future use;  
D. Existing conditions/Survey Control plan;  
E. Coordinate utility mark-outs;  

 
 
As part of the deliverables, an electronic AutoCAD file of the Boundary and Topographic 
Survey is to be provided to the Department of Engineering.  
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2. Civil Engineering Services:  

 
A. Develop three (3) color renderings; 
B. Stormwater management and site drainage improvements for a minor 

development (400 SF or greater of new impervious) as necessary;   
C. Design for new community garden including considerations for water at 

various locations;  
D. Design considerations for the feasibility of a walkway between the garden and 

exercise equipment that is ADA compliant;  
E. Prepare construction details for the community garden and exercise area;  
F. Plan Set to include but not limited to Cover Sheet, Existing Conditions/Survey 

Control Plan, Demolition Plan, Construction Plan, Grading and Utility Plan, 
Soil Erosion and Sediment Control Plan and Details, and Construction 
Details; 

G. Township intends to improve the community garden by utilizing NJDEP 
Permit by Rule(s) to expedite the design and permitting process. Permitting 
coordination with State, Local and Municipal agencies as required for all 
proposed site improvements;  

H. Include four (4) meetings with the Township Officials for Kickoff, 
Preliminary Design, Public Presentation and Final Design; 

I. Bid Package that includes bid set of plans and construction specifications in 
accordance with public bidding laws;  

J. Bidding documents (plans and specifications) are to be part of the deliverables 
to the Township via AutoCAD, hard copy, and PDF files.  

 
3. Construction Administration Services:  

 
Provide separate lump sum cost for construction administration services based on full-time 
inspection.  
 

Tax map with Park site delineated, Boundary and Topographic Survey and Exhibit 
showing project area and proposed improvements is enclosed. 
 

The cost of services shall be for a complete design and bid package including cost 
estimates, plans, specifications and bid documents (twenty copies) for bidding purposes 
including detour plans. All plan specifications and bid documents shall be in 
conformance with the latest New Jersey Department of Transportation specifications.   
Proposals shall be on a lump sum basis.  Hourly rates shall be submitted with all 
proposals for any additional work. 
 

It is the intent of this office to advertise for bids by Spring 2026 with construction 
in Summer and Fall 2026.   Proposals shall be submitted in writing via email on or before 
10:00 A.M. Monday, May 12, 2025 and shall include a specified completion date or 
number of days required for completion of the work after approval is granted to proceed. 
Also, evidence of proper insurance shall be submitted for approval by the Township 
Attorney. 
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A separate proposal for construction inspection and certificates of completion 

should also be included if available from your firm. 
 
     Very Truly yours,  

       Zayibeth Carballo 
     Zayibeth Carballo  

Director/Municipal Engineer 
ZYC/bs 
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EXPERIENCEDEXPERIENCED
DEDICATEDDEDICATED

RESPONSIVERESPONSIVE

REQUEST FOR PROPOSAL 
AT DEGNAN PARK FOR NEW 
COMMUNITY GARDEN AND 

EXERCISE AREA FOR THE 
TOWNSHIP OF WEST ORANGE

Statement of Qualification
May 12, 2025 

rfq-rfp@negliagroup.com

SUBMITTED TO:
TOWNSHIP OF WEST ORANGE
66 MAIN STREET
WEST ORANGE, NEW JERSEY  07052
Att:  Zayibeth Carballo, zcarballo@westorange.org



Section 1:

Executive Summary, 
Background and 

Technical Skills



What started as a small family business in 
1948 has since grown into a versatile, 
interdisciplinary firm that continues to 
evolve.

Michael L. Neglia founded the firm—then 
known as "Allen and Neglia"—after earning 
his engineering and surveying licenses. The 
early years of business laid the groundwork 
for the future by establishing a reputation 
for dedication and perseverance. Today, 
Michael J. Neglia represents the third 
generation of Neglia leaders. While the 
firm has grown in all areas, our family 
values of commitment, experience, 
discipline and fairness remain the same.

For over 75 years, the firm has successfully 
extended its portfolio and overcome a wide 
array of challenges. Neglia harnesses 
cutting-edge technology to enhance its 
multidisciplinary and professional service 
offerings, to develop exceptional results, 
and to provide reliable availability. 
With over 90 employees across two 
offices and still growing. Neglia 
maintains its commitment to offering 
exceptional services and respecting the 
requests and concerns of each client.

quality to maximize potential for each 

Through the years, the firm has changed its 
name to reflect our development. Neglia 
Group, established in 2021, highlights our 
growth as a full-service firm united under 
one name. Since the beginning, our goal 
has been to provide the best, most reliable 
services to clients by utilizing our 
experiences and upholding our core values. 
Each one of our discipline leaders actively 
demonstrates this dedication to serve.

As we look toward the future, Neglia is 
focused on delivering the most efficient and 
comprehensive results in the civil 
engineering world. The firm is devoted to 
providing innovation and quality designs 
that maximize the potential of each project. 
Neglia strives to develop the visions of our 
clients into realities while making sure that 
each venture unites both present and 
future needs.

By building off a foundation of family values 
paired with the use of modern innovation, 
Neglia is engineering tomorrow's world 
today.

201-939-8805
info@negliagroup.com

Our Technical 
Skills Include:
Civil Engineering

Municipal Planning

Land Development 
Engineering

Recreational Facility 
Planning & Design

Storm Water 
Management

Traffic Engineering

Sanitary Sewer 
Engineering

Structural Engineering

Sustainable Solutions

Land Use Permitting

Construction 
Supervision/Management

Surveying & GIS

3D Laser Scanning

Landscape Architecture 
Services
Grant Writing

34 Park Ave, P.O. Box 426 
Lyndhurst, NJ 07071

200 Central Avenue, Suite 102 
Mountainside, NJ 07092

Celebrating our past, 
engineering your future

Experienced. Dedicated. Responsive.



Experienced. Dedicated. Responsive.

Site / Civil Engineering
• Commercial & Residential Site Design
• Infrastructure Studies & Rehabilitation
• Permitting & Environmental Assessments

Municipal & County Government

Water & Wastewater
• Storm & Sanitary Sewer Engineering
• Hydrologic & Hydraulic Studies
• Infiltration & Inflow Analysis

Construction Management

Traffic Engineering
• Traffic System Analysis
• Transportation Planning
• Traffic & Parking Lot Design

Surveying
• Boundary & Topographical Survey
• Certified Floodplain Surveyors
• Expert Witness Services

GIS & Data Services
• Asset Collection & Management
• GIS Needs Assessment & Implementation
• Data Interpretation & System Maintenance

Planning
• Affordable Housing Reports & Monitoring
• Ordinance Creation & Revision
• Master Plans

Firm Overview
Neglia Group is a dedicated, reliable, and prominent firm in the Municipal and Civil Engineering realm. Since the firm's 
founding in 1948, our accomplishments, expertise, and project experience have allowed us to expand our service 
offerings to include Surveying, 3D Laser Scanning, Construction Management, Geographic Information Systems, 
Planning, Structural Engineering and Landscape Architecture. Each discipline is led by a well-respected 
professional whose dedication and knowledge benefit their team and each one of our clients.

For over 75 years, Neglia has turned quality blueprints into reality. Our unique project approach and innovative designs 
have produced results that not only fulfill client expectations but surpass them. We listen to the needs of our clients, 
making sure to understand their project and financial expectations before applying our decades of experience to 
deliver the desired results in a timely manner.

Neglia is proud of our long-standing reputation for responsiveness and adaptability, always putting our clients first.

Core Services

201-939-8805
info@negliagroup.com

34 Park Ave, P.O. Box 426 
Lyndhurst, NJ 07071

200 Central Avenue, Suite 102 
Mountainside, NJ 07092

• Site Inspection/Observation
• Plan & Specification Compliance
• 24/7 Availability

• Recreation & Athletic Facilities
• Roadway & Infrastructure Improvements
• Grant Writing & Support

Structural Engineering
• Highway Bridge Design
• Existing Structure Evaluation
• Foundation Design

Landscape Architecture
• Streetscape Design
• Parks, Recreation & Open Space Plans
• Master Site Planning

3D Laser Scanning
• 2D & 3D Deliverables
• As-built Verification
• Reduces Risks & Costs



201-939-8805
info@negliagroup.com

34 Park Ave, P.O. Box 426 
Lyndhurst, NJ 07071

200 Central Avenue, Suite 102 
Mountainside, NJ 07092

Experienced. Dedicated. Responsive.

Site / Civil Engineering
For decades, Neglia Group has provided state-of-
the-art site and civil engineering services in the 
public and private sector for residential and 
commercial properties. These projects include 
recreation facilities, small and large site 
developments, water and wastewater utilities, 
roadway and transportation improvements, 
environmental assessments, permitting, and 
more. Our skill in using advanced technology 
combined with extensive experience and 
application of our core values has enabled 
each project to exceed the expectations of our 
clients.

We draw insight from our vast knowledge of 
municipal projects, setting us apart as a versatile 
design firm able to provide reliable results in a 
consistent, cost-efficient, and timely manner.

Our certified professionals are committed to 
innovation and quality designs within the 
confines of the ever-changing regulations to 
maximize each project's potential.

Services
• Soil Erosion, Testing, and Sediment Control Plans
• Storm/Sanitary Sewer and Potable Water Designs

and Studies
• Wetlands Delineation and Report Preparation
• Underground Storage Tank (UST) Removal
• Site Grading and Drainage Plans
• Right-of-Way and Roadway Designs
• NJDEP Land Use Permitting
• Landscape Architecture
• Streetscape Planning and Design
• Public Hearing Testimony

• Infrastructure Rehabilitation
• Construction Documents, Design, and Supervision

of On-Site and Off-Site Improvements
• Professional Planning
• Demolition Plans
• Concept Plans and Preliminary Site Due Diligence
• Utility Design & Master Plan Studies
• Site Plan Preparation
• Project Management
• Hydrologic and Hydraulic Studies
• Site Environmental Assessments
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Experienced. Dedicated. Responsive.

Municipal & County 
Government
Neglia Group is able to deliver engineering 
services to the communities where we live, 
working closely with municipal and county 
governing bodies, planning and zoning boards, 
and boards of education across northern New 
Jersey. We have decades of experience working 
within the confines of strict budgets, regulations, 
and municipal requirements. Our skilled 
professionals use well-established industry 
practices while also implementing new 
technology and innovation to improve existing 
aging infrastructure, roadway design, and 
various capital improvement projects.

Our firm is currently serving several counties and 
over 30 New Jersey municipalities. Throughout 
our firm history, Neglia has faithfully served 
these government agencies in a variety of ways. 
Many return clients persistently call upon us 
with confidence, knowing we will provide 
efficient and quality work.

Services
• Grant Applications
• Grant Writing and Support
• Stormwater Drainage Analysis and Design
• Development Plan Review Reports
• Project Management
• Individual Project Feasibility Studies
• Professional Planning
• Master Plans
• Long-Range Master Plans
• Community-Wide Open Space Studies
• GIS Database Management
• Preparation of Computerized Tax Maps

• Recreation and Park Design
• Recreational and Athletic Facilities
• Athletic Complexes
• Artificial Turf Fields
• Community Centers
• Regional and Neighborhood Parks
• Playgrounds and Trails
• Aquatic Facilities
• Lake and River Restoration
• Roadway Improvements
• Zoning Maps
• Professional Land Surveying
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Experienced. Dedicated. Responsive.

Water & Wastewater
Our experienced engineers work tirelessly to 
improve the systems and equipment that help 
manage water and wastewater resources in our 
communities. Among the firm’s many successful 
projects in this field are town-wide drainage 
systems, street improvement projects that 
included replacement of failed pipes, and design 
of culverts and inlets, creating effective flood 
control systems for major highways, municipal 
roads, and large-scale private developments.

Neglia Group uses in-house standard and 
customized computer software to help provide 
specific drainage and flood control designs that 
allow for maximum effectiveness and reliability. 
Clients turn to Neglia for our water and 
wastewater utility expertise, relying on us to 
provide consistent solutions while maintaining 
health and safety standards.

Services
• Design of Trenchless Sewer Rehabilitation Systems
• Construction Management
• Instrumentation and SCADA Systems
• Hydrologic and Hydraulic Studies
• Flow Monitoring
• Pump Station Design, Operation, and Maintenance
• Sewage Treatment Collection and Plant Operators
• Storm and Sanitary Sewer Site Design

• Sanitary Sewer Master Plans
• Wastewater Management Plans
• Infiltration and Inflow Investigations and Analysis
• General Consulting
• Review of Developer's Improvements
• Design of Sanitary Sewer Systems, Including

Gravity Sewers and Pumping Stations
• Assistance with Regulatory Compliance
• Assistance with Pumping Station Start-Up and

Operations
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Experienced. Dedicated. Responsive.

Structural Engineering
Neglia Group is proud to offer Structural 
Engineering services for a wide spectrum of 
projects. From small retaining walls to medium 
size bridges, each structural design solution 
produces durable, high-quality results. Together 
with our civil engineers and the latest 
technologies, our professionals are committed 
to the safety and stability of each structure. In 
addition to design and analysis, we also 
specialize in structural rehabilitation, 
retrofitting, inspection, and evaluation, as well 
as preparation of drawings, specifications, and 
proposals.

Our team has successfully provided designs for 
numerous commercial developments, residential 
facilities, as well as bridges and culverts of 
various sizes. From concept to construction, 
the integrity of each structure is handled with 
care and consideration of building codes and 
regulations while meeting the needs of our 
clients.

Services
• Spread Footing Design
• Reinforced Concrete Wall Design
• Modular Retaining Wall Design
• Expert Testimony
• Temporary Shoring/Platform Design for Construction
• Existing Structure Evaluation
• Building Structural Design
• Any Structural Design with Steel, Concrete, or Timber

• Infrastructure Rehabilitation and Design
• Structural Demolition Plans
• Structural Inspection
• Utility, Support, and Shoring Design
• Preparation of Plans and Specifications
• Project Management
• Bridge Design
• Support of Excavation Design (SOE)
• Pile Design
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Experienced. Dedicated. Responsive.

Construction 
Management
Neglia is uniquely equipped with the experience 
and technical qualifications to oversee every 
phase of construction for all types of projects. 
Our expert staff of engineers, construction 
managers, and inspectors coordinate with 
each other during each phase of a project 
from initial survey through completion.

By paying attention to detail, we ensure the final 
project is in accordance with plans and 
specifications, and that payments to the 
contractor truly reflect the work performed. As 
the eyes and ears and boots on the ground, our 
staff keeps projects on track and within budget.

Through site visits and detailed reports, we 
successfully keep contractor and client 
communication at the forefront of every project. 
Our team provides 24/7 availability for 
scheduled and emergency construction 
inspection and observation services.

Services
• Resolution and Permit Compliance
• Material Testing
• On-Site Engineering and Solutions
• On-Site Surveying/Construction Layout
• Accountability
• Project Budgets
• Water, Wastewater, and Stormwater Work
• Residential and Commercial Buildings
• Park, Playground, and Field Construction
• Road Paving

• Site Visits to Observe the Work in Progress and
Report to Engineers

• Shop Drawing Review and Plan Compliance
• Preparation of Inspection Reports with Daily

Progress Photos
• Observation of Constructions and Performance Tests
• Review and Approve Contractor Payment Requests
• Final Inspection and Report to Engineers
• Issue a Certification Upon Completion of

Construction Contracts
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Experienced. Dedicated. Responsive.

Planning
Neglia's diverse experience in planning, zoning, 
and land use providing a true benefit to both the 
public and private sectors. Our hands-on 
approach assists communities in developing 
documents and regulations aligned with their 
visions and goals, with planning strategies 
purposely crafted for each community's unique 
needs. Our planning professionals have been 
recognized by numerous boards while providing 
expert planning testimony on behalf of public 
and private applicants.

Neglia’s work with urban, suburban, and rural 
areas allows for true engagement in any 
community. We help establish goals to guide 
strategic decisions on local and regional levels. 
As planning and zoning board representatives, 
we provide consistent municipal review tasks 
and regularly attend meetings to represent 
municipal planning concerns.

For decades of municipal and county planning, 
Neglia has fostered long-term partnerships with 
stakeholders at all levels of government.

Services
• Ordinance Creation and Revision
• GIS Data Analysis
• Expert Witness Testimony
• Area in Need of Redevelopment Studies
• Municipal Zoning Services
• Zoning Reviews
• Land Use Analysis
• Site Feasibility Studies
• Zoning and Design Guidelines

• Municipal Planning
• Planning and Zoning Board Planer
• Master Plans
• Master Plan Reexaminations
• Land Use Elements
• Housing Elements
• Circulation Elements
• Utility Plans
• Affordable Housing Reports and Monitoring
• Planning Reports
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Experienced. Dedicated. Responsive.

GIS & Data Services
Neglia Group has expanded its Geographic 
Information Systems (GIS) services to provide 
our clients with high quality mapping and data-
driven products. Neglia’s GIS professionals help 
clients overcome the challenges of obtaining, 
storing, organizing, visualizing, and tracking 
volumes of data. 

By employing survey-quality GPS devices, our 
field crews can collect large amounts of 
information more efficiently and results can be 
observed in real time. We work within each 
client’s established infrastructure to minimize 
cost and maximize investment.

Neglia works within each organization’s unique 
workflow, providing guidance every step of the 
way, no matter the size of the project or 
organization. We help clients find cost-effective 
solutions to improve departmental efficiency, 
foster relationships with the public, provide 
greater asset accuracy, and secure knowledge 
retention for years to come.

Services
• Tax Assessor Toolbox Software
• Document Management Software
• US Census Data
• 3D Data Visualization
• GPS Tracking
• Water Value Inspection Tracking
• Sewer Maintenance Tracking
• Document Management

• Asset Collection and Management
• Web-based Interactive Applications
• Dashboards
• Road Paving Assessments and Inventories
• Foundational digitizing and scanning
• GIS Enterprise installations and maintenance

consulting
• Business Intelligence
• GIS Needs Assessments
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Experienced. Dedicated. Responsive.

Surveying
Neglia’s reputation for precision and accuracy is 
built on our experience and dedication to the 
surveying profession. Coupled with our in-house 
data management techniques, our surveying 
team provides lasting value on each project we 
take on.

With decades of surveying experience, there is 
very little our team has not faced. This 
expertise provides our municipal, county, and 
private clients with the confidence that our 
dedicated staff can handle any situation and 
produce results. Neglia’s esteemed survey 
professionals provide expertise and a strong 
commitment to accuracy. We use a variety of 
surveying techniques, advanced equipment 
and field instruments, and cutting-edge software 
to provide our clients with the most desired 
results. Our sophisticated equipment includes 
electronic and robotic total stations, survey 
grade Global Positioning Systems, and 
Unmanned Aerial Systems (UAS-Drone services).

Services
• Title Document Review
• Deed Research
• Tidelands Mapping
• Construction Site Monitoring
• Field Crew Support
• Roadways
• Buildings
• Residential and Commercial Sites
• Parks
• Golf Courses
• Wetland and State Open Water Surveys
• Expert Witness on Boundary Disputes

• Boundary and Topographic Surveys
• ALTA/NSPS Land Title Surveys
• Major and Minor Subdivisions
• Digital Tax Maps and GIS Parcel Maintenance
• Construction Stake-Out
• Certified Floodplain Surveyors - FEMA Applications
• Bathymetric Surveys
• Right of Way and Roadway Surveying
• Monitoring Well Surveying
• Easement Surveys
• GIS and Data Services
• Unmanned Aerial System (UAS) Drone Services
• Surveys using Global Positioning Systems (GPS)
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Experienced. Dedicated. Responsive.

Landscape Architecture
Neglia Group's innovative Landscape Architects 
provide design solutions that combine our 
client's programmatic needs with the natural 
landscape. Collaborating with Engineers, 
Architects, Environmental Experts, and 
Planners, we strive to benefit our clients and 
the community with aesthetically pleasing, 
functional, and sustainable designs.

Our clients benefit from our areas of expertise, 
which consist of comprehensive site analysis, 
programming and concept development, 
detailed site design, stormwater management 
with an emphasis on green infrastructure 
solutions, and environmental sensitive and 
artistic planting design. 

Neglia's design team strives to successfully 
transform our clients' visions into reality. Our 
goal is to provide the health benefits, social and 
economic enhancements, and the connection 
between the built environment and nature 
through our innovative designs.

Services
• Landscape Master Planning and Design
• Streetscape Design
• Urban Design
• Site Amenities Selection
• Grant Writing and Support
• Development Plan Review/Reports
• Expert Testimony
• Color Illustrative and 3D Graphics

• Site Feasibility Studies
• Site Analysis and Evaluation
• Visual Impact and Analysis
• Master Site Planning
• Site Layout, Grading and Detail Design
• Campus Planning and Design
• Park, Recreation, and Open Space Plans
• Athletic Facility Planning and Design
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Administrative Information Requirements 

1. Key Organization Contact Person, Corporate Officer, and Proposer 

Michael J. Neglia, PE, PLS, PP, CME, CPWM 
President 
Neglia Group 
34 Park Avenue 
Lyndhurst, NJ 07071 
Tel: (201) 939-8805 
Fax: (201) 939-0846 

Township Representative 

Brian Intindola, PE, PP, CME, CPWM 
Principal 
Neglia Group 
34 Park Avenue 
Lyndhurst, NJ 07071 
Tel: (201) 939-8805 
Fax: (201) 939-0846 

Description of Organization/Business Organization Statement of Ownership 

Neglia Group is a corporation. Set forth below are the names and business addresses of all owners of 10% or more of 
Neglia Group. 

Michael J. Neglia, PE, PLS, PP, CME, CPWM 
President 
Neglia Group 
34 Park Avenue 
Lyndhurst, NJ 07071 

2. Affirmative Action Requirements 

Neglia Group complies with applicable affirmative action requirements. A copy of the Firm’s Certificate of Employee 
Information Report is located in Section 5. 

3. Number of Years Under Present Name 

Neglia Group has been operating under the name Neglia Engineering Associates since 1970. 

4. Number of Years Under Current Management 

The firm has been under the current management of the Neglia Family since 1970. Corporate officer is Michael J. 
Neglia, President. 

 



Firm Information Requirements 
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5. Malpractice Judgements Against the Firm Within the Last Five Years 

Within the last five years, there have been no malpractice suits and/or actions brought against the firm. 

6. Business Organization Involved Now or Within the Last Ten Years in a Bankruptcy or Re-Organization Proceeding? 

The firm has not been involved in any bankruptcy or re-organization proceedings within the last ten years. 

7. Professional Practice Statement 

Neglia Group professional staff as a whole are not disbarred, suspended, or otherwise prohibited from professional 
practice by any federal, state, or local agency. 

8. Non-Collusion Affidavit 

A completed copy of Neglia Group Non-Collusion Affidavit can be found in Section 5. 

9. General Terms and Conditions Agreement 

Should Neglia Group be selected to perform Professional Engineering and Land Surveying Services for the Township, 
Neglia Group agrees to comply with the General Terms and Conditions along with entering into a standard Professional 
Services Contract with the Township. 

10. Federal State Licenses to Perform Activities 

Neglia Group’s Business Registration Certificate is located in Section 5. Please see the appended professional licenses. 

11. Necessary Forms and Disclosures 

All forms required by the Township’s RFQ have been completed and can be found in Section 5. 

12. Insurance 

Please see our Proof of insurance policies in Section 5 of our proposal. 

Professional Information Requirements 

1. Respondent shall submit a description of its overall experience in providing the type of services sought in the RFQ. 

Kindly review our experience and references as offered in the totality of our response. Our three generations of 
municipal engineering experience make us one of the most relevant firms in New Jersey – this is what we do. Our 
references can be found in Section 3. 

2. Describe previous experience with this type of service. 

Please see Section 3, under the header, “Rates, References, Resumes and Certifications” for our client contacts along 
with previous work assignments. See Section 4 “Firm Experience and Project Summaries” for Neglia Group examples 
of current client list and project summaries. 
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3. Describe the services that the Respondent would perform directly. 

Neglia Group would directly perform Professional Engineering and Land Surveying Services to the Township. 

4. Describe the services that would be sub-contracted out. 

Neglia Group does not normally call upon services to be sub-contracted out. If the need arises for such services, Neglia 
Group would promptly seek the Township’s approval for such measures and, with approval, call upon the most 
qualified subcontractors to provide such services. 

5. Is an of the Respondent’s workforce unionized? 

No, none of Neglia’s work force is unionized. 

6. Professional history of all individuals whom Respondent anticipates performing the professional services or 
extraordinary unspecifiable services required by the position or contract for which this RFQ is made. 

Please see the professional resumes of our staff in Section 3. 

7. List all immediate relatives of Principals or Respondent who are Municipal employees or elected officials of the 
Township. 

None. 

8. Meetings 

Neglia Group can accommodate any required meetings of the Township. 

Scope of Services 

Per attached RFP. 
 

Scope of Services Qualifications 
Per the Township of West Orange’s Request for Qualifications and our familiar role in providing Engineering, Planning & 
Design, Surveying/GIS, Traffic Engineering, Landscape Architecture and Construction Management to Bergen, Hudson, 
Passaic and Union Counties, Neglia Group is confident that we can provide the services requested as outlined by the 
Township. 
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TOWNSHIP OF WEST ORANGE 
25 Lakeside Avenue, West Orange, New Jersey 07052  

 

DEPARTMENT OF ENGINEERING 

SUSAN McCARTNEY 
         MAYOR 
 

 

       ZAYIBETH CARBALLO  Tel: (973) 325-4160 
       Director/Municipal Engineer  Email: zcarballo@westorange.org 
                   May 2, 2025 

 
Brian Intindola 
Neglia 
34 Park Avenue 
Lyndhurst, NJ, 07071 
 
RE:  REQUEST FOR PROPOSAL AT DEGNAN PARK FOR: 

NEW COMMUNITY GARDEN AND EXERCISE AREA  
 
Dear Mr. Int indola , 
 

The Department of Engineering for the Township of West Orange requests 
proposals from firms providing both Civil Engineering and Land Surveying Services, 
which are capable of preparing the necessary improvement plans, specifications and bid 
documents for improvements for the Community Garden and future seniors exercise 
equipment at Degnan Park. The Township intends to improve the existing community 
garden by utilizing NJDEP Permit by Rules to expedite the design and permitting 
process. The Township also intends to use the space between the baseball field and the 
parking lot to accommodate low-impact exercise equipment for the community, 
specifically for senior residents. The following professional services are required for the 
proposed recreational improvements: 
 

1. Land Surveying Services:  
 

A. Boundary and Topographic Survey including additional topography of the 
Katz Community Center, the community garden, parking lot, and area 
between the parking lot and baseball field; 

B. Establish horizontal control and vertical control in accordance with current 
New Jersey State Plane Coordinate System (NJSPCS)  

C. Benchmark(s) to be set on site for future use;  
D. Existing conditions/Survey Control plan;  
E. Coordinate utility mark-outs;  

 
 
As part of the deliverables, an electronic AutoCAD file of the Boundary and Topographic 
Survey is to be provided to the Department of Engineering.  
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2. Civil Engineering Services:  
 

A. Develop three (3) color renderings; 
B. Stormwater management and site drainage improvements for a minor 

development (400 SF or greater of new impervious) as necessary;   
C. Design for new community garden including considerations for water at 

various locations;  
D. Design considerations for the feasibility of a walkway between the garden and 

exercise equipment that is ADA compliant;  
E. Prepare construction details for the community garden and exercise area;  
F. Plan Set to include but not limited to Cover Sheet, Existing Conditions/Survey 

Control Plan, Demolition Plan, Construction Plan, Grading and Utility Plan, 
Soil Erosion and Sediment Control Plan and Details, and Construction 
Details; 

G. Township intends to improve the community garden by utilizing NJDEP 
Permit by Rule(s) to expedite the design and permitting process. Permitting 
coordination with State, Local and Municipal agencies as required for all 
proposed site improvements;  

H. Include four (4) meetings with the Township Officials for Kickoff, 
Preliminary Design, Public Presentation and Final Design; 

I. Bid Package that includes bid set of plans and construction specifications in 
accordance with public bidding laws;  

J. Bidding documents (plans and specifications) are to be part of the deliverables 
to the Township via AutoCAD, hard copy, and PDF files.  

 
3. Construction Administration Services:  

 
Provide separate lump sum cost for construction administration services based on full-time 
inspection.  
 

Tax map with Park site delineated, Boundary and Topographic Survey and Exhibit 
showing project area and proposed improvements is enclosed. 
 

The cost of services shall be for a complete design and bid package including cost 
estimates, plans, specifications and bid documents (twenty copies) for bidding purposes 
including detour plans. All plan specifications and bid documents shall be in 
conformance with the latest New Jersey Department of Transportation specifications.   
Proposals shall be on a lump sum basis.  Hourly rates shall be submitted with all 
proposals for any additional work. 
 

It is the intent of this office to advertise for bids by Spring 2026 with construction 
in Summer and Fall 2026.   Proposals shall be submitted in writing via email on or before 
10:00 A.M. Monday, May 12, 2025 and shall include a specified completion date or 
number of days required for completion of the work after approval is granted to proceed. 
Also, evidence of proper insurance shall be submitted for approval by the Township 
Attorney. 
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A separate proposal for construction inspection and certificates of completion 
should also be included if available from your firm. 

 
     Very Truly yours,  

       Zayibeth Carballo 
     Zayibeth Carballo  

Director/Municipal Engineer 
ZYC/bs 
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Section 3:

Rates, References, 
Resumes and Certifications



 

Rates  

 
Neglia Group 2025 Municipal Hourly Billing Rates 

 

 
PRINCIPAL 

 
$230.00 

SENIOR ENGINEER / SENIOR MANAGER / SENIOR PROFESSIONAL PLANNER $215.00 
PROFESSIONAL ENGINEER / PROJECT MANAGER / CLIENT MANAGER $205.00 
SENIOR DESIGN ENGINEER $200.00 
DESIGN ENGINEER / ENVIRONMENTAL SCIENTIST / STAFF PLANNER $190.00 
ENGINEERING ASSISTANT $120.00 

PROFESSIONAL PLANNER $215.00 
PROFESSIONAL LANDSCAPE ARCHITECT $200.00 
LANDSCAPE DESIGN $160.00 
COMPUTER AIDED DESIGNER $160.00 

CONSTRUCTION MANAGER $190.00 
CONSTRUCTION ASSISTANT DIRECTOR $205.00 
TECHNICAL OBSERVER $160.00 

PROFESSIONAL SURVEYOR / PROJECT MANAGER $205.00 
SURVEY PROJECT MANAGER $190.00 
3 MAN SURVEY CREW $305.00 
2 MAN SURVEY CREW $260.00 
1 MAN SURVEY CREW (GPS AND EQUIPMENT) $225.00 
CERTIFIED WETLAND DELINEATOR $215.00 

LICENSED COLLECTION SYSTEM OPERATOR $205.00 

DRONE PILOT AND VISUAL OBSERVER $270.00 
DRONE EDITOR $190.00 
GIS MANAGER $200.00 
GIS SPECIALIST $180.00 
GIS TECHNICIAN $125.00 

REIMBURSABLE EXPENSES  

PAPER PRINTS (All Sizes) $ 4.75/sheet 
MYLARS $35.00/sheet 
COLOR PRINTS $80.00/sheet 
PHOTOCOPIES (Black & White) $ .33/page 
PHOTOCOPIES (Color) $ .50/page 
MILEAGE (Federal Standard Mileage Rate) $  .70/mile 
SUB-CONSULTANTS 10% administrative fee 

 
 

 
Notes: 

1. Expert testimony for deposition or trial is billed at 1½ standard billing rate. 
2. Labor billings include miscellaneous direct costs such as telephone calls, faxes, copying and postage. No charges are levied for use of computers, 

plotters, or CAD systems. 
3. After hour and Holiday Call Outs 

a. 7:00pm to 5:00am – 1.5 times the hourly rate and a 4-hour minimum 
b. Holidays – 2 times the hourly rate and a 4-hour minimum 

4. Reimbursable expenses are subject to change annually based on industry fluctuation. 

201-939-8805 | negliagroup.com 



 

 
 

 
DEGNAN PARK FOR NEW COMMUNITY GARDEN AND EXERCISE AREA 

 
COST PROPOSAL 

 
 

 

Township of West Orange

Design and Construction Administration 

Neglia Group
SCOPE Per May 2 Request 

Township of West Orange
Degan Park Garden and Exercise
Project Cost Summary
Neglia Group

Task Lump Sum 
Land Surveying Services 11,300.00$               
Civil Engineering Services 26,600.00$               
Subtotal Design 37,900.00$               

Construction Management  Full-Time ~30 Days 15,600.00$               
Construction Inspection Completion Certs 4,200.00$                 
Subtotal Construction Phase 19,800.00$               

Project Total 57,700.00$               



References 

 

 
201-939-8805 | negliagroup.com 

Neglia Group References 

 ENTITY 
And 

CONTACT NAME 

EMAIL 
TEL. NO. and 

YEARS SERVING ENTITY 

 
PROJECTS 

 
 

1 

Rose Inguanti 
Executive Secretary to the Mayor 
Borough of Rutherford  
176 Park Avenue 
Rutherford, NJ 07070 

ringuanti@rutherfordboronj.com 
 
201-460-3004 
 
Since 2011 

1.  Multiple NJDOT Road Programs, 2016 to 
current 
2.  Tamblyn Field Improvements and Field 
House Demo, 2023 
3.  Kid Spot at Memorial Field, 2020 

 
 

2 

Stephen Marks 
Town Administrator 
Town of Kearny 
402 Kearny Avenue 
Kearny, NJ 07032 

smarks@kearnynj.org 
 
201-991-0608 
 
Since 1983 

1.  Gunnell Oval Recreational Complex, 
2020 
2.  Kearny Avenue & Bergen Avenue 
Roadway Improvements, 2023 
3.  Kearny Boathouse Dock Improvements, 
2022 

 
 

3 

Christopher W. Eilert  
Borough Administrator 
Borough of Wood-Ridge 
85 Humboldt Street 
Wood-Ridge, NJ 07075 

ceilert@njwoodridge.org 
 
201-939-0202 
 
Since 1994 

1.  Highland Avenue Recreation Complex, 
2023 
2.  Roadway Improvement Program, 2016-
2017 
3.  Wood-Ridge Recreational Complex Dog 
Park & Playground 2021 

 
 

4 

Gregory Franz 
Borough Administrator 
Borough of Edgewater 
55 River Road 
Edgewater, NJ 07020 

gfranz@edgewaternj.org 
 
201-943-1700 
 
Since 2010 

1.  Veterans Field Park Playground 
Improvements, 2021 
2.  Gorge Road Drainage Improvements, 
2022 
3.  North Street Roadway Improvements, 
2021 

 
 

5 

Stephen LoIacono  
Borough Administrator 
Borough of North Arlington 
214 Ridge Road 
North Arlington, NJ 07031 

sloiacono@northarlington.org 
 
201-991-6060 x107 
 
Since 2009 

1.  Roadway Improvement Programs, 2015 
to current 
2.  Multi Field Turf replacement, 2022-2023 
3.  Fisher Field Playground, Benches, 
ground Installation, sidewalks and ramps, 
2023 

 
 

6 

Frank DeMaio 
Superintendent of Recreation 
Nutley Parks and Recreation 
44 Park Avenue 
Nutley, NJ 07110 

fdemaio@nutleynj.org 
 
973-284-4951 x2512 
 
Since 2011 

1. Demuro Park Track and Tennis Court    
Restoration, 2021 
2.  Father Glotzbach Field, Synthetic Field   
Installation, 2017 
3.  Monsignor Owens Field, 2019 

 
 

7 

Richard Gress 
DPW Superintendent 
Township of Lyndhurst 
265 Chase Avenue 
Lyndhurst, NJ  07071 

RichardG@lyndhurstnj.org 
 
201-438-5478 
 
Since 2010 

1.  Lyndhurst High School, Synthetic Field 
Installation, 2018 
2.  Capital Road Program, 2019, 2020, 2022 
3.  Lyndhurst Town Hall Roof Replacement, 
Library Parking Lot, 2021 

 
 

8 

Anthony D. Iacono 
Township Manager 
Township of Belleville 
152 Washington Avenue 
Belleville, NJ  07109 

AIacono@bellevillenj.org 
 
973-450-3322 
 
Since 2011  

1. Belleville Stadium Improvements, 2021 & 
2022 
2. Valley Area Circulation Traffic Plan, 2023 
3. Redevelopment Plan Services for the 
Branch Brook Gardens, 2017 
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Michael J. Neglia, PE, PP, PLS, CME, CPWM 
President
Mr. Michael J. Neglia is the President of Neglia Group. As a chief executive, he oversees the 
firm’s entire operation in addition to serving as Municipal Engineer for several 
municipalities. Mr. Neglia’s engineering and surveying experience includes design and 
construction supervision of roadway reconstruction and resurfacing, and site plan layout 
and review for storm sewers, sanitary sewers, and pump stations in several different 
municipalities. As a result of many successful projects, he has an excellent working 
relationship with the New Jersey Department of Transportation, numerous counties in the 
State of New Jersey, and the New Jersey Department of Environmental Protection, as well 
as many other state, county, and local agencies.

Professional Qualifications
• New Jersey Licensed Professional Engineer
• Professional Engineer in the states of New York, Pennsylvania, Delaware, and Connecticut
• New Jersey Licensed Professional Planner
• New Jersey Licensed Land Surveyor
• New Jersey Municipal Engineer
• New Jersey Certified Public Works Manager
• Stormwater Management Design Review Course Certificate

Associations
• American Society of Civil Engineers (ASCE)
• Sports Authority Board of Commissioners
• Former Member of the Executive Board of American Consulting Engineers Council
• Former Member of the Board of Visitors - New Jersey Institute of Technology (NJIT)

201-939-8805  |  negliagroup.com

Education
• Bachelor of Science in Civil Engineering, New Jersey Institute of Technology



Certifications

Michael J. Neglia, PE, PP, PLS, CME, CPWM 
President
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Gregory J. Polyniak, PE, PP, CME, CPWM
Vice President
Mr. Polyniak joined Neglia Group in 2004 with expertise in both public and private projects, 
engaging in the design and construction management of numerous development projects 
since 1997. He has provided design plans and specifications for projects of the New Jersey 
and New York Departments of Transportation. He has also performed stormwater 
management, stormwater conveyance, and flood studies. Mr. Polyniak has prepared New 
Jersey Department of Environmental Protection Land Use, Water Quality, and Water Supply 
permits. He serves as the firm’s municipal engineering and planning representative for 
various municipalities, as well as Zoning Boards of Adjustment and Planning Boards' 
Engineer and Planner. He has provided both engineering and planning testimony as a 
municipal representative and as a private development expert on hundreds of occasions.

Professional Qualifications
• New Jersey Licensed Professional Engineer
• New Jersey Licensed Professional Planner
• New Jersey Certified Municipal Engineer
• New Jersey Certified Public Works Manager
• Stormwater Management Design Review Course Certificate

201-939-8805  |  negliagroup.com

Education
• Bachelor of Science in Civil Engineering, Lehigh University
• Master of Science in Civil Engineering, Lehigh University



Certifications

Gregory J. Polyniak, PE, PP, CME, CPWM 
Vice President
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Thomas R. Solfaro, PE, CME, CPWM 
Vice President, Director of Municipal Services
Mr. Solfaro has been working in water resources, hydraulic and sanitary engineering, 
transportation, municipal engineering, site planning and design, and construction 
management since 1993. His expertise includes the preparation of utility master planning, 
feasibility studies, reviews and recommendations of Planning/Zoning Board applications, 
constructibility reviews, Quality Assurance and Quality Control reviews, and State and County 
grant/funding applications. In addition, he has been responsible for the planning, 
design, and construction management of municipal capital projects such as storm sewer 
facilities, potable water facilities, sanitary sewer facilities, roadway infrastructure, 
streetscape beautification, passive and active parks, and several recreation facilities.

Professional Qualifications
• New Jersey Licensed Professional Engineer
• New Jersey Certified Municipal Engineer
• New Jersey Certified Public Works Manager
• Stormwater Management Design Review Course Certificate

Associations
• Water Environment Federation
• Association of Environmental Authorities

201-939-8805  |  negliagroup.com

Education
• Bachelor of Science in Civil Engineering, Rutgers University



Certifications

Thomas R. Solfaro, PE, CME, CPWM 
Vice President, Director of Municipal Services
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Brian A. Intindola, PE, PP, CME, CPWM 
Principal
Mr. Intindola joined Neglia Group in 2006 with experience in traffic engineering, design, 
transportation and municipal project management, and construction management of transit, 
traffic, and site access projects since 1996. His professional submissions include traffic impact 
and air quality studies, noise impact assessments, parking lot and site plan design, crossing 
guard assignment studies, pedestrian analysis, signal warrants, signal plans, and state highway 
access design and permitting from Maine to Delaware. He has been recognized by review 
boards and agencies at the state, county, and municipal level as an expert witness for traffic, 
noise, and air quality impacts. He has qualified as an expert witness before Bergen, Middlesex, 
and Gloucester Superior Courts, as well as NJDOT ROW hearings. Mr. Intindola was granted 
design awards for the Rutherford WWI Memorial Streetscape and Belleville Municipal Stadium.

Professional Qualifications
• New Jersey Licensed Professional Engineer
• New Jersey Licensed Professional Planner
• New Jersey Certified Municipal Engineer
• Certified Public Works Manager
• Stormwater Management Design Review Course Certificate

Associations
• Institute of Transportation Engineers (ITE)
• American Society of Civil Engineers (ASCE)
• American Consulting Engineers Council (ACEC)

201-939-8805  |  negliagroup.com

Education
• Bachelor of Science in Civil Engineering, New Jersey Institute of Technology
• Master of Science in Civil Engineering, New Jersey Institute of Technology



Certifications

Brian A. Intindola, PE, PP, CME, CPWM 
Principal
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Gary A. Veenstra, PLS, CFS
Principal, Director of Surveying/Geospatial
Mr. Veenstra joined Neglia Group in 2017. He has had experience as a land surveyor 
since 1986. His extensive experience includes boundary and topographic surveys for both 
large and small sites including universities, local schools, government lands, commercial 
properties, warehouse sites, and residential developments. As Director of the Surveying/
Geospatial Group, Mr. Veenstra actively oversees all aspects of the surveying services as 
well as the Geographic Information System (GIS) services provided to our clients. Mr. 
Veenstra is responsible for proposal writing, client meetings, coordination with internal and 
external clients, work scheduling, mentoring, boundary analysis, and supervision of all New 
Jersey and New York surveying services performed by Neglia. Mr. Veenstra currently serves 
as an officer of the New Jersey Society of Professional Land Surveyors.

Professional Qualifications
• Licensed Professional Land Surveyor in New Jersey
• Licensed Professional Land Surveyor in New York
• New Jersey Certified Floodplain Surveyor (CFS) from New Jersey Society of Professional Land Surveyor’s Inaugural

Certification Program (NJ-008)

Associations
• New Jersey Society of Professional Land Surveyors
• New York State Association of Professional Land Surveyors
• National Society of Professional Land Surveyors
• Director and the State Trig-Star Coordinator of the New Jersey Society of Professional Land Surveyors, previously

served as Chapter President

201-939-8805  |  negliagroup.com

Education
• Bachelor of Science in Civil Engineering, New Jersey Institute of Technology



Certifications

Gary A. Veenstra, PLS, CFS
Principal, Director of Surveying/Geospatial
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Jason Menzella 
Director of Construction
Mr. Menzella joined Neglia Group in 2020 and has had experience in construction since 
2000. As Director of Construction for Neglia Group, Mr. Menzella oversees day-
to-day construction administration operations. His decades of experience include a wide 
array of construction projects involving roadway reconstruction, construction of ADA 
curb ramps, asphalt milling and paving, sanitary and storm signals, bridge construction, 
drainage and storm sewer replacement, athletic fields (synthetic and grass), 
playgrounds, steam cleanings, utility relocations, and all levels of maintenance and 
protection of traffic. Mr. Menzella is an expert inspector and manager. His experience 
also includes overseeing projects with water mains ranging from 8” main replacement to 
15”, as well as emergency repairs on 30” mains.

Professional Qualifications
• NICET — Level IV
• OSHA — 40 Hour Training Certification
• NJSAT — Asphalt Paving Technologist Certification
• Municipal Engineering/Construction 1 & 2, Rutgers University
• Compliance to the ADA Certification, Rutgers University
• Certified Work Zone Safety Management, Bergen County
• Certified ACI Concrete Field-Testing Technician — Grade 1
• Certified in Confined Space Entry

• NJ Chapter of the American Concrete Institute
• NJ Society of Asphalt Technologists

201-939-8805  |  negliagroup.com

Associations



Certifications

Jason Menzella
Director of Construction 
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Section 4:

Firm Experience and 
Project Summaries



Firm Experience 
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Neglia Group provides design, review, planning, surveying, data, and construction management services for various 
municipalities across Bergen, Essex, Hudson, Passaic, and Union Counties. The tables below provide a representation of 
our experience. Table 1 highlights some clients who we serve on their Planning and Zoning Boards. Table 2 provides a list 
of some recent municipal and governmental clients.  

Table 1 – Planning and Zoning Board Clients 

Neglia Group has the privilege of providing a variety of services for many New Jersey municipalities. Our relationships 
with these clients are built off our foundation of appreciation and understanding of each Board member’s volunteered 
time to better their community. 

Municipality PB/ZB Municipality PB/ZB Municipality PB/ZB 
Borough of Fort Lee ✓ Borough of Caldwell ✓ City of Hoboken ✓

Borough of Fairview ✓ Borough of Elmwood Park ✓ City of Hackensack ✓

Borough of Cliffside Park ✓ Borough of Fair Lawn ✓ City of Clifton ✓

Borough of Maywood ✓ Borough of Harrington Park ✓ City of Garfield ✓

Borough of North Arlington ✓ Borough of Little Ferry ✓ Town of Kearny ✓

Borough of Norwood ✓ Borough of Lodi ✓ Township of Berkeley Heights ✓

Borough of Wood-Ridge ✓ Borough of Park Ridge ✓ Township of Lyndhurst ✓

Borough of Oradell ✓ Borough of Rockleigh ✓ Township of Montclair ✓

Borough of Paramus ✓ Borough of Rutherford ✓ Township of Saddle Brook ✓

Borough of Wallington ✓ Borough of Woodland Park ✓ Township of South Hackensack ✓

Borough of Woodcliff Lake ✓ City of Passaic ✓ Township of Scotch Plains ✓

Table 2 –Counties/Agencies/Municipalities/Authorities/Schools/Housing Authorities 

COUNTY OR COUNTY AGENCIES 

Bergen County Special Projects Engineer 
Hudson County Special Projects Engineer 
Morris County Special Projects Engineer & GIS Consultant/Land Surveyor 
Passaic County Special Projects Engineer 
Somerset County Special Projects Engineer 
Union County Engineering, Construction Management & On-Call Services 

HOUSING AUTHORITIES/AFFORDABLE HOUSING PLANNING/ENGINEERING 
Borough of Bergenfield Planner/Engineer for Economic Development 
Borough of Fort Lee Borough Engineer/Planner/Affordable Housing Monitoring 
Borough of Haledon Borough Planner 
Borough of Norwood Borough Engineer/Planner/Affordable Housing Monitoring 
Borough of Rockleigh Borough Engineer/Planner 
Borough of Rutherford Borough Engineer/Planner/Redevelopment/Housing Development 
City of Summit City Planner 
Township of Rochelle Park Redevelopment Planner 
Union County Utilities Authority Special Projects Engineer 
Borough of Rockleigh Sewerage Authority Consulting Engineer 
Borough of Cliffside Park Special Projects Engineer/Borough Planner 



Firm Experience 
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SCHOOLS/BOARD OF EDUCATION 
Bergen Community College On Call Engineering 
Hudson County Schools of Technology Engineer of Record 

MUNICIPAL CONSULTANT OR AUTHORITY 
Bergen County Utilities Authority Site Work Engineering & GIS Consultant/Land Surveyor 
Township of Berkeley Heights Township Engineer 
North Arlington/Lyndhurst Joint Sewerage Authority Engineer/C3 Engineer 
Town of Secaucus Town Surveyor 
Borough of Roselle Park Special Projects Engineer/Borough Planner 
City of Passaic Engineer/On-Call Surveyor/Special Projects Engineer 
Borough of East Rutherford PW and UC Engineer 
City of Clifton Engineer, Traffic Engineer, Landscape Architect 
Carlstadt Sewerage Authority Authority Engineer 
Borough of North Arlington Borough Engineer
Hudson County Improvement Authority Special Projects Engineer 



Building and Facilities Demolition Projects
Neglia Group developed specifications and coordinated hazardous materials identification and removal procedures that 
were bundled into public bid solicitations/documents for qualified contractors to respond to and remove the structures 
for new improvements. Neglia's role has been to bring the demolition phase of these projects from initial scoping 
through site restoration along with coordination and review of contractor payment vouchers.

Project Examples:

Professional Services Portfolio

201-939-8805  |  negliagroup.com

Wood-Ridge Athletic Complex 

Wesmont at Wood-Ridge — former airplane 
factory has been demolished and serves as a 10-
acre recreational complex. Neglia coordinated 
demolition and site preparation for the athletic 
fields.

West Passaic Avenue in Rutherford — Neglia 
solicited quotes from qualified contractor for the 
demolition of an existing dental office and existing 
site improvements to make space for a new police 
headquarters.

Ridge Road in Rutherford — Neglia solicited 
quotes to remove a derelict fire damaged 
abandoned building that has since been 
redeveloped to a two family structure.

Orchard Street in Carlstadt — Neglia solicited 
quotes to demolish a house and increase the 
capacity of an existing unused lot, thus expanding 
the area for a new community park.

•

•

•

•



• Lyndhurst Master Plan Reexamination (2024)

• Bergenfield West Church Street Reexamination (2024)

• Bergenfield Area D Redevelopment Plan (2023)

• Bergenfield West Church Street Area in Need Study
(2023)

• Sought Hackensack Area in Need Study (2023)

• Ramsey Circulation Element (2023)

• Haledon Fair Share Plan and Housing Element (2022)

• Haledon Master Plan Reexamination (2021)

• Lodi Garibaldi Avenue Redevelopment (2020/2021)

• Kearny Master Plan Reexamination (2020/2021)

• Rutherford Holman Property Area In Need Study (2020)

• Fairview Redevelopment Plan (2020)

• Rutherford William Center Redevelopment Plan (2019)

• Rutherford Agnew Place Redevelopment Plans A + B
(2019)

• Rockleigh Master Plan Reexamination (2019)

• South Hackensack Master Plan Reexamination (2019)

• Roselle Park Master Plan Reexamination (2018)

• Rutherford Master Plan Reexamination (2018)

• Kearny Schuyler Avenue Amendments to the
Redevelopment Plan (2018)

Professional Services Portfolio
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The Meadowside
333 Bergen Avenue

Fairview, NJ

Some of these projects include:

Master Plans & Redevelopment Projects
Neglia Group has a long history of working with communities. We understand the sensitivity of changes in communities 
and work closely with elected officials, residents, and stakeholders to create a process that is open, informative and 
transparent.  Our team represents a number of communities in Bergen and Passaic County and adjacent communities in 
various consulting roles. We have extensive experience in Master Plans, Reexamination Reports, and community 
engagement. Through our experience we have dealt in depth with many challenges that affect communities including 
traffic, economic development, maintaining established residential character, stormwater management, and community 
growth and the effects on the school system. 



Green Forest Park Improvements 
Township of Scotch Plains, New Jersey

The Township of Scotch Plains acquired Neglia Group to provide Engineering Design, Bidding Services and 
Construction Management services for the Green Forest Park Improvement project, as well as Boundary and 
Topographic Surveys. The township desired to reconstruct and re-purpose the existing tennis courts. 
The park that was once only four asphalt tennis courts was in need of repair now consists of a 
tennis court, pickle ball courts, an outdoor in-line hockey rink with a futsol (hard court soccer) court, as well 
as bleachers, asphalt walkways, and fencing for the courts and rink.

Project at 
a Glance
Client:
Township of Scotch Plains

Contact:
Al Mirabella
Township Manager
(908) 322-6700

Services Provided:
Boundary Survey 
Topographic Survey
Site Engineering
Design Engineering
Construction Management

Completion:
May 2023

Project Values: 
Construction $620,000.00

Project Summary

201-939-8805  |  negliagroup.com



Oak Ridge Park Improvements
Township of Clark, New Jersey

The County of Union selected Neglia Group to provide Design Engineering services for improvements to the 12-acre Oak 
Ridge Park located in Clark, NJ. Formally a farmstead, and briefly a golf course in the late 1900s, the passive park 
now features an eight-lane collegiate running track, a full size soccer/lacrosse field, new bleachers for up to 800 fans, 
a press box, and a 3,000 square foot field house that accommodates both lockers, bathrooms, and concessions. The 
park is also equipped for hammer throw, discuss, high jump, and pole vault competitions and has lighting 
for night rivalries. Neglia also provided services for the design of a new parking lot and an underground storm 
water detention area. As needed, Neglia worked in consultation with various sub-consultants for environmental 
and historical landscaping services.

Project at 
a Glance
Client:
Union County 
Improvement 
Authority

Contact:
Bibi Taylor
Project Manager 
(908) 527-4000

Services Provided: 
Survey
Site Design 
Stormwater Design 
State Historic 
Preservation Office 
Application Assistance 
NJDEP Permits

Completion: 
November 2020

Project Values: 
Construction $9.5M 

Project Summary

201-939-8805  |  negliagroup.com



Kennedy Park Playground Improvements
Borough of Norwood, New Jersey

Neglia Group has been involved in many different projects at Kennedy Field in Norwood, including the playground's 
improvement. Engineering, Survey, GIS, and Landscape Architecture services allowed for the installation of a modular 
block retaining wall, a chain link fence, a concrete sidewalk, a pour-in-place safety surface, and playground 
equipment. The new playground is designed to be ADA-compliant and is wheelchair accessible. The site has other 
unique features, like a landscaped seat wall and picnic area. Additionally, a raised landscape terrace design saved 
several mature trees during construction.

Project at 
a Glance
Client:
Borough of Norwood

Contact:
Jordan Padovano 
Borough Administrator 
(201) 784-2965

Services Provided: 
Engineering Services 
Survey
GIS
Landscape Architecture

Completion: 
November 2023

Project Values: 
Construction
$700,000.00

Project Summary

201-939-8805  |  negliagroup.com
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Section 5:

Required and 
Requested Documents



Firm Certifications 

 

 
201-939-8805 | negliagroup.com 

New Jersey Business Registration Certificate &  
Certificate of Employee Information Report 

 

 



NOTE:  THIS IS AN ORIGINAL DOCUMENT.  IT MAY BE REQUIRED AS PROOF OF YOUR PREQUALIFICATION STATUS.  

PLEASE RETAIN THIS FORM FOR YOUR RECORDS. 

                                                                                                                            
 
FORM 48 AN 
(REVISED 1/09) 

 

 
 
 

STATE OF NEW JERSEY 
DEPARTMENT OF THE TREASURY 

DIVISION OF PROPERTY MANAGEMENT AND CONSTRUCTION 
 

NOTICE OF CONSULTANT PREQUALIFICATION 

 

FIRM: NEGLIA ENGINEERING ASSOCIATES 

ADDRESS: 34 PARK AVENUE  

 LYNDHURST, NJ 07071 

 

 MBE   WBE  SBE          VOB 

 

   INITIAL             REVISED   RENEWAL 

 

DATE OF ISSUE: FEBURARY 21, 2025 

EXPIRATION DATE: MARCH 15, 2027 

FEDERAL ID NUMBER: 221 900 081 

 

The Experience Questionnaire (FORM 48A), submitted by your firm, has been reviewed.  As a result of this review, your firm may be 
invited to submit proposals for projects involving the checked discipline(s) having a not to exceed Construction Cost Estimate (CCE) as 
noted.  For the purposes of this form, NA = no fixed amount.
 

  ARCHITECTURE  ________________  

  ELECTRICAL ENGINEERING  ________________  
  HVAC ENGINEERING  ________________  
  PLUMBING ENGINEERING  ________________  
  CIVIL ENGINEERING    25 MILLION 

  SANITARY ENGINEERING    25 MILLION 
  STRUCTURAL ENGINEERING  ________________  
  ELEVATOR/CONVEYOR ENGINEERING   ________________  
  SOILS ENGINEERING  ________________  
  FIRE PROTECTION ENGINEERING  ________________  
  ENVIRONMENTAL ENGINEERING  ________________  
  MARINE ENGINEERING  ________________  
  LANDSCAPE DESIGN    5 MILLION 
  PLANNING  ________________  
  LAND SURVEYING     NA 

  AERIAL SURVEYING  ________________  
  HYDROGRAPHIC SURVEYING  ________________  
  FIRE & LIFE SAFETY RENOVATIONS  ________________  
  BUILDING COMMISSIONING  ________________  
  BOILER/STEAM LINES/HIGH PRESSURE SYS. ________________  
  DAM/LEVEE DESIGN  ________________  
  BARRIER FREE/ADA DESIGN                    10 MILLION 
  ESTIMATING/COST ANALYSIS  ________________  
  INTERIOR DESIGN/SPACE PLANNING  ________________  
  ROOFING INSPECTION  ________________  
  CONSTRUCTION MANAGEMENT   ________________  
  CPM  ________________  
  ARCHAEOLOGY  ________________  
  GEOLOGY  ________________  
  VALUE ENGINEERING  ________________  
  HISTORIC PRESERVATION/RESTORATION  ________________  

 
  ROOFING CONSULTANT  ________________  
  ACOUSTICS  ________________  
  ASBESTOS DESIGN   ________________  
  ASBESTOS SAFETY MONITORING  ________________  
  CLAIMS ANALYSIS  ________________  
  TELECOMMUNICATIONS  ________________  
  FEASIBILITY PLANNING    5 MILLION 
  FIRE DETECTION SYSTEMS  ________________  
  FIRE PROTECTION SYSTEMS  ________________  
  FOOD SERVICE  ________________  
  HYDRAULICS/PNEUMATICS  ________________  
  HYDROLOGY  ________________  
  SECURITY SYSTEMS  ________________  
  SITE PLANNING    25 MILLION 
  HISTORIC PRESERVATION CONSULTANT  ________________ 
  ENERGY AUDITING  ________________  
  TRAFFIC    NA 
  TRANSPORTATION  ________________  
  WASTE/WATER TREATMENT    1 MILLION 
  ENERGY MANAGEMENT CONTROL SYSTEM     ________________  
  RENEWABLE ENERGY CONSULTANT  ________________  
  CONSTRUCTION FIELD INSPECTION    10 MILLION 
  PROJECT MANAGEMENT    20 MILLION 
  ENVIRONMENTAL CONSULTANT  ________________  
  STORAGE TANK REMOVAL  ________________  
  STORAGE TANK INSTALLATION  ________________  
  PERIMETER SECURITY FENCING  ________________  
  INDOOR AIR QUALITY TESTING  ________________  
  LANDFILL CLOSURE  ________________  
  LEAD PAINT EVALUATION  ________________  

 
PREPARED BY:        APPROVED BY: 

 

 

 _______________________________________   _________________________________________  

  KATIE KARR        JEANETTE M BARNARD 

  MANAGER, PREQUALIFICATION UNIT                                                          DEPUTY DIRECTOR 
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Bogle Agency Insurance
200 Stuyvesant Avenue
PO Box 236
Lyndhurst NJ 07071

Philip G. Bogle
(201)939-1076 (201)939-3423

pgbogle@bogleagency.com

Neglia Engineering Assoc Inc
34 Park Ave

Lyndhurst NJ 07071-1012

Property & Casualty Ins Co of Hartford 34690
Nutmeg Insurance Company 39608
Employers Preferred Insurance Company 10346

CL2512752477

A

X

X
X X, C, U Included

X

13SBABN7JPL 01/20/2025 01/20/2026

1,000,000

1,000,000

10,000

1,000,000

2,000,000

2,000,000

B
X

X X
13UECGF1591 01/20/2025 01/20/2026

1,000,000

A

X X

X 10,000

13SBABN7JPL 01/20/2025 01/20/2026

FOLLOWS FORM - GL, Auto & EL

10,000,000

10,000,000

C
N

EIG5578383-00 06/15/2024 06/15/2025

X

1,000,000

1,000,000

1,000,000

Proof of Insurance

Phil G. Bogle/MB

The ACORD name and logo are registered marks of ACORD

CERTIFICATE HOLDER

© 1988-2014 ACORD CORPORATION. All rights reserved.
ACORD 25 (2014/01)

AUTHORIZED REPRESENTATIVE

CANCELLATION

DATE (MM/DD/YYYY)CERTIFICATE OF LIABILITY INSURANCE

LOCJECT
PRO-

POLICY

GEN'L AGGREGATE LIMIT APPLIES PER:

OCCURCLAIMS-MADE

COMMERCIAL GENERAL LIABILITY

PREMISES (Ea occurrence) $
DAMAGE TO RENTED
EACH OCCURRENCE $

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GENERAL AGGREGATE $

PRODUCTS - COMP/OP AGG $

$RETENTIONDED

CLAIMS-MADE

OCCUR

$

AGGREGATE $

EACH OCCURRENCE $UMBRELLA LIAB
EXCESS LIAB

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

INSR
LTR TYPE OF INSURANCE POLICY NUMBER POLICY EFF(MM/DD/YYYY) POLICY EXP(MM/DD/YYYY) LIMITS

PER
STATUTE

OTH-
ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE

E.L. DISEASE - POLICY LIMIT

$

$

$

ANY PROPRIETOR/PARTNER/EXECUTIVE

If yes, describe under
DESCRIPTION OF OPERATIONS below

(Mandatory in NH)
OFFICER/MEMBER EXCLUDED?

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY Y / N

AUTOMOBILE LIABILITY

ANY AUTO
ALL OWNED SCHEDULED

HIRED AUTOS
NON-OWNED

AUTOS AUTOS

AUTOS

COMBINED SINGLE LIMIT

BODILY INJURY (Per person)

BODILY INJURY (Per accident)
PROPERTY DAMAGE $

$

$

$

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSD
ADDL

WVD
SUBR

N / A

$

$

(Ea accident)

(Per accident)

OTHER:

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.
IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed.  If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement.  A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

INSURED

PHONE
(A/C, No, Ext):

PRODUCER

ADDRESS:
E-MAIL

FAX
(A/C, No):

CONTACT
NAME:

NAIC #
INSURER A :
INSURER B :
INSURER C :
INSURER D :
INSURER E :
INSURER F :

INSURER(S) AFFORDING COVERAGE

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INS025  (201401)



ANY PROPRIETOR/PARTNER/EXECUTIVE
OFFICER/MEMBER EXCLUDED?

INSR ADDL SUBR
LTR INSD WVD

PRODUCER CONTACT
NAME:

FAXPHONE
(A/C, No):(A/C, No, Ext):

E-MAIL
ADDRESS:

INSURER A :

INSURED INSURER B :

INSURER C :

INSURER D :

INSURER E :

INSURER F :

POLICY NUMBER
POLICY EFF POLICY EXP

TYPE OF INSURANCE LIMITS(MM/DD/YYYY) (MM/DD/YYYY)

AUTOMOBILE LIABILITY

UMBRELLA LIAB

EXCESS LIAB

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

AUTHORIZED REPRESENTATIVE

EACH OCCURRENCE $
DAMAGE TO RENTEDCLAIMS-MADE OCCUR $PREMISES (Ea occurrence)

MED EXP (Any one person) $

PERSONAL & ADV INJURY $

GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $
PRO-POLICY LOC PRODUCTS - COMP/OP AGGJECT 

OTHER: $
COMBINED SINGLE LIMIT

$(Ea accident)

ANY AUTO BODILY INJURY (Per person) $
OWNED SCHEDULED

BODILY INJURY (Per accident) $AUTOS ONLY AUTOS

HIRED NON-OWNED PROPERTY DAMAGE
$AUTOS ONLY AUTOS ONLY (Per accident)

$

OCCUR EACH OCCURRENCE

CLAIMS-MADE AGGREGATE $

DED RETENTION $

PER OTH-
STATUTE ER

E.L. EACH ACCIDENT

E.L. DISEASE - EA EMPLOYEE $
If yes, describe under

E.L. DISEASE - POLICY LIMITDESCRIPTION OF OPERATIONS below

INSURER(S) AFFORDING COVERAGE NAIC #

COMMERCIAL GENERAL LIABILITY

Y / N

N / A
(Mandatory in NH)

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE    EXPIRATION    DATE    THEREOF,    NOTICE   WILL   BE   DELIVERED   IN
ACCORDANCE WITH THE POLICY PROVISIONS.

THIS  IS  TO  CERTIFY  THAT  THE  POLICIES  OF  INSURANCE  LISTED  BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.    NOTWITHSTANDING  ANY  REQUIREMENT,  TERM  OR  CONDITION  OF  ANY  CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE  MAY  BE  ISSUED  OR  MAY  PERTAIN,  THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION  ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE  DOES  NOT  AFFIRMATIVELY  OR  NEGATIVELY  AMEND,  EXTEND  OR  ALTER  THE  COVERAGE  AFFORDED  BY THE POLICIES
BELOW.    THIS  CERTIFICATE  OF  INSURANCE  DOES  NOT  CONSTITUTE  A  CONTRACT  BETWEEN  THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT:    If  the  certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If  SUBROGATION  IS  WAIVED,  subject  to  the  terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

CERTIFICATE HOLDER CANCELLATION

© 1988-2015 ACORD CORPORATION.  All rights reserved.ACORD 25 (2016/03)

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

$

$

$

$

$

The ACORD name and logo are registered marks of ACORD

2/19/2025

(201) 559-8155 489

35289

Neglia Engineering Associates
P.O. Box 426
Lyndhurst, NJ 07071

A Professional Liab. AEH008231806 2/20/2025 Each Claim 5,000,000

*** PROOF OF COVERAGE ***

NEGLENG-01 RSMITH

World Insurance Associates, LLC
429 Hackensack St.
PO Box 818
Carlstadt, NJ 07072-0818

Roger Smith

rogersmith@worldinsurance.com

Continental Insurance Company

2/20/2026
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                                                                                   May 12, 2025 
 

Via Electronic (Engineering@westorange.org) & 1st Class Mail 

Township of West Orange 
Department of Public Works 
25 Lakeside Avenue 
West Orange, NJ  07052 

Attn: Zayibeth Carballo, PLS, PE, PP, CFM  
Municipal Engineer 

Re: Estimate of Fees for Professional Engineering Services 
Degnan Park Community Garden and Exercise Area 

 Township of West Orange, Essex County, NJ 
 Proposal No. 2025-200 
 
Dear Zayibeth: 
  
We are pleased to present our estimate of fees for the design, permitting and construction phase 
services for the above-referenced project.  It is our understanding that the Township is seeking to 
make improvements to Degnan Park including the following: 
 

 Renovate the existing Community Garden; 

 Provide exercise equipment for seniors; and,  

 Install Stormwater Management improvements; 

 
With this in mind, we anticipate the following scope of services: 
 
1. Land Surveying Services 

 
The following services will be provided under this phase: 
 
A. Prepare a Boundary and Topographic Survey including additional topography of the Katz 

Community Center, the community garden, parking lot, and the area between the 
parking lot and the baseball field; 

B. Establish horizontal control based on North American Datum 1983 (New Jersey State 
Plane Coordinate System-NAD 83) and North American Vertical Datum 1988 (NAVD 
88); 

C. Benchmark(s) to be set on site for future use; 

D. Prepare an existing conditions/survey control plan; and, 



  
Township of West Orange May 12, 2025 
Estimate of Fees for Professional Engineering Services Our File No. 2025-200 
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E. Coordinate utility mark-outs. 

As part of the deliverables, an electronic AutoCAD file of the Boundary and Topographic Survey 
prepared by Neglia should be provided if available. 
 
2. Civil Engineering Services 

 
The work under this phase will include the following services: 

 
A. Develop three (3) color renderings for review with the Township; 

B. Prepare Stormwater management and site drainage improvements for a minor 
development (400 SF or greater of new impervious) as necessary; 

C. Design the new community garden including considerations for water at three (3) 
locations; 

D. Design considerations for the feasibility of a walkway between the garden and exercise 
equipment that is ADA compliant; 

E. Prepare construction details for the community garden and exercise area; 

F. Prepare construction details; 

G. Prepare a Plan Set to include but not limited to Cover Sheet, Existing Conditions/Survey 
Control Plan, Demolition Plan, Construction Plan, Grading and Utility Plan, Soil Erosion 
and Sediment Control Plan and Details, and Construction Details; 

H. Notify the NJDEP as may be necessary for FHA Permit by Rule; 

I. Obtain a certification from the Hudson, Essex, Passaic Soil Conservation District if the 
disturbance exceeds 5,000 square feet; 

J. Coordinate with the local water company for the extension of new water services; 

K. Attend four (4) meetings with the Township Officials including Kickoff, Preliminary Design, 
Public Presentation and Final Design; 

L. Prepare a Bid Package that includes bid plans and construction specifications in 
accordance with public bidding laws; and, 

M. Provide Bidding documents (plans and specifications) to the Township via AutoCAD, hard 
copy and PDF files. 
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Fee Estimate 
 
We will provide the necessary engineering services as described above based upon the cost 
breakdown as noted below: 

A. Land Surveying Services ............................................... $18,000.00 

B. Civil Engineering Services ............................................. $26,000.00 
 
Total Lump Sum Fee for Services ......................................... $44,000.00 

 
3. Construction Administration Services (Separate Fee) 
 

The following services will be provided under this phase: 

A. Contract preparation including review of bonds, insurance certificates and project manning 
reports; 

B. Attend preconstruction meeting; 

C. Provide assistance with interpretation of contract documents; 

D. Review shop drawings for site-related items; and, 

E. Provide construction observation services, prepare contractor punch lists and review and 
prepare pay estimates. 

F. Perform project close out and final pay estimate/close out change order. 
 
The Lump Sum fee for Construction Administration Services is $20,000.00. 
 
Exceptions: 

 NJDEP permitting with the exception of the FHA Permit By Rule.  Additional NJDEP permitting 
is outside of the scope of this proposal. 

 Any work not specified as listed in the above phases shall be considered additional services 
and will be invoiced at the time said work is authorized by the Township. 

 Application fees are considered extra and will be requested at time of submission. 
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Should this proposal meet your approval, please provide our office with a professional services 
agreement or resolution as an indication of the work to proceed.  In the meantime, should you 
have any questions concerning this matter, please do not hesitate to contact this office.  
 
       Very truly yours, 

       CME Associates 
                                                                                                         

                                               
 
       Trevor J. Taylor, PE, PP, CME 
       For the Firm 
 
TT: pv 
 



 

ENGINEERING NJ #24GA28019100
 

 

 

 

H2M Architects, Engineers, Land Surveying and Landscape Architecture, DPC (NY) offers its services in NY only  
H2M Architects & Engineers, Inc. (NJ) offers its services in NJ, DE, CT, FL, LA, MA, PA, VA only 

H2M Associates, Inc. (NJ) offers its engineering, land surveying, landscape architecture services in NJ only  h2m.com 

Via email:  zcarballo@westorange.org  
 

May 12, 2025 

 

Zayibeth Carballo, P.E. 

Municipal Engineer  

Township of West Orange  

25 Lakeside Avenue 

West Orange, NJ  07052 

 

Re: Proposal for Professional Engineering Services 
 Degnan Park: New Community Garden and Exercise Area 
 H2M Proposal. No.: LP250629 
 

Dear Ms. Carballo: 

 

In response to your Request for Proposal (RFP) dated May 2, 2025, H2M is pleased to submit this Proposal to the 

Township of West Orange to provide professional engineering services for design for the above-referenced project.  

The following outlines our Project Understanding, Scope of Services, and Engineering Fee and Billing Method. 

 

PROJECT UNDERSTANDING 
We understand the Township wishes to improve the existing community garden at Degnan Park, and also wishes 

to create an area for low-impact exercise equipment, specifically for seniors, utilizing the space located between 

the existing parking area and baseball field.  The project area is near Vincent’s Pond which is a regulated water 

body under the New Jersey Department of Environmental Protection (NJDEP) regulations.  The Township plans for 

the proposed site improvements to comply with the NJDEP Permit-by-Rule (PBR) criteria under the NJ Flood 

Hazard Area (FHA) control act regulations.  This will avoid the submission of formal permit applications to the 

NJDEP.  The RFP did not discuss potential Freshwater Wetlands permits and we anticipate that no such permits 

will be required.  The extent and type of site improvements anticipated will be discussed further in the kick-off 

meeting with the Township, which will take place after the award of the Contract for Engineering Services.  

 

The proposed improvements do not include expansion of the parking lot, or major changes in the existing parking 

area.  The project will not be classified as a “major development” for stormwater management purposes, and the 

NJ Stormwater Management Rules will therefore not apply to the project.    

 

Construction Administration services will include full-time inspection services.  A topographic survey (described 

below) will be prepared for the project area for use in preparation of the design plans for bidding and construction.   

 

 
SCOPE OF SERVICES 
 

Task 1 – Topographic Survey 

• Review plans and surveys provided by Township, or others. 

• Perform a field survey of the project area, including the Katz Community Center, community garden, 

parking area and area between the parking lot and the existing baseball field.  Field survey will locate 

existing physical features and obtain topographic data of the site in the project area.  Horizontal and 

vertical control will be performed in accordance with the NJ State Plane Coordinate System.   

mailto:zcarballo@westorange.org
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• Field locate existing utilities based on utility company mark-out and surface observations and locate 

isolated trees (≥ 6” dia.) within anticipated areas of disturbance.  

• Set up to two (2) benchmarks on the site, for future use.   

• Prepare survey map for preparation of project plans.  Preparation of a boundary survey of the park 

property (Block 154.19, Lot 6) is not included.   

 

 

Task 2 – Civil Engineering Services 
 

• Visit site to review existing conditions and meet with Township personnel for kick-off meeting and 
review goals of project.   

• Prepare base map of project site and prepare preliminary site layout for review with Township to 
confirm the site layout and scope of improvements.  Review design options for modifications to 
community garden, including extension of water systems.  Review pedestrian circulation including 
access between the community garden and exercise equipment area.  Access routes will be designed 
for ADA compliance.    

• Review drainage conditions and design stormwater system to manage stormwater runoff from the site 
in accordance with the Township requirements.   

• Prepare Contract Drawings for the proposed improvements.  We anticipate that the following 

drawings will be prepared by H2M: 

1. Cover Sheet 

2. Existing Conditions and Demolition Plan 

3. Site Layout and Dimension Plan 

4. Site Grading, Drainage and Utility Plan 

5. Site Landscape Plan 

6. Soil Erosion and Sediment Control Plan 

7. Site Construction Details 

 

• Attend meetings with Township personnel (4 meetings included) during project progress, including a 
kick-off meeting, preliminary design review meeting, public presentation and final design review 
meeting.   

• Prepare estimate of probable construction cost for review with client.   

• Prepare up to three (3) color renderings of project plan for Township use and for public presentation.   

• H2M will prepare application documents for submittal to the Soil Conservation District for approval.  We 
will coordinate with the Township for required application signatures.   

• Prepare technical specifications based on the NJDOT specifications.  These will be combined with the 
Township’s standard administrative “front end” specifications to be provided by the Township in MS 
Word format for our use.     

• Contract Drawings and Contract Specifications will constitute the Bidding Documents.  H2M will furnish 
20 sets of Bidding Documents to the Township. 
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Task 3 – Construction Administration     
 

• Coordinate with Township personnel to provide full-time inspection services during construction.   

• Review and process contractor’s Requests for Information (RFI’s).   

• Review and process contractor’s payment applications.    

• Perform site inspection following substantial completion of work and prepare punchlist for outstanding 
and remaining items.   

• Follow up as needed for closeout of project.   

 

 
FEES AND BILLING METHOD 

 

Based on the foregoing understanding and Scope of Services, H2M proposes compensation for Professional 

Engineering Services as follows: 

 

Task 1 – Topographic Survey     $7,800.00 Lump Sum 
 
Task 2 – Civil Engineering       $42,000.00 Lump Sum 
 
Task 3 – Construction Administration    $38,000.00 Lump Sum 
 

Deliverables to the Township will include hard copies of documents prepared, and electronic files of the survey and 
plans prepared (AutoCAD and PDF files) and specifications (PDF).   

 
H2M will bill the Township for Professional Engineering Services on a monthly basis.  For lump-sum fees, billing 

will be based on the percentage of work completed and a synopsis of the project status will be provided.  For 

services provided on the basis of hourly fee rates plus reimbursable expenses, the billing will reflect the time 

expended by H2M personnel assigned to the project, reimbursable expenses, and a brief description of the services 

provided.  Also enclosed are H2M’s State of New Jersey Business Registration Certificate, a sample Certificate of 

Liability Insurance, and our Standard Terms and Conditions, which, together with the Billing Rate Schedule, are 

integral parts of this Proposal. 

 
 
PROJECT SCHEDULE 
 

Based on the RFP, we understand the Township plans to advertise for bids in the spring of 2026 for construction in 

Summer and Fall 2026.  Therefore, we propose to complete the plans and specifications for use for bidding no later 

than October 30, 2025, provided authorization to proceed is received no later than June 30, 2025.    

 

 

ADDITIONAL SERVICES AND ITEMS EXCLUDED 

Any services provided outside the Scope of Services presented in this Proposal will be performed only after 

receiving authorization from the Township and will be billed on the basis of hourly fee rates plus reimbursable 

expenses in accordance with the enclosed Billing Rate Schedule.  Additional services, including but not limited to 

those listed below, are beyond the scope of work currently included in this proposal.   
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▪ Preparation of formal applications or permits with the NJDEP. 

▪ Environmental testing or investigations. 

▪ Soil testing, borings, or similar site investigations. 

▪ Architectural, structural, or building design services. 

▪ Preparation of an as-built survey following completion.  

▪ Application and permit fees shall be paid directly by the Township. 

 

The scope, price, and other contents offered in this proposal are conditional upon your acceptance of the 
attached H2M Standard Terms & Conditions (Ver 210520).  Please indicate your acceptance by signing and 
dating the attached document where indicated and returning it to our office as your authorization to 
proceed, or provide other acceptable form of authorization.   
 

H2M appreciates the opportunity to present this proposal to the Township.  Please advise us if you need additional 

information or require clarification of this Proposal. 

 

Very truly yours, 

 
 
H2M Associates, Inc. 

   

Richard B. Schommer, Jr., PE, PP   Charles A. Martello, PE, LSRP 

Department Manager | Civil Engineering                           Executive Vice President 

 

 

 

 

       

 

Enclosures 
 

 



Municipal
2025 B Hourly Rate Schedule

Classification Rate Classification Rate
ADMINISTRATIVE SUPPORT PROFESSIONAL 99.00$                 PROJECT PLANNER 1 139.00$   
ARCHITECTURAL TECHNICIAN 1 66.00$                 PROJECT PLANNER 2 160.00$   
ASSISTANT DEPARTMENT MANAGER - COATINGS 143.00$               PROJECT SCIENTIST 1 138.00$   
ASSISTANT DEPARTMENT MANAGER - ENG 241.00$               PROJECT SCIENTIST 2 148.00$   
ASSISTANT DEPARTMENT MANAGER - SCI 187.00$               PROJECT SURVEYOR 1 132.00$   
ASSISTANT DEPARTMENT MANAGER - SURVEY 230.00$               PROJECT SURVEYOR 2 146.00$   
ASSISTANT STUDIO DIRECTOR 236.00$               REGIONAL OFFICE DIRECTOR 247.00$   
ASSISTANT TO THE COO 120.00$               RESIDENT ENGINEER 230.00$   
BIM / CAD COMPLIANCE MANAGER 187.00$               SR. ADMINISTRATIVE SUPPORT PROFESSIONAL 126.00$   
BIM / CAD SPECIALIST 1 120.00$               SR. ARCHITECT 1 197.00$   
BUSINESS DEVELOPMENT SPECIALIST 187.00$               SR. ARCHITECT 2 219.00$   
CAD / BIM PROGRAM MANAGER 148.00$               SR. ARCHITECT 3 241.00$   
CADD TECHNICIAN 2 115.00$               SR. BIM/CAD SPECIALIST 1 126.00$   
CHIEF EXECUTIVE/OPERATING OFFICER 247.00$               SR. CADD TECHNICIAN 1 121.00$   
COATINGS OBSERVER 1 116.00$               SR. CADD TECHNICIAN 2 138.00$   
COATINGS OBSERVER 2 138.00$               SR. COATINGS OBSERVER 1 170.00$   
CONSTRUCTION ADMINISTRATOR 170.00$               SR. COATINGS OBSERVER 2 181.00$   
CONSTRUCTION OBSERVER 1 121.00$               SR. CONSTRUCTION OBSERVER 1 181.00$   
CONSTRUCTION OBSERVER 2 138.00$               SR. CONSTRUCTION OBSERVER 2 197.00$   
CONSTRUCTION OBSERVER 3 153.00$               SR. DESIGNER 1 - ARCH 175.00$   
DEPARTMENT MANAGER - COATINGS 247.00$               SR. DESIGNER 1 - ENG 175.00$   
DEPARTMENT MANAGER - SCI 247.00$               SR. DESIGNER 2 - ARCH 192.00$   
DEPARTMENT MANAGER - SURVEY 247.00$               SR. DESIGNER 2 - ENG 203.00$   
DEPARTMENT MANAGER- ENG 247.00$               SR. DISCIPLINE ENGINEER 247.00$   
DEPUTY DISCIPLINE DIRECTOR 247.00$               SR. DISCIPLINE SCIENTIST 214.00$   
DEPUTY DIVISION DIRECTOR 247.00$               SR. ENVIRONMENTAL PLANNER 1 224.00$   
DEPUTY MARKET DIRECTOR 247.00$               SR. ENVIRONMENTAL PLANNER 2 229.00$   
DIRECTOR GIS SERVICES 247.00$               SR. ENVIRONMENTAL SCIENTIST 1 197.00$   
DIRECTOR OF CORPORATE QA/QC 247.00$               SR. ENVIRONMENTAL SCIENTIST 2 230.00$   
DIRECTOR OF OPERATIONS 247.00$               SR. GIS SPECIALIST 1 156.00$   
DIRECTOR OF PLANNING 247.00$               SR. INTERIOR DESIGNER 1 192.00$   
DIRECTOR OF ENGINEERING 247.00$               SR. LANDSCAPE ARCHITECT 219.00$   
DISCIPLINE DIRECTOR 247.00$               SR. PROJECT ARCHITECT 1 187.00$   
DISCIPLINE ENGINEER 230.00$               SR. PROJECT ARCHITECT 2 197.00$   
DISCIPLINE QA/QC AND PRODUCTION MANAGER 247.00$               SR. PROJECT CONTROLS SPECIALIST 1 197.00$   
DOCUMENT CONTROL MANAGER 126.00$               SR. PROJECT CONTROLS SPECIALIST 2 208.00$   
ENGINEERING TECHNICIAN 1 121.00$               SR. PROJECT DESIGNER 1 181.00$   
ENVIRONMENTAL TECHNICIAN 1 83.00$                 SR. PROJECT DESIGNER 2 187.00$   
FIELD SUPERVISOR - COATINGS 175.00$               SR. PROJECT DOCUMENT CONTROL SPECIALIST 132.00$   
FIRE INVESTIGATOR 181.00$               SR. PROJECT ENGINEER 1 208.00$   
FORENSIC MARKET STRATEGIST 225.00$               SR. PROJECT ENGINEER 2 219.00$   
GIS SPECIALIST 2 156.00$               SR. PROJECT ENTITLEMENT SPECIALIST 2 247.00$   
HEALTH AND SAFETY SPECIALIST 1 126.00$               SR. PROJECT INTERIOR DESIGNER 1 156.00$   
LEADERSHIP DEVELOPMENT SPECIALIST 247.00$               SR. PROJECT PLANNER 1 175.00$   
MANAGER OF CONSTRUCTION OBSERVATION - MELVILLE 187.00$               SR. PROJECT SCIENTIST 1 170.00$   
MARKET DIRECTOR 247.00$               SR. PROJECT SCIENTIST 2 187.00$   
MARKET SPECIALIST 247.00$               SR. PROJECT SURVEYOR 1 165.00$   
MGR OF CONST OBSERVATION 208.00$               SR. PROJECT SURVEYOR 2 197.00$   
OFFICE DIRECTOR 247.00$               SR. SITE PLANNER 247.00$   
PLANT OPERATIONS & COMPLIANCE MANAGER 238.00$               SR. WATER PLANT OPERATOR 247.00$   
PRACTICE LEADER - ARCH 247.00$               STAFF DESIGNER 1 121.00$   
PRACTICE LEADER - ENG 247.00$               STAFF DESIGNER 2 126.00$   
PRACTICE LEADER - LA 247.00$               STAFF DESIGNER 3 132.00$   
PRACTICE LEADER - PLAN 247.00$               STAFF ENGINEER 1 126.00$   
PRACTICE LEADER - SCI 247.00$               STAFF ENGINEER 2 143.00$   
PRACTICE LEADER - SURVEY 247.00$               STAFF ENVIRONMENTAL PLANNER 1 88.00$     
PROJECT ARCHITECT 1 153.00$               STAFF ENVIRONMENTAL PLANNER 2 110.00$   
PROJECT ARCHITECT 2 165.00$               STAFF GIS SPECIALIST 1 104.00$   
PROJECT ARCHITECT 3 170.00$               STAFF HYDOGEOLOGIST 1 121.00$   
PROJECT BIM/CAD ENGINEER 1 151.00$               STAFF PERMITTING SPC 2 121.00$   
PROJECT CONTROLS SPECIALIST 1 138.00$               STAFF PLANNER 1 94.00$     
PROJECT CONTROLS SPECIALIST 2 160.00$               STAFF PLANNER 2 116.00$   
PROJECT DESIGNER 1 - ARCH/ENG 143.00$               STAFF SCIENTIST 1 110.00$   
PROJECT DESIGNER 2 - ARCH 160.00$               STAFF SCIENTIST 2 121.00$   
PROJECT DOCUMENT CONTROL COORDINATOR 110.00$               STAFF SURVEYOR 1 94.00$     
PROJECT ENGINEER 1 160.00$               STAFF SURVEYOR 2 110.00$   
PROJECT ENGINEER 2 181.00$               STUDENT INTERN 72.00$     
PROJECT ENVIRONMENTAL PLANNER 1 116.00$               STUDIO DIRECTOR 247.00$   
PROJECT ENVIRONMENTAL PLANNER 2 138.00$               SURVEY TECHNICIAN 1 72.00$     
PROJECT INTERIOR DESIGNER 1 132.00$               TANK ASSET MANAGER 132.00$   
PROJECT INTERIOR DESIGNER 2 143.00$               TECHNICAL ADVISOR - ENG 247.00$   
PROJECT LANDSCAPE ARCHITECT 1 132.00$               12,004.00$    

PROJECT LANDSCAPE ARCHITECT 2 148.00$               

1. Rates updated annually in January.
2. When employees are part of the survey crew working on projects where we
are required to pay Prevailing Wage Rates, these rates don't apply.  Different
rates will be provided in these circumstances.
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Client  

Site  
Services  

 
Client’s Rep.  H2M’s Rep.  

Phone/E-Mail  Phone/E-Mail  
 
1. Applicability of Terms and Conditions. 
1.1. Applicable to Scope of Services. The scope of services, pricing 
and schedules included with H2M’s proposal are contingent upon the 
Client accepting the terms and conditions (“Standard T&C”) herein. Any 
changes hereto which affect H2M’s rights, obligations, or risk exposure 
shall entitle H2M to make appropriate adjustments to its pricing and 
proposal.  
1.2. Applicable to Preliminary Services. These Standard T&C shall 
also apply to any services H2M performs prior to the Parties executing a 
written Contract. In such circumstances, Client’s direction to H2M to 
render services shall constitute acceptance of these Standard T&C. 
2. Authority of Signers and Parties. 
2.1. Authority to Contract. The individuals signing the Contract each 
warrant that s/he is empowered to sign on behalf of and bind the 
indicated Party to these Standard T&C and all other components of the 
Contract.  
2.2. Authority for Project. Client warrants that it has any authority and 
permission required from Owner to engage H2M in the Services 
concerning the Site, and to grant H2M physical access to the Site as 
needed to perform the Services. 
3. Contractual Obligations 
3.1. Designated Representative. Each Party shall designate a 
“Representative” in writing above. Each Representative shall have the 
authority to transmit and receive instructions and other information, and 
to render interpretations and decisions concerning the Project and 
Contract on behalf of the Party s/he represents. Each Party is entitled to 
rely on communications from the other Party’s Representative as 
authoritative. Each Representative shall issue decisions, interpretations 
and communications promptly as to avoid unreasonable delays in 
delivery of the Services. 
3.2. Commencement. H2M is not obligated to commence or continue 
rendering any Services until both Parties have signed the Contract and 
Client has paid any required Fee advance specified in the proposal. 
3.3. Performance Standards. Each Party shall exercise its rights and 
perform its obligations in a reasonable and non-negligent manner. H2M 
shall perform its Services within the Standard of Professional Care. Client 
shall pay compensation for all Services so rendered. H2M makes nor 
implies any other warranties or guarantees, herein or otherwise, 
concerning the Services or the outcome of the Project.  
3.4. “Standard of Professional Care” means the standard of care and 
skill recognized by law to apply to licensed professionals practicing the 
same profession, under the same circumstances, at the same time and 
location, as the Services rendered by H2M. Nothing in any part of the 
Contract is intended, nor shall anything be so interpreted as, to elevate 
the Standard of Professional Care beyond the definition included here.  
3.5. Document Ownership. All information (including but not limited to 
drawings and specifications) developed by H2M are instruments of 
service only, and not products produced for sale nor works made for hire. 

H2M reserves all of its copyright, ownership and other rights with respect 
to such information. Client shall not modify and shall not apply such 
information outside of the Project or for any purposes other than that for 
which it was created. Client shall defend and indemnify H2M against any 
claims, liabilities and costs associated with such unauthorized treatment 
of the information. Client may reuse the information for authorized 
purposes only with advance written consent from H2M that details the 
scope of, additional compensation for, and appropriate protections 
associated with such reuse. 
3.6. Site Access. Client guarantees full and free H2M access to the Site 
and shall cooperate with H2M in gaining access to any other real property 
required for the performance of the Services. 
3.7. Preliminary Information. Client shall provide to H2M in writing any 
pertinent information it possesses that might affect the Project 
requirements (including but not limited to design objectives and 
constraints, budgetary limitations, surveys, related reports and studies, 
environmental, geotechnical, and soil data, preliminary designs, etc.). 
H2M is entitled to rely on the accuracy of all information that the Client 
provides. H2M shall not be required to verify any such information, unless 
such task and information is specifically listed in the Scope of Services. 
3.8. Hazardous Materials. Client warrants that to the best of its 
knowledge there are no constituents of concern on or adjacent to the 
Site, other than those previously disclosed in writing to H2M. Nothing in 
this Contract shall be interpreted to give H2M responsibility for the current 
existence or introduction (including by, but not limited to, dispersal, 
discharge, escape, release, or saturation, either sudden or gradual) to 
the Site of any hazardous materials (including but not limited to smoke, 
vapors, soot, fumes, acids, alkalis, toxic chemicals, liquids, or gases) by 
anyone other than H2M. Client shall therefore hold H2M harmless as to 
all such matters.  
3.9. Claims Assistance. H2M shall be entitled to hourly compensation 
as Additional Services for all time spent analyzing, preparing, testifying, 
and otherwise assisting Client to pursue or defend claims and disputes 
to which H2M is not a named plaintiff or defendant.  
4. Payment Terms  
4.1. Fees. The “Fees” are the component of compensation to be paid by 
Client to H2M for its effort in providing the Services. The Fees pertaining 
to this Contract, are set forth in the proposal, and any Amendments to 
the Contract. Additional services, when required will be invoiced at hourly 
rates of compensation or a negotiated lump sum, plus reimbursable 
expenses.  
4.2. Reimbursable Expenses. The “Expenses” are the costs H2M 
incurs in rendering the Services which are to be reimbursed by Client. 
Expenses authorized by this Contract include but are not limited to: 
4.2.1. Transportation, lodging and subsistence incidental to the project, 
courier charges, reproduction, renderings or models, specialty field 
equipment and fees paid for securing approval of authorities having 
jurisdiction over the project; 
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4.2.2. Sub-contractor expenses, plus a ten (10) percent mark-up to 
compensate H2M for its handling and administration costs; 
4.2.2. Any other expenses set forth in the proposal. 
4.3. Taxes. The amount of any sales, excise, value added, gross 
receipts or any other type of tax that may be imposed by any taxing entity 
or authority shall be paid by Client in addition to the Fees and Expenses. 
4.4. Invoices. H2M shall provide invoices to Client for all Fees and 
Expenses due under this Contract. Payment of invoices shall not be 
contingent upon the action of any third party. Client shall pay each invoice 
within thirty (30) days of the invoice date. 
4.5. Interest on Past Due Amounts. Invoices, Fees, and Expenses will 
be past due as of the thirty first (31st) day following the date of the 
invoice. All past due amounts shall accrue interest at the maximum rate 
permissible by law until the date upon which they are finally paid. 
4.6. Required Fee Advance. As security against the risks and costs of 
mobilizing to commence performing the Services, H2M may require a 
Fee advance. Any such Fee advance will be specified in the proposal. 
The fee advance will be deposited upon receipt and booked as an 
outstanding credit against accounts receivable from the Client. The Fee 
advance will be applied to Client’s final invoice. 
5. Project Risk Management  
5.1. Mutual Waiver. Except as otherwise specifically provided for in 
these T&C, neither Party shall hold the other responsible for any 
consequential damages, nor any damages other than direct damages. 
5.2. Mutual Indemnification. Subject to the applicable concepts of 
contributory and comparative fault, and in addition to any other 
compensation provided by law or this Contract, each Party shall 
indemnify the other Party’s “Indemnitees” (the Party, its owners, 
directors, officers, employees and volunteers) against third-party claims 
and liabilities (including the reasonable costs of defending such claims) 
for death, bodily-injury, and property damage, but only to the extent such 
have been caused by the negligence of the indemnifying Party (including 
its owners, directors, officers, employees, volunteers, and those 
contractors for whom it is legally responsible), and not to the extent such 
are caused by any other means (including but not limited to the 
negligence of the Indemnitees themselves). 
5.3. Insurance Coverage. H2M shall maintain the following insurance 
coverage while performing the Services. Upon request, H2M will provide 
a Certificate of Insurance to Client as Certificate Holder reflecting such 
coverage. 
5.3.1. Workers’ Compensation and Disability coverages with limits at 
least in the amount required by law. 
5.3.2. Employers’ Liability coverage with policy limits not less than one 
million dollars ($1,000,000) each accident, one million dollars 
($1,000,000) each employee, and one million dollars ($1,000,000) policy 
limit.  
5.3.3. Automobile Liability coverage for H2M owned and non-owned 
vehicles utilized in performance of its Contract obligations, meeting 
statutorily required coverage, and with policy limits not less than one 
million dollars ($1,000,000) each accident for bodily injury, death of any 
person and property damage. 
5.3.4. Commercial General Liability coverage with policy limits of not 
less than one million dollars ($1,000,000) each occurrence and two 
million dollars ($2,000,000) in the aggregate for bodily injury and property 
damage.  
5.3.5. Professional Liability coverage for negligent acts, errors and 
omissions in the performance of professional services with policy limits 
of not less than one million dollars ($1,000,000) per claim and one million 
dollars ($1,000,000) in the aggregate. 

5.3.6. Pollution Liability coverage with policy limits of not less than one 
million dollars ($1,000,000) per claim and one million dollars 
($1,000,000) in the aggregate, whenever such would apply to H2M’s 
Services. 
5.4. Additional Insured Coverage. Client shall be covered as 
Additional Insured under the terms of H2M’s Commercial General 
Liability policy. 

5.5. LIMITATION OF H2M LIABILITY. H2M’s AGGREGATE LIABILITY 
FOR ALL CLAIMS ARISING FROM AND/OR RELATED TO THIS 
CONTRACT, THE SERVICES, THE PROJECT, AND/OR THE SITE, 
SHALL BE LIMITED TO THE GREATER OF THE AMOUNT OF FEES 
PAID UNDER THIS CONTRACT OR FIFTY THOUSAND DOLLARS 
($50,000.00).  

6. Dispute Resolution 
6.1. Notice of Claim or Dispute. An aggrieved Party shall give the other 
Party written notice of any claim or dispute arising from the Project, the 
Services, or this Contract. The Parties shall endeavor in good faith to 
resolve such matters fairly and amicably through negotiation. If the matter 
has not been resolved by negotiation within thirty (30) days of receipt of 
such written notice, either Party may demand mediation of the matter.  
6.2. Mediation. Unless the Parties agree to other rules, any mediation 
shall be conducted under the auspices of the American Arbitration 
Association (AAA), pursuant to its Construction industry mediation rules. 
Each Party shall bear its own mediation costs (except as specified in the 
rules, and except that the AAA fees, mediator fees, and if agreed the 
venue fees, shall all be borne equally by the Parties). Except as 
otherwise specifically permitted herein, a prospective plaintiff Party may 
not file an action before giving the other Party ten (10) day’s written notice 
and opportunity to demand mediation. Such notice, and a good faith effort 
in any mediation timely demanded, shall be a condition precedent to the 
prospective plaintiff Party commencing litigation.  
6.3. Waiver of Jury Trial. The Parties hereby waive any and all rights to 
a trial by jury in any litigation pertaining to the Services or this Contract. 
6.4. Certificate of Merit. As a condition precedent to filing any pleading 
containing a cause of action based on professional liability, Client must 
include a sworn Certificate of Merit from a similarly licensed professional 
explaining the applicable Standard of Professional Care and alleging the 
specific acts or omissions by which H2M violated the Standard. 
6.5. Suspension of Services. Upon ten (10) days written notice, H2M 
may suspend delivery of the Services until any past due invoice is paid. 
Client shall hold H2M harmless for the impact of any such suspension. 
6.6. Collection Efforts. Upon ten (10) days additional written notice, 
H2M may refer any past due invoice to inside or outside counsel for 
collection. H2M is entitled to reimbursement by Client for the time and 
cost involved in such collection efforts. 
6.7. Liquidated Damages. Since the actual costs that H2M will suffer in 
such collection efforts is difficult to ascertain, the Parties agree that Client 
will pay H2M the following amounts as liquidated damages for such 
costs: two hundred dollars ($200.00) when H2M refers a past due invoice 
for collection; plus either an additional six hundred dollars ($600.00) 
when a collection action is filed in small claims court, or an additional two 
thousand dollars ($2,000.00) when a collection action is filed in any other 
court. These liquidated damages are H2M’s only remedy to recover such 
costs of collection. 
6.8. Payment Disputes. H2M’s collection efforts are not subject to the 
mediation requirements set forth above. In disputing any invoice, Client 
shall adhere to the Mediation and Certificate of Merit requirements set 
forth above. 
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6.9. Project Suspension. Upon seven (7) days’ written notice to H2M, 
Client may suspend the Project for any reason. If the aggregate number 
of Project suspension days exceeds sixty (60) days, such will constitute 
cause for termination. 
6.10. Termination. Either Party may terminate this Contract for cause 
if the other Party substantially fails to perform its obligations or otherwise 
breaches a material term of this Contract. Such termination will only be 
effective upon seven (7) days’ written notice and opportunity to cure. This 
Contract may also be terminated by the Client without cause by providing 
H2M thirty (30) days written notice. If this Contract is terminated H2M 
shall be entitled to invoice and to be paid for any Services performed 
prior to the termination. Notwithstanding any other provisions of the 
Contract, if H2M terminates this Contract for cause, in addition to any 
direct damages for breach of contract, it shall be entitled to recover from 
Client any expenses demonstrably attributable to termination  
7. Definitions (additional definitions indicated by quotes in context). 
7.1. “Client” means the person/entity for which H2M is obliged to 
perform the Scope of Services set forth in the Contract (and/or for which 
H2M performs services described in 1.2. above). Client and H2M are 
each individually a “Party” and are collectively the “Parties” to the 
Contract.  
7.2. “H2M” means the entity appropriately authorized to offer and render 
the services contained in the proposal and Contract. Specifically H2M 
Associates, Inc.; H2M Architects & Engineers, Inc.; or H2M Architects, 
Engineers, Land Surveying and Landscape Architecture, D.P.C. (d/b/a 
H2M architects + engineers), as appropriate. No proposal is intended as, 
and none should be interpreted to be, an offer to provide any services in 
any location where H2M is not authorized to provide such services. 
7.3. “Contract” means the written agreement by which H2M is obligated 
to perform services for the Client, and includes all components specified 
in the proposal or otherwise incorporated by written reference.  
7.4. “Services” means those services H2M is required by the Contract 
to perform for the Client, as such are reflected in the agreed “Scope of 
Services” set forth in the proposal and any amendments thereto agreed 
by the Parties in writing. 
7.5. “Project” means the Client’s overall endeavor at the Site, of which 
H2M’s Scope of Services is a component. 
7.6. “Site” means the real property to which the Project pertains, or 
where components of the Project are being built or disposed. 
7.7. “Owner” means the owner(s) of the Site, whether or not such owner 
is also the Client. 
7.8. “Contractor” means any person or entity (including the employees 
and subcontractors at every level thereof), other than H2M (including 
H2M’s own employees and subconsultants), that provides materials 
and/or services for the Client relating to the Project or the Site. Any 
licensed professional or firm engaged by a Contractor, or by the Client 
directly (rather than as a subconsultant to H2M) is also a Contractor. 
7.9. “Contractor Activity” means every activity performed by a 
Contractor that is in any way related to furthering the Project or otherwise 
performed on the Site, regardless of whether such activity is required by 
contract. Contractor Activity also includes a Contractor’s failure to 
perform any activity required by law or contract. 
8. General Terms 
8.1. Headings. Paragraph numbering and headings are for navigational 
purposes only and shall be given no weight in construing the terms and 
conditions of this Contract. 
8.2. Integration. This Contract, the components of which are specified 
in the proposal, represents the entire and integrated agreement between 
Client and H2M. This Contract supersedes all prior representations, 

negotiations, and agreements, written or otherwise. In the event of any 
conflict between other Contract terms and these T&C, these T&C shall 
govern, unless the conflicting term specifically states that it is superior in 
precedence to this these T&C. 
8.3. Severability. If any term or condition in this Contract is found to be 
unenforceable, the enforceable remainder shall be valid and binding 
upon the Parties. No waiver of any term or condition shall be construed 
to be a waiver of any subsequent breach. 
8.4. Amendment. Any modification or addition to this Contract shall not 
be enforceable unless agreed upon in writing.  
8.5. Delegation. Any delegation of a Party’s right or obligation under this 
Contract shall be void unless made pursuant to advance written consent 
from the other Party. 
8.6. Force Majeure. Neither Party shall be responsible for damages or 
delay caused by extraordinary events that are beyond its reasonable 
control and due care (as nonexclusive examples, war, terrorism, and 
natural disasters). 
8.7. Choice of Law. The Standard of Professional Care applicable to 
the Services shall be supplied by the law of the state in which the Site is 
located. The remainder of this Contract shall be governed by the laws of 
the State of New York when the Site is located in New York, or by the 
laws of the State of New Jersey for all other Projects. 
8.8. Choice of Forum. The Parties agree that the courts of New York 
State shall have jurisdiction over the Parties and their disputes arising 
under or related to this Contract as it pertains to any Site in New York 
State, and consent to the jurisdiction of said courts. Any New York 
litigation arising under or related to this Contract shall be filed in a court 
located in Nassau County, New York, or any New York county in which 
H2M maintains a permanent office at the time such litigation is 
commenced. The Parties agree that the courts of New Jersey shall have 
jurisdiction over the Parties and their disputes arising under or related to 
this Contract as it pertains to any Site outside New York State, and 
consent to the jurisdiction of said courts. Any non-New York litigation 
arising under or related to this Contract shall be filed in a court located in 
Morris County, New Jersey, or any New Jersey county in which H2M 
maintains a permanent office at the time such litigation is commenced. 
9. Construction-Related Terms 
9.1. Construction and Site Safety. Client represents that it is the Owner 
of the Site, or has the Owner’s permission to control the Site. Nothing in 
this Contract or otherwise shall be interpreted to give H2M responsibility 
for safety upon the Site, nor for any means, methods, techniques, 
sequences, or procedures used, or failed to be used, in any Contractor 
Activity or other activity on the Project or Site (including, but not limited 
to shoring, bracing, scaffolding, underpinning, excavating, temporary 
retaining, erecting, staging, etc.). H2M employees shall comply with Site 
safety programs, when applicable.  
9.2. Contractor’s Insurance. Client is responsible for determining and 
demanding Contractor insurance that sufficiently protects Client. 
Additionally, to protect H2M, the Client shall cause any Contractor to 
procure, prior to commencing any Contractor Activity, at least the 
following insurance coverage, which must remain in force during all such 
activity and its associated guarantee:  
9.2.1. Workers’ Compensation and Disability coverages with limits at 
least in the amount required by law. 
9.2.2. Employers’ Liability coverage with policy limits not less than one 
million dollars ($1,000,000) each accident, one million dollars 
($1,000,000) each employee, and one million dollars ($1,000,000) policy 
limit.  
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9.2.3. Automobile Liability coverage for Contractor owned and non-
owned vehicles utilized in performance of the Contract Activity, meeting 
statutorily required coverage, and with policy limits not less than one 
million dollars ($1,000,000) each accident for bodily injury, death of any 
person and property damage. 
9.2.4. Commercial General Liability coverage with policy limits of not 
less than one million dollars ($1,000,000) each occurrence and three 
million dollars ($3,000,000) in the aggregate for bodily injury and property 
damage, and which includes the following features: 
9.2.4.a. Explosion, Collapse and Underground coverage, whenever 
such would apply to the Contractor Activity; 
9.2.4.b. Pollution Liability coverage, whenever such would apply to 
the Contractor Activity; 
9.2.4.c. Contractual Liability coverage sufficient to insure the 
indemnity required by 7.4. below; and 
9.2.4.d. Additional Insured coverage for H2M, by endorsement using 
ISO Form CG 20 32 04 13, specifying each of the entities listed in 3.2. 
above, as well as all of their directors, officers and employees.  
9.2.5. Professional Liability coverage, whenever such would apply to 
the Contractor Activity, for negligent acts, errors and omissions in the 
performance of professional services with policy limits of not less than 
one million dollars ($1,000,000) per claim and one million dollars 
($1,000,000) in the aggregate. 
9.3. Contractor’s Indemnity. Client shall require each of its Contractors 
to agree, via a written contract executed prior to commencing any 
Contractor Activity, to defend and indemnify the Client and the “H2M 
Indemnitees” (including each of the entities listed in 3.2. above, as well 
as all of their directors, officers, employees, consultants and agents) 
against all claims, liabilities and costs arising, or alleged to arise, from 
the negligence of the Contractor (including its owners, directors, 
employees, contractors and any others for whom the Contractor is legally 
responsible) in its Contractor Activity or any of its other activities 

concerning the Project or Site. This obligation does not apply to such 
claims, liabilities and costs that are caused by the sole negligence of the 
H2M Indemnitee itself.  
9.4.  Cost Opinions. Any opinion of cost that H2M prepares is merely 
an estimate supplied for the Client’s general guidance. H2M has no 
control over variations in market conditions, suppliers’ or contractors’ 
bidding strategies, nor the impacts that these and other variables have 
on the actual cost of labor and materials. Therefore, H2M cannot 
guarantee the level of accuracy of any such estimates. If greater 
accuracy is required, the Client shall separately engage an independent 
cost estimator.  
9.5.  Bid Process. If H2M is to participate in Contractor bid process, 
Client shall provide H2M with standard bid documents required and 
advertise for proposals from bidders, open the proposals at the appointed 
time and place and pay costs incident thereto. The Client shall hold all 
required special meetings, serve all required public and private notices, 
receive and act upon all protests and fulfill all requirements necessary in 
the development of the contracts and pay all costs including application 
and permit fees incident thereto. 
9.6. Construction Observation Services. If the Services include H2M 
providing construction observation services, H2M shall provide such 
services over a period defined in, and on a frequency defined in the 
proposal. Regardless of the required frequency, H2M shall observe the 
Contractors’ work only for general conformance with the plans and 
specifications. Such Services do not include any obligation to review any 
Contractors' construction means, methods, techniques, sequences or 
procedures, or any safety precautions and programs in connection with 
the Project or Site. H2M is not responsible for any Contractors' failure to 
carry out its work in accordance with the construction contracts. If the 
construction schedule is extended for any reason (except due to H2M’s 
own negligence) H2M shall be entitled to payment for its extended effort 
as additional services pursuant to 4.1. above, regardless of whether 
Client seeks reimbursement from the responsible party.

Accepted and Agreed 

Client H2M 
Signature Signature 

By: Name By: Name 
Title Title 
Date Date 
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