
Bid: Reconstruction of the Gregory School 
Parking Lot
June 7, 2016 10:00 A.M.

D&L Paving Contractors, Inc.
675 Franklin Avenue
Nutley, N.J. 07110

JTG Construction, Inc.
188 Jefferson Street Suite 387
Newark, N.J. 07105

Base Bid for Bus Drop Off Driveway $238,318.91 $198,102.00

Alternate 1- Porous Pavement in Lieu of 
Pervious Pavers in Bus Drop Off Driveway

$267,136.91 $174,079.00

Alternate 2- with Parking Lot Improvements $261,704.40 $196,573.00

Alternate 3 (deduct from Base Bid)
Tree Removal

 -$7200.00  -$5790.00

Alternate 3A (deduct from Alternate 1)
Tree Removal

 -$7200.00  -$5790.00

Alternate 4 (deduct from Base Bid)
Tree Replacement

 -$6700.00  -$8154.00

Alternate 4A (deduct from Alternate 1)
Tree Replacement

 -$6700.00  -$8154.00

Alternate 4B (deduct from Alternate 2)
Tree Replacement

 -$7800.00  -$5644.00

Alternate 5 (deduct from Base Bid)
Traffic Signs and Striping

 -$3370.00  -$3276.00

Alternate 5A (deduct from Alternate 1)
Traffic Signs and Striping

 -$3370.00 -$3276.00

Alternate 5B (deduct from Alternate 2)
Traffic Signs and Striping

-$3068.00 -$2962.20

Total Bid Recommended $364,862.00


