



Job Order Package

ESCNJ State Approved Coop #65MCESCCPS

JOC Contract No.: 20/21-03

☒

New Job Order



Modify an Existing Job Order

Job Order Number: 124711.00

Job Order Title: Township of West Orange DPW Salt Shed Cover Replacement 24-049

Contact: Joseph Pelose

Contractor Name: Murray Paving and Concrete LLC

Phone: 9734254153

Contact: Steve Ramos

Phone: 201-670-0030

Work to be Performed

Work to be performed as per the Final Scope of Work and the Price Proposal dated 01/18/2024, and as per the terms and conditions of JOC Contract No 20/21-03.

Brief Task Order Description:

24-049 — West Orange Township - DPW Salt Shed Cover Replacement

Time of Performance

Estimated Start Date:

Estimated Completion Date:

Liquidated Damages

Will apply: ☐Will NOT apply: ☒

Validation Information

No Adjustment

1.0000

Option 3 - Normal Working Hours

0.9700

Job Order Firm Fixed Price: \$102,208.31

Owner Purchase Order:

Approvals

Project Manager

Date

Bureau/Division Manager

Date

Technical/Engineer Review

Date

Contracting Officer

Date



Scope of Work

ESCNJ State Approved Coop #65MCESCCPS

To: Joseph Pelose
Township of West Orange
No Address Input

From: Steve Ramos
Murray Paving and Concrete LLC
210 South Newman Street
Hackensack, NJ 07601
201-670-0030

Job Order No: 124711.00
Job Order Title: Township of West Orange DPW Salt Shed Cover Replacement 24-049
Contract #: 20/21-03

The following items detail the scope of work as discussed at the site. All requirements necessary to accomplish the items set forth below shall be considered part of this scope of work.

See attached files

Subject to the terms and conditions of JOC Contract 20/21-03.

Joseph Pelose

Date

Steve Ramos

Date

Contractor's Cost Proposal - Summary (L/E/M)

ESCNJ State Approved Coop #65MCESCCPS

Date:	January 22, 2024		
Re:	IQC Master Contract #:	20/21-03	
	JOC Work Order #:	124711.00	
	Owner PO #:		
	Title:	Township of West Orange DPW Salt Shed Cover Replacement 24-049	
	Contractor:	Murray Paving and Concrete LLC	
	Proposal Value:	\$102,208.31	

Section - 01 - General Requirements	\$3,104.00
-------------------------------------	------------

Section - 10 - Specialties	\$99,104.31
----------------------------	-------------

Proposal Total	\$102,208.31
----------------	--------------

This Proposal total represents the correct total for the proposal. Any discrepancy between line totals, sub-totals and the proposal total is due to rounding of the line totals and sub-totals.

The Percentage of NPP on this Proposal:	96.96%
---	--------

Contractor's Cost Proposal - Detail (L/E/M)

ESCNJ State Approved Coop #65MCESCCPS

Date: January 22, 2024

Re: IQC Master Contract #: 20/21-03
JOC Work Order #: 124711.00
Owner PO #:
Title: Township of West Orange DPW Salt Shed Cover Replacement 24-049
Contractor: Murray Paving and Concrete LLC
Proposal Value: \$102,208.31

Sect.	Item	Mod.	UOM	Description	Line Total
Labor	Equip.	Material	(Excludes)		
Section - 01 - General Requirements					
1	01 22 20 00 0050		HR	Project Manager	\$3,104.00
				Quantity	Unit Price
				Installation	16.00 x 200.00 x 0.9700 = 3,104.00
MATERIAL PROCUREMENT, DELIVERY COORDINATIONS, SCHEDULING, STAGING, PROJECT CLOSEOUT, PUNCHLIST					
Subtotal for Section - 01 - General Requirements					\$3,104.00
Section - 10 - Specialties					
2	10 00 00 00 0025		EA	Township of West Orange - DPW - Salt Shed Canopy Replacement	\$99,104.31
				Quantity	Unit Price
				Installation	1.00 x 99,104.31 x 1.0000 = 99,104.31
SEE ATTACHED QUPTE, SUBJECT TO NPP TERMS					
Subtotal for Section - 10 - Specialties					\$99,104.31
Proposal Total					\$102,208.31

This Proposal total represents the correct total for the proposal. Any discrepancy between line totals, sub-totals and the proposal total is due to rounding of the line totals and sub-totals.

The Percentage of NPP on this Proposal: 96.96%



Corporate
703 Hebron Avenue, Floor 3, Glastonbury, CT 06033
p: 1.860.760.0046 • f: 1.888.958.1393 • www.clearspan.com

Customer ID: 9126871
Quote Number: 1115155

QUOTE

Page: 1 of 2

Quote To:

MURRAY CONTRACTING
21 WALLACE ST
ELMWOOD PARK NJ 07407-2612
UNITED STATES

Phone: 2013702670

Sales Person: MARK JAMGOCHIAN
Fax: 860-760-0210
MJAMGOCHIAN@CLEARSPAN.COM

Ship To:

MURRAY CONTRACTING
590 MOUNT PLEASANT AVE

WEST ORANGE, NJ 07052-1407

Date: 1/15/2024

Valid for 10 Days

Quote Total

79,068.00

USD

Line	Part	Description	Expected Qty	Unit Price	Ext. Price
1	100107	50"W X 60"L COVER-ALL RE-COVER 12OZ FR	1.00	24,555.00	24,555.00
2	100107	50"W Fabric End Wall 12oz FR	1.00	5,337.00	5,337.00
3	700007	PREVAILING WAGE RATE INSTALLATION REMOVE AND REPLACE	1.00	45,618.00	45,618.00

QUOTE - Miscellaneous Charge -

Description	Ext. Price
1.) Freight	3,558.00

Please Note:

Additional Sales Tax will apply for materials and installation.

Permits, Site Prep, Foundation Not Included.

Electrical, Plumbing, HVAC Not Included by ClearSpan.

Anchor Hardware not included for Designed and Engineered Structures.

Our standard terms are as follows and are subject to credit approval:

50% deposit

40% due 3 weeks prior to scheduled delivery date

10% due upon net 30 days upon substantial completion

This proposal is subject to change

**Freight Rate shown is estimated. Buyer is responsible for final freight charges that are calculated at time of shipment*



Corporate
703 Hebron Avenue, Floor 3, Glastonbury, CT 06033
p: 1.860.760.0046 • f: 1.888.958.1393 • www.clearspan.com

Customer ID: 9126871
Quote Number: 1115155

QUOTE

Page: 2 of 2

Lines Total	75,510.00
Line Miscellaneous Charges	0.00
Quote Miscellaneous Charges	3,558.00
Quote Total	79,068.00

Quote Accepted By: _____ Date: _____

Signature

MURRAY CONTRACTING

21 Wallace St. Elmwood Park, NJ 07407

January 19, 2024

Township of West Orange

ATTN: Joe Pelose

Project Reference: 24-049 — *West Orange Township - DPW Salt Shed Cover Replacement*

Murray Contracting proposed to complete the following scope of work inclusive of all insurances, certifications, materials, equipment and labor.

- Mobilize all materials, dumpsters and equipment to site.
- Remove existing cover, discard offsite.
- Furnish and install new cover to match existing structure, based on original drawings.
- Turnover of project shall be final and in a clean and immediate use manner.

Notes and Exclusions:

- We exclude other than normal working hours. We exclude permit fees. We exclude drawings, calculations or engineering of any kind.